



Alachua County Budget and Fiscal Services Procurement

Larry M. Sapp, CPPB
Procurement Manager

Darryl R. Kight, CPPB
Procurement Supervisor

May 20, 2020

RE: Addendum #2
BID 20-957 Poe Springs Boardwalk Improvements

Dear Sir/Madam:

Please be aware of the following clarifications regarding the above referenced Bid:

QUESTIONS & ANSWERS

Q #1: As supply chains and unrelated work in progress has in most cases been delayed by the virus, would the County please consider the merit of allowing the successful contractor to commence the work above within the first quarter of 2021?

A #1: **No, the county has strict timelines with moving this project forward.**

NOTE: You should acknowledge receipt of this addendum on your Bid Form.

End of Addendum #2

Sincerely,

Theodore White

Theodore White
Procurement Agent 1

TPW/bf