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SECTION A

ADVERTISEMENT FOR BIDS

Notice is hereby given that the Board of County Commissioners of Alachua County, Florida is calling for Bids
until 2:00 pm, Wednesday, November 24, 2021 for the purpose of selecting a contractor to furnish all labor,
materials, equipment and apparatus for the construction of: Bid 22-932 CR 235 at NW 94th Ave Signalization
- Project 917910 (LAP 439500-1-58-01) and S Main at Williston Road Intersection - Project 9177911 ( LAP
#439498-1-58-01), in Alachua County, Florida. The scope for Project 917910 & 9177911 is for the
“Construction of an overhead flashing beacon warning system for CR 235 at NW 94th Ave including
signing, pavement markings and incidental work and construction of additional traffic control devices on
S Main Street at Williston Road”.

All work shall be done in accordance with the Bid Instructions and Capital Construction Agreement No. 11472
and 11604 known as the Invitation to BID (ITB). The County posts and distributes information pertaining to its
procurement solicitations on DemandStar.

The County has transitioned from accepting hard (paper) copy submittals to accepting electronic submittals
through “E-Bidding” on DemandStar. In order to submit a bid response to this solicitation the bidder must be
registered with DemandStar.

Each Bid must be accompanied by a Bid Bond payable to the County for an amount equal to at least five percent
(5%0) of the amount of the Bid. The County will, within ten (10) days after the opening of the Bids, return deposits
of all Bidders except those posted by the three lowest Bidders, whose deposits will be returned upon final award
and execution of the contract between the successful Bidder and the County, and after a satisfactory contract Bond
has been executed.

Guaranty Bonds in the form of a Performance and Payment Bond in amounts equal to one hundred percent
(100%0) of the Bid Price will be required of the successful bidder.

SPECIFICATION FOR: CR 235 at NW 94th Ave Signalization - Project 917910 (LAP 439500-
1-58-01)
and
S Main at Williston Road Intersection - Project 9177911 ( LAP
#439498-1-58-01)

BID NUMBER: 22-932

PRE-BID CONFERENCE: 2:00 pm, November 2, 2021
Public Works Main Office
5620 NW 120t Lane
Gainesville, FL

E-BID OPENING DATE: 2:00 pm, Wednesday, November 24, 2021



Submission of Bids
Costs for the preparation and submittal of bids in response to this Invitation to Bid are entirely the obligation of
the bidder and shall not be chargeable in any manner to Alachua County.

The bid response, containing all required documents, with authorized signatures, must be received by 2:00 p.m.
on the due date indicated on the Bid Cover Page for this project. The bidder’s complete submittal in pdf format
must be uploaded into DemandStar prior to the 2:00 p.m. deadline.

THIS PLATFORM WILL NOT ACCEPT LATE SUBMITTALS.
LATE SUBMITTALS WILL NOT BE ACCEPTED.

Upload bid response as a pdf formatted document only, unless the solicitation states otherwise.
The pdf document should be titled with bidder’s name, bid number, and, if the response is submitted in parts,
include “Part # of x”.

Modifications to or withdrawal of a bidder’s submittal can be made up to the deadline date. Modifications and
withdrawals must be documented in DemandsStar in order to be recognized by the County. Any bid not withdrawn
will constitute an irrevocable offer, for a period of one hundred and twenty (120) days, to provide the County
adequate time to award the Contract for the services specified in this solicitation.

The Board of County Commissioners, Alachua County, Florida, reserves the right to reject any and all bids, to
waive informalities and to re-advertise.

TJ White, Procurement Agent 11
Alachua County, Florida
Publish: October 20, 2021 and October 27, 2021


https://network.demandstar.com/

1.0

SECTION B

INSTRUCTIONS TO BIDDERS

DEFINITIONS
Where the following terms or their pronouns occur herein, the intent and meaning shall be as
follows:

AGREEMENT: The written document between the County and the Contractor covering the Work to be
performed, including the Contractor's Bid and the Bonds.

BID: The offer of proposal of the Bidder submitted on the prescribed form setting forth the prices for the
Work to be performed.

BID PRICE: The amount bid submitted on the prescribed forms by the bidder setting forth the prices for
the work to be performed.

BIDDER: Any person, firm or corporation submitting a Bid for the work contemplated, or a duly
authorized representative.

BONDS: Bid, Performance and Payment Bonds and other instruments of security, furnished by the
Contractor and his surety in accordance with the Contract Documents.

CHANGE ORDER: A written order to the Contractor, signed by the Board of County Commissioners,
County Manager, or the Department Director as appropriate, authorizing an addition, deletion, or revision
in the Work, or an adjustment in the Contract Amount or the Contract Time, issued after execution of the
Agreement.

CONTRACT: The written agreement resulting from this solicitation, incorporating the bid submitted by
the bidder and which is approved by the Board, or its designee, along with all documents identified in this
Invitation to Bid document and any addenda, thereto, shall be the contract between the County and the
bidder.

CONTINGENCY AMOUNT: The total monies established to efficiently and timely address any
unknown or unanticipated conditions and pay factor adjustments. Contractor has no entitlement to any
contingency amount without written notice from the County.

CONTRACT PRICE: The total monies payable to the Contractor under the provisions of the Contract
Documents.

CONTRACT DOCUMENTS: The Agreement, Specifications, Drawings, Addenda whether issued prior
to the opening of bids or execution of the Contract and Modifications.

CONTRACT TIME: The number of calendar days stated in the Agreement for the completion of the
Work.

CONTRACTOR: The person, firm or corporation with whom the County has executed a contract for
the performance of the Work, or his legally authorized representative.




COUNTY: Alachua County, Florida, through the Board of County Commissioners, or its authorized legal
representative.

COUNTY ENGINEER: The Alachua County Public Works Director, acting directly or through duly
authorized representatives; such representatives acting within the scope of the duties and authority
assigned to them.

DIRECTOR: The Department Director, or their designee acting for the County.

DRAWINGS: The drawings and plans which show the character and scope of the Work to be performed
and which have been prepared or approved by the Director and are referred to in the Contract Documents.

FIELD CHANGE ORDER: A written order to the Contractor signed by the Board of County
Commissioners, County Manager, or the Department Director or designee for additional weather days or
modifications to the work only for changes in unit quantities (except Lump Sum Unit Pricing) and for pay
factor adjustments.

PROJECT REPRESENTATIVE: The authorized representative of the Director who is assigned to the
project or any parts thereof.

RESPONSIBLE AGENT: The duly authorized representative of the Bidder during the contract period.

SHOP DRAWINGS: All Drawings, diagrams, illustrations, brochures, schedules and other data which
are prepared by the Contractor, a Subcontractor, manufacturer, supplier or distributor and which illustrate
the equipment, materials or some portion of the Work.

SPECIFICATIONS: The directions, provisions and requirements contained herein, together with all
written Agreements made or to be made, setting out or relating to the method and manner of performing
the Work, or to the quantities and qualities of materials and labor to be furnished under the Contract. Any
state or national standard or specification referenced in any document listed in this advertisement, when
work performed is described therein.

SUBCONTRACTORS: Any person, firm or corporation, other than the Contractor, supplying labor,
equipment or material for work at the site of the project.

WORK: Any and all obligations, duties and responsibilities necessary to the successful completion of
the project assigned to or undertaken by the Contractor under the Contract Documents, including the
furnishing of all labor, materials, equipment and other incidentals.



2.0

GENERAL PROVISIONS

2.1

2.2

Purpose
Alachua County is calling for and requesting the submission of bids for 22-932 CR 235 at NW

94th Ave Signalization - Project 917910 (LAP 439500-1-58-01) and S Main at Williston Road
Intersection - Project 9177911 ( LAP #439498-1-58-01)

The herein included Section A Advertisement for Bids, Section B Instructions to Bidders, Section
C Bidders Check list, Section D Bid Form and Capital Construction Agreement No. 11472 and
11604 together with all attached documents herein advertised on October 20, 2021 and October
27, 2021 or any applicable addenda, constitute the entire Invitation to Bid (ITB). Specifications
and supplementary documents are essential parts of the ITB and requirements occurring in one are
as binding as though occurring in all.

Submission of Bids
Costs for the preparation and submittal of bids in response to this Invitation to Bid are entirely
the obligation of the bidder and shall not be chargeable in any manner to Alachua County.

The bid response, containing all required documents, with authorized signatures, must be
received by 2:00 p.m. on the due date indicated on the Bid Cover Page for this project. The
bidder’s complete submittal in pdf format must be uploaded into DemandStar prior to the 2:00
p.m. deadline.

THIS PLATFORM WILL NOT ACCEPT LATE SUBMITTALS.

Upload bid response as a pdf formatted document only, unless the solicitation states otherwise.

The pdf document should be titled with bidder’s name, bid number, and, if the response is
submitted in parts, include “Part # of x”.

Modifications to or withdrawal of a bidder’s submittal can be made up to the deadline date.
Modifications and withdrawals must be documented in DemandStar in order to be recognized by
the County. Any bid not withdrawn will constitute an irrevocable offer, for a period of one
hundred and twenty (120) days, to provide the County adequate time to award the Contract for
the services specified in this solicitation.

The submittal of a proposal by a bidder will be considered by the County as constituting an offer
by the bidder to perform the required services at the stated fees.



2.3

2.4

Bid Opening — Zoom Meeting
The scheduled bid opening will occur via Zoom; the information to join is provided below.
Attendance (live viewing) of the bid opening is not required.

Join Zoom Meeting
https://zoom.us/j/93437702771?pwd=S2QxMVpUTG5xQUIBTEVMbkRxakNEZz09

Meeting I1D: 934 3770 2771

Passcode: 702897

One tap mobile

+13126266799,,93437702771# US (Chicago)
+19292056099,,93437702771# US (New York)

Dial by your location

+1 312 626 6799 US (Chicago)

+1 929 205 6099 US (New York)

+1 301 715 8592 US (Germantown)

+1 346 248 7799 US (Houston)

+1 669 900 6833 US (San Jose)

+1 253 215 8782 US (Tacoma)
Meeting I1D: 934 3770 2771
Find your local number: https://zoom.us/u/adtsfJybhW
Disability
If you have a disability and need an accommaodation in order to participate in a County program,
service or public meeting, please contact the Alachua County ADA Coordinator at
ADA@alachuacounty.us or Equal Opportunity Office at 352-374-5275 at least 7 business days
prior to the event. TDD users, please call 711 (Florida Relay Service).



2.5

2.6

2.7

Electronic Signatures

The Parties agree that an electronic version of the submitted bid shall have the same legal effect
and enforceability as a paper version. The Parties further agree that the Electronic Submittal,
regardless of whether in electronic or paper form, may be executed by use of electronic signatures.
Electronic signatures shall have the same legal effect and enforceability as manually written
signatures. The County shall determine the means and methods by which electronic signatures
may be used to execute an Agreement with the awarded vendor and shall provide the awarded
vendor with instructions on how to use said method. Delivery of this Agreement or any other
document contemplated hereby bearing an manually written or electronic signature by facsimile
transmission (whether directly from one facsimile device to another by means of a dial-up
connection or whether mediated by the worldwide web), by electronic mail in “portable document
format” (“.pdf”) form, or by any other electronic means intended to preserve the original graphic
and pictorial appearance of a document, will have the same effect as physical delivery of the paper
document bearing an original or electronic signature.

Proprietary Information

Responses to this Invitation to Bid upon receipt by the County become public records subject to
the provisions of Chapter 119 F.S., Florida's Public Records Law. If you believe that any portion
or all of your response is confidential or proprietary, or otherwise exempt from disclosure as a
Public Record, you should clearly assert such exemption and state the specific legal authority for
the asserted exemption. All material that is designated as exempt from Chapter 119 must be
submitted in a separate electronic pdf file, clearly identified as “PUBLIC RECORDS
EXEMPT" with your name and the proposal number marked on the outside. Furthermore, you
must complete EXHIBIT G, PUBLIC RECORD DECLARATION OR CLAIM OF
EXEMPTION.

Please be aware that the designation of an item as exempt from disclosure as a Public Record may
be challenged in court by any person. By your designation of material in your bid proposal as
"Public Records Exempt”, you agree to defend and hold harmless the County from any claims,
judgments, damages, costs, and attorney's fees and costs of the challenger and for costs and
attorney's fees incurred by the County by reason of any legal action challenging your designation.

Preparation of Bid and Capital Construction Agreement

The Bidder shall review the Capital Construction Agreement for “BID 22-932 CR 235 at NW
94th Ave Signalization - Project 917910 (LAP 439500-1-58-01) and S Main at Williston Road
Intersection - Project 9177911 ( LAP #439498-1-58-01)” and complete Section D, Bid Form of
the Bid Instructions. All blank spaces must be filled in as noted, in ink or typed, with the amounts
extended and totaled or the words “No Bid”, “No Change”, or “Not Applicable” entered. Any
corrections necessarily made on the bid form should be made by crossing out the item in error and
inserting the corrected item immediately above. Such corrections shall be initialed and dated by
the person signing the bid. No bid containing correction by erasure will be accepted. No bids
containing edits to the Capital Construction Agreement terms will be accepted.

The Bidder, if an individual, shall sign their name and show their address in the blank space
provided therefore. If the Bid is made by a partnership or corporation, the names of the partnership
or corporation, together with the names and addresses of the partners or officers, shall be shown,
and the Bid acknowledged by one of the partners or officers, as required. The completed Bid shall
be submitted as outlined in Section A, Advertisement for Bids. The Bidder shall submit with his
Bid a list naming any Subcontractors which the Bidder proposes to employ. Section D: Bid Form,
Exhibit A: Bid Form/Schedule of Values will become Exhibit 9 of the executed Capital
Construction Agreement.



2.8

2.9

2.10

211

2.12

Non-Warranty of Specifications

Due care and diligence have been used in preparing these specifications, The County does not
guarantee that the conditions described within the specifications are the conditions that will be
found in the field when actual construction is commenced. The County shall not be responsible for
any error or omission in these specifications, nor for the failure on the part of the bidders to
determine the full extent of the request. It is the sole responsibility of the bidders to ensure that
they have all information necessary for the submittal of bids.

Interpretation of Plans and Specifications

No interpretation of the ITB will be made to any interested bidder orally. Every request for such
interpretation shall be made in writing, via email with reference to the appropriate BID number
and Bid Title in the subject line of the email to Theodore White at twhite@alachuacounty.us
no later than ten (10) days prior to the deadline set for receipt of bids. Any interpretation to a
Bidder will be made only by addendum duly issued, and a copy of such addendum will be posted
to Demandstar.com. Oral answers will not be authoritative.

Addenda issued by the County prior to the bid opening shall be binding as if written into the
original solicitation document. Bidders shall acknowledge receipt of the Addenda as indicated on
the bid form.

Acceptance/Rejection

Alachua County reserves the right to reject any bid which may be considered irregular, show
serious omission, unauthorized alteration of form, unauthorized alternate bids, incomplete or
unbalanced bids or irregularities of any kind. Further, the County reserves the right to accept or
reject any and all bids in whole or in part and to waive any technicalities or informalities in any
bid.

Bid forms may be considered irregular and subject to rejection if they show serious omission,
unauthorized alteration of form, unauthorized alternate bids, incomplete or unbalanced bids or
irregularities of any kind.

Certified Business Enterprise (Only Applicable for Federal and State funded projects)
MBE/WBE businesses are encouraged to participate. In compliance with the Florida Sunshine
Amendment and Code of Ethics, Alachua County strictly enforces open and fair competition in all
procurement proceedings. In accordance with Section 287.133, FS, a person or affiliate who has
been placed on the convicted vendor list following conviction for a public entity crime may not
submit a proposal on a contract to provide services to a public entity. A public entity crimes
statement is required.

Disadvantaged Business Enterprise(Only Applicable for Federal and State funded projects)
The Contractor shall comply with the Disadvantaged Business Enterprise Program found in
Section D, Exhibit J.

10
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3.0

2.13

2.14

2.15

2.16

2.17

U.S. Department of Homeland Security E-Verify System

The Contractor/Professional shall utilize the U.S. Department of Homeland Security’s E-Verify
system to verify the employment eligibility of all new employees hired by the
Contractor/Professional during the term of the Invitation to Bid (ITB). The E-Verify system is
located at https://www.uscis.gov/E-Verify.

The Contractor/Professional shall expressly require any subcontractors performing work or
providing services pursuant to the County’s Invitation to Bid (ITB) to utilize the U.S. Department
of Homeland Security’s E-Verify system to verify the employment eligibility of all new employees
hired by the subcontractor during the term of the solicitation. The E-Verify system is located at
https://www.uscis.gov/E-Verify.

Public Entity Crimes

A person or affiliate who has been placed on the convicted vendor list following a conviction of a
public entity crime may not submit a bid on a contract to provide any goods or services to a public
entity, may not submit a bid on a contract with a public entity for the construction or repair of a
public building or public work, may not submit bids on leases of real property to a public entity,
may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under
a contract with any public entity, and may not transact business with any public entity in excess of
the threshold amount provided in Section 287.017 F.S., for CATEGORY TWO for a period of 36
months from the date of being placed on the convicted vendor list.

Drug Free Workplace
A vendor certifying a drug-free workplace shall complete Section D: Bid Form, Exhibit D.

Subcontractors

Bidder shall notify the County of the proposed use of subcontractors in the provision of services
required herein by completing and returning the Proposed Subcontractors Form (Non-Small
Business Enterprise), Section D: Bid Form, Exhibit C. No subcontractor shall be employed by
the Contractor for the provision of these services without the written approval of the County.

Quality
All materials shall be new. In no case will used, reconditioned or obsolete parts be acceptable. All
equipment specifications are to be considered minimum requirements.

LAWS, PERMITS AND REGULATIONS

3.1

Permit, Application, and License Fees
The contracted firm shall obtain and pay for all necessary permits, permit application fees, licenses
or any fees required.

11
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4.0

5.0

6.0

3.2

Compliance
The contractor shall comply with all laws, ordinances, regulations and building code requirements

applicable to the work contemplated in the proposal. The contracted firm is presumed to be
familiar with all state and local laws, ordinances, code rules and regulations that may in any way
affect the work. Ignorance on the part of the contracted firm will in no way relieve it of
responsibility.

The contractor must agree to abide by and conduct its programs and provide its services in
compliance with the provisions of the Civil Rights Act of 1866, Civil Rights Act of 1871, Equal
Pay Act of 1963, Civil Rights Act of 1964, Age Discrimination and Employment Acts of 1967,
Rehabilitation Act of 1973, 1990 Americans with Disabilities Act, 1991 Federal Civil Rights Act,
1992 Florida Civil Rights Act, and all other applicable ordinances, statutes, laws and amendments
thereto.

EXAMINATION OF SITE

4.1

Before submitting the bid proposal, it shall be the Bidder's responsibility to visit the site of the
proposed Work and familiarize the Bidder with the nature and extent of the Work and any local
conditions, either surface or subsurface, that may in any way affect the Work to be done and the
equipment, materials and labor required. The Bidder shall also thoroughly examine the
Specifications and Contract Documents, or other related documents, to inform the Bidder
regarding any and all conditions and requirements that may in any manner affect the Work to be
performed under this contract. Failure to do so will not relieve the Contractor of complete
performance under this contract.

INTERPRETATION OF ESTIMATED QUANTITIES

5.1

The estimated quantities of Work to be done and materials to be furnished under this Contract,
given in the bid form, shall be considered as approximate only and shall be used solely for the
comparison of Bids received. The County does not guarantee that the quantities represented will
be the actual quantities required for completion of the contract, nor shall the Bidder plead
misunderstanding or deception because of such estimate of quantities or of the character, location
or other conditions pertaining to the Work. Payment to the Contractor shall be made only for the
actual quantities of Work performed or materials furnished in accordance with the plans and other
Contract Documents, and it is understood that the quantities may be increased or decreased as
provided in the General Conditions without invalidating any of the unit or lump sum prices bid.

WITHDRAWAL OF BIDS

6.1

Any Bidder may withdraw his Bid, either personally, electronically, or written request, at any time
prior to the scheduled closing time for receipt of Bids. No Bidder may withdraw their Bid for a
period of one hundred and twenty (120) days after the date set for the receiving of bids.
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7.0 BIDSECURITY

7.1

Each Bid must be accompanied by a bid bond payable to the County for an amount equal to at
least five percent (5%0) of the amount of the Bid. The County will, within ten (10) days after the
opening of the Bids, return deposits of all Bidders except those posted by the three lowest Bidders,
whose deposits will be returned upon final award and execution of the contract between the
successful Bidder and the County, and after a satisfactory contract Bond has been executed.

If the successful Bidder, for any reason whatsoever, withdraws from competition after the opening
of the Bids, or fails or refuses to execute the contract and Bond within ninety (90) days after the
Bidder has received notice of acceptance of his Bid, the Bidder shall forfeit to the County their
Bid security deposit as liquidated damages for such withdrawal, failure or refusal. In the
aforementioned situation, the successful Bidder shall be responsible to the Board of County
Commissioners for the additional cost of said project, if any.

8.0 QUALIFICATIONS OF BIDDERS

8.1

8.2

8.3

Consideration

Bids will be considered only from firms normally engaged in providing and performing services
specified herein. Bidders shall be required to show that they have had experience in construction
work of the same or similar nature and that their organization has been in formal existence and
engaged in similar type work for not less than five (5) years. All bidders shall be certified by the
Department of Transportation as qualified in accordance with Section 337.14(1), Florida Statutes
and Rule 14-22, Florida Administrative Code in the major work class Traffic Signal. Bidders shall
submit LAP Certification of Current Capacity, Non-Collusion Declaration, Disclosure of
Lobbying Activities and Suspension & Debarment Certification, Section D: Bid Form, Exhibits
J (FDOT Form exhibits, which may be downloaded on the FDOT Website). Any bid for the
performance of any construction contract submitted by a contractor not certified by the Department
of Transportation as qualified or if the LAP Certification of Current Capacity is not submitted, the
bid shall be declared “IRREGULAR” and will be REJECTED.

General

Bidder must have adequate organization, facilities, equipment and personnel to ensure prompt and
efficient service to the County, and shall have all necessary licenses and permits required by law
to do business with the County.

Bidder's Questionnaire

The County reserves the right before recommending any award to inspect the facilities and
organization or to take any other action necessary to determine ability to perform in accordance
with specifications, terms and conditions. Bidders are requested to complete and return, along
with their bid, the Bidder's Questionnaire Section D: Bid Form, Exhibit E.
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8.4

Performance

The County will determine whether the evidence of ability to perform is satisfactory and reserves
the right to reject bids where evidence submitted, or investigation and evaluation indicates inability
of the bidder to perform.

9.0 DISQUALIFICATIONS OF BIDDERS

9.1

Only the Bid from an individual, firm, partnership or corporation, under the same or different
names, will be considered for the same Work. Should it be evident that any Bidder is interested
in more than one Bid for the same Work, all Bids in which such Bidder is interested will be
rejected.

Should there be reasonable ground for the County or Director to believe that a collusion or
combination exists among Bidders, all Bids may be rejected and all participants in such
combination or collusion may be barred from making future Bids for the same Work.

Only reliable Bidders, capable of performing the class of Work proposed, will be considered in
awarding the contract. If the available evidence of competency of any Bidder is not satisfactory
to the County, the Bid of such Bidder may be rejected.

10.0 CONSIDERATION OF BIDS AND AWARD OF CONTRACT

10.1

10.2

10.3

Consideration of Bid and Award

The award of the contract, if it is awarded, will be to the lowest responsive and responsible bidder
whose qualifications indicate the award will be in the best interest of the County, and whose bid
complies with all prescribed requirements. No award will be made until the County has concluded
such investigations as the County deems necessary to establish the responsibility, qualifications
and financial ability of the Bidder to do the work in accordance with the contract documents to the
satisfaction of the County within the time prescribed.

If the contract is awarded, the County will accept the bid and award the contract to the successful
bidder(s) within the time frame outlined in the ITB. The County reserves the right to accept and
award a contract after such timeline has lapsed, if both parties agree to the award. If the low bidder
does not elect to execute an agreement after such time frame, the County reserves the right to
accept the Bid of the next lowest responsive and responsible Bidder or re-advertise for Bids. If the
Bid of the next lowest Bidder is accepted, this acceptance shall bind such Bidder as though they
were the original successful Bidder.

The County reserves the right to reject any or all bids and to waive informalities.
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11.0

12.0

13.0

14.0

15.0

ACCEPTANCE OF THE BID

111

11.2

Acceptance of Offer

The signed bid shall be considered an offer on the part of the bidder; such offer shall be deemed
acceptable upon completion of all steps in the purchasing process and issuance of a Purchase Order
or execution of a Contract by the County.

It is the intent of the County to enter into a Contract in substantially the form attached to this bid
document.

CONTRACT TIME FOR THE COMPLETION OF THE WORK

121

Project Schedule
Timeliness is of the essence for this project. The expected timeline for this project is as follows:

Bid Opening: November 24, 2021

Anticipated Contract Approval: Within 120 Days of Bid Opening Date.
Pre-construction Conference and Notice-to-Proceed: Two weeks after the award of the
contract.

The actual dates may vary; however, the contractor should expect that a pre-construction
conference will be held approximately two weeks after the award of the contract and that a notice-
to-proceed shall be issued at that time.

PLANS FOR CONSTRUCTION

131

The successful Bidder will be furnished three (3) sets of construction plans and Specifications,
exclusive of any referenced state or national standards or specifications, without charge.

PERFORMANCE

141

Performance Time

All material and parts shall be bid F.O.B. (Free On Board) destination, at the job site. The
performance time may be a factor in the evaluation of the bid. It is to be emphasized that the
meeting of specified performance schedules is a significant part of ability to perform and that
failure to meet such schedule may result in termination of the contract and will surely be considered
in the evaluation of future bids.

COLLUSION

151

15.2

The bidder, by affixing his signature to the bid form, declares that the bid is made without any
previous understanding, agreement, or connections with any persons, firms or corporations making
a bid on the same items and that it is in all respects, fair, and in good faith without any outside
control, collusion, or fraud.

The bidder, by affixing his signature to the bid form, declares that no County Commissioner, other
County officer, or County employee, directly or indirectly owns more than five (5) percent of the
total assets or capital stock of the bidding entity, nor will directly or indirectly benefit by more
than five (5) percent from the profits or emoluments of this contract.
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16.0

17.0

CORPORATE RESOLUTION GRANTING SIGNING AUTHORITY

A corporation is able to engage in business in its own name, entering into contracts, deeds and other legal
documents, just like an individual. The board of directors can name the officers with authority to sign
those documents in its bylaws or corporate resolutions. These officers named have the express, actual
authority to legally bind the corporation to the documents they sign. That is, any document they sign is
considered to be signed by the corporation itself. Bidders are requested to complete and return along with
their bid Section D: Bid Form, Exhibit H: Corporate Resolution Granting Signing Authority and
Authority to Conduct Business.

VENDOR COMPLAINTS OR GRIEVANCES; RIGHT TO PROTEST

Unless otherwise governed by state or Federal law, this Part shall govern the protest and appeal of
Procurement decisions by the County. The term “Bidder” includes any Person that responds to any type
of Solicitation issued by the County (e.g., ITB, RFP, ITN), and is not limited solely to a Person that
submits a bid in response to an Invitation to Bid (ITB).

17.1 Notice of Solicitations and Awards
The County Shall provide notice of all Solicitations and Awards by Electronic posting in
accordance with the Procedures, unless a different method is required by the Florida Statutes, in
which case the County Shall provide notice in accordance with the requirement of the Florida
Statues.

17.2  Solicitation Protest
Any prospective Bidder may file a Solicitation Protest concerning a Solicitation.

17.2.1 Basis of the Solicitation Protest: The alleged basis for a Solicitation Protest shall be
limited to the following:

17.2.1.1 The Solicitation is inconsistent with this Code or the requirements of
applicable Florida Statutes;
17.2.1.2 The terms, conditions or Specifications of the Solicitation are in violation

of, or are inconsistent with, applicable laws, Regulations, Procedures,
policies or other legal authorities governing the Solicitation, including but
not limited to the method of evaluating, ranking or awarding of the
Solicitation, reserving rights of further negotiations, or modifying or
amending any resulting Contract; and

17.2.1.3 The Solicitation instructions are unclear or contradictory.

17.3 Timing and Content of the Solicitation Protest

The Solicitation protest must be in writing and provide all content in accordance with the Alachua
County Code, Chapter 22 “Procurement”, Article 9 “Legal and Contractual Remedies” and must
be received by the Procurement Manager by no later than 3:00 PM on the fourth business day after
the solicitation was posted by the County. Failure to timely file a solicitation protest shall constitute
a total and complete waiver of the bidder’s right to protest or appeal any solicitation defects, and
shall bar the bidder from subsequently raising such solicitation defects in any subsequent Award
protest, if any, or any other administrative or legal proceeding.
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17.4

17.5

17.6

17.7

17.8

Award Protest

Any Bidder who is not the intended awardee and who claims to be the rightful awardee may file
an Award Protest. However, an Award Protest is not valid and shall be rejected for lack of
standing if it does not demonstrate that the protesting party would be awarded the Solicitation if
its protest is upheld.

Basis of the Award Protest

The alleged basis for an Award Protest shall be limited to the following:

17.5.1 The protesting party was incorrectly deemed non-responsive due to an incorrect
assessment of fact or law;

17.5.2 The County failed to substantively follow the Procedures or requirements specified in the
Solicitation documents, except for minor irregularities that were waived by the County in
accordance with this Code, which resulted in a competitive disadvantage to the protesting
party; and

17.5.3 The County made an identifiable mathematical or other errors in evaluating the responses
to the Solicitation, resulting in an incorrect score and not protesting party not being selected
for award.

Timing and Content of the Award Protest

The Award Protest must be in writing and provide all content in accordance with the Alachua
County Code, Chapter 22 “Procurement”, Article 9 “Legal and Contractual Remedies” and must
be received by the Procurement Manager at Isapp@alachuacounty.us no later than 3:00 PM on
the fourth Business day after this Proposed Award Decision was posted by the County. Failure to
timely file an Award Protest shall constitute a total and complete waiver of the Bidder’s right to
protest or appeal the County’s proposed Award decision in any administrative or legal
proceeding.

Burden of Proof
Unless otherwise provided by Florida law, the burden of proof shall rest with the protesting
party.

Stay of Procurement during Protests

In the event of a timely protest, the County shall not proceed further with the Solicitation or with
the award of the Contract until the County Manager, after consultation with the head of the
Using Agency, makes a written determination that the award of the Solicitation without delay is:

17.8.1 necessary to avoid an immediate and serious danger to the public health, safety, or
welfare;

17.8.2 necessary to avoid or substantial reduce significant damage to County property;

17.8.3 necessary to avoid or substantially reduce interruption of essential County Services; or;
otherwise in the best interest of the public.
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SECTION C

BIDDERS CHECK LIST

Bidders may use the boxes to the left to check off items when completed.

The checklist is intended as a reminder for certain important items and is not necessarily a complete list
of what must be included in your BID submission.

0

0

Bid Form (Remember to fill this form out completely) THIS FORM MUST BE SIGNED.
Review all Contract Documents.

Acknowledge all Addendum(s) issued with this solicitation must be included in your BID
submission. A place to check off acknowledgement is on the Bid Form/Schedule of Values.

Submit the appropriate number of copies.

Fill out all of the exhibits as required.

Include any bid bonds that may be applicable.

Remember to submit your Bid prior to the submittal deadline.
LATE BIDS WILL NOT BE CONSIDERED.

If you have questions concerning these items or other sections of the bid solicitation please contact
Procurement for clarification prior to submitting your bid.
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SECTIOND

EXHIBIT A:
BID FORM/SCHEDULE OF VALUES

BID 22-932 CR 235 at NW 94th Ave Signalization - Project 917910 (LAP 439500-1-58-01) and S Main at
Williston Road Intersection - Project 9177911 ( LAP #439498-1-58-01)

Date:

Board of County Commissioners
Alachua County, Florida
Gainesville, Florida

Dear Commissioners:

The undersigned, as Bidder, hereby declares that he has examined the site of the Work and informed
himself fully in regard to all conditions pertaining to the place where the Work is to be done, and that he has
examined the plans and Specifications for the Work and comments hereto attached. The Bidder further declares
that the only persons, company or parties interested in this Bid or the contract to be entered into, as principals,
are named herein; that this Bid is made without connection with any other person, company or parties making a
Bid; and it is in all respects fair and in good faith and without collusion or fraud.

The Bidder proposes and agrees, if this Bid is accepted, to contract with Alachua County, Florida, through
the Board of County Commissioners, Gainesville, Florida, in the form of contract specified, to furnish all
necessary materials, equipment, machinery, tools, apparatus, means of transportation, labor and service necessary
to complete the work covered by the Bid and Contract Documents for: BID: 22-932 CR 235 at NW 94th Ave
Signalization - Project 917910 (LAP 439500-1-58-01) and S Main at Williston Road Intersection - Project
9177911 ( LAP #439498-1-58-01) to furnish the prescribed Performance and Payment Bond for not less than one

hundred percent (100%) of the bid price; and to furnish the required evidence of the specified insurance.

The undersigned further agrees that in case of failure on his part to execute said contract within thirty (30)
consecutive calendar days after written notice being given of award of contract, the certified or cashier’s check
or bid bond accompanying this bid, and money payable thereon, shall be paid into funds of the Alachua County
Board of County Commissioners, Gainesville, Florida, as liquidated damages for such failure; otherwise, the
check or bid bond accompanying this proposal shall be returned to the undersigned.

The undersigned agrees to commence work as set forth in the Notice to Proceed and to reach substantial
completion within 75 working days from the date on which work commences with final completion within 30
calendar days thereafter.. If the Contractor fails to complete the work within the specified time, the Contractor
agrees to pay the County $964 per calendar day as liquidated damages for substantial completion and $964 per
calendar day as liquidated damages for final completion.
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Attached is a list of similar projects and a list of Subcontractors as covered in the Instructions to Bidders.

The Bidder agrees to accept in full compensation for each item the prices named in the schedule
incorporated herein and attached as “Bid Schedule”. The Bidder understands that the quantities shown on the
“Bid Schedule” are approximate only and subject to increase or decrease. Should they be increased or decreased,
work will be performed at the unit price bid herein. Actual quantities will be determined upon completion of the

work.

BID: 22-932CR 235 at NW 94th Ave Signalization - Project 917910 (LAP 439500-1-58-01) and S Main at
Williston Road Intersection - Project 9177911 ( LAP #439498-1-58-01)

BIDDER

ADDENDA

The Bidder hereby acknowledges that he has received Addenda Number(s):

: , Bidder shall insert Number of each Addendum received and agrees that all addenda issues
are hereby made part of the Contract Documents, and the Bidder further agrees that his Bid(s) includes all impacts
resulting from said Addenda.

Witness Bidder
Signature: Signature:
Print; Print;
Title: Title:
Address:
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Bid Form/Schedule of VValues

Bid 22-932 CR 235 at NW 94th Ave Signalization - Project 917910 (LAP 439500-1-58-01) and S Main at
Williston Road Intersection - Project 9177911 ( LAP #439498-1-58-01)

CR 235 at NW 94™ Ave Signalization (439500-1-58-01)

ITEM FDOT Pay EST UNIT AMOUNT BID
NO. Item No. DESCRIPTION QUANTITY UNIT PRICE (EXT TOTAL)

1 101-1 MOBILIZATION 1 LS

2 102-1 MAINTENANCE OF TRAFFIC 1 LS
CONDUIT, FURNISH & INSTALL, OPEN

3 630-2-11 TRENCH 45 LF
CONDUIT, FURNISH & INSTALL,

4 630-2-12 DIRECTIONAL BORE 90 LF
CONDUIT, FURNISH & INSTALL,

5 630-2-14 ABOVE GROUND 25 LF
SIGNAL CABLE- NEW OR

6 632-7-1 RECONSTRUCTED INTERSECTION, 1 PI
FURNISH & INSTALL

7 634-5-1 FIBERGLASS INSULATOR, F&I 30 LF
SPAN WIRE ASSEMBLY, F&I, TWO

8 634-4-152 POINT, DIAGONAL 1 Pl
PULL & SPLICE BOX, F&I, 13" x 24"

9 635-2-11-A | COVER SIZE 2 EA
PULL & SPLICE BOX, F&I, 17" x 30"

10 635-2-11-B | covER SIZE 3 EA
ELECTRICAL POWER SERVICE, F&l,

11 639-1-122 UNDERGROUND, METER PURCHASED 1 AS
BY CONTRACTOR
ELECTRICAL SERVICE WIRE, FURNISH

12 639-2-1 & INSTALL 100 LF
PRESTRESSED CONCRETE POLE, F&I,

13 641-2-12 | TvpE p-1I PEDESTAL 1 EA
PRESTRESSED CONCRETE POLE, F&l,

14 641-2-17 TVPE P-VII 2 EA
TRAFFIC SIGNAL, FURNISH & INSTALL

15 650-1-11 ALUMINUM, 1 SECTION, 1 WAY 8 AS
INTERSECTION CONTROL BEACON

16 670-4-1 CONTROLLER ASSEMBLY, F&I 1 AS
SINGLE POST SIGN, F&I GROUND

17 700-1-11 MOUNT, UP TO 12 SF / AS
SINGLE POST SIGN, F&I GROUND

18 700-1-12 1 MOUNT, 12-20 SF 4 AS

19 700-1-50 SINGLE POST SIGN, RELOCATE 2 AS
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CR 235 at NW 94™ Ave Signalization (439500-1-58-01)

ITEM FDOT Pay EST UNIT AMOUNT BID
NO. Item No. DESCRIPTION QUANTITY UNIT PRICE (EXT TOTAL)
20 700-1-60 SINGLE POST SIGN, REMOVE 7 AS
21 700-3-601 | SIGN PANEL, REMOVE, UP TO 12 SF 2 AS
22 200-3.202 | SIGN PANEL, F&I, OVERHEAD MOUNT, 8 EA
12-20 SF
THERMOPLASTIC, STANDARD, WHITE,
23 711-11-125 | SOLID, 24" FOR STOP LINE AND 88 LF
CROSSWALK
THERMOPLASTIC, STANDARD, WHITE,
24 711-11-160 | \1ESSAGE OR SYMBOL (RXR) 2 EA
THERMOPLASTIC, REMOVE EXISTING
25 711-17 THERMOPLASTIC PAVEMENT 369 SF
MARKINGS: NON-CONFLICTING ONLY
CR 235 at NW 94th Ave Signalization (439500-1-58-01) TOTAL
S Main at Williston Road Intersection (439498-1-58-01)
ITEM FDOT Pay EST UNIT AMOUNT BID
NO. Item No. DESCRIPTION QUANTITY UNIT PRICE (EXT TOTAL)
26 101-1 MOBILIZATION 1 LS
27 102-1 MAINTENANCE OF TRAFFIC 1 LS
RAISED RUMBLE STRIP SET -
28 546-71-1 PERMANENT 4 EA
SINGLE POST SIGN, F&! GROUND
29 700-1-11 MOUNT, UP TO 12 SF 24 AS
SINGLE POST SIGN, F&I GROUND
30 700112 MOUNT, 12 - 20 SF > AS
31 700-1-50 SINGLE POST SIGN, RELOCATE 2 AS
32 700-1-60 SINGLE POST SIGN, REMOVE 22 AS
33 700-2-60 MULTI- POST SIGN, REMOVE 1 AS
34 700-3-601 | SIGN PANEL, REMOVE, UP TO 12 SF 1 EA
SIGN BEACON, F&l GROUND MOUNT-
35 700-12-21 SOLAR POWERED, ONE BEACON 2 AS
RETROREFLECTIVE SIGN STRIP-
36 700-13-12 FURNISH AND INSTALL, 2' 5 EA
RETROREFLECTIVE SIGN STRIP-
37 700-13-15 FURNISH AND INSTALL, 5' 8 EA
38 705-10-1 OBJECT MARKER, TYPE 1 3 EA
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S Main at Williston Road Intersection (439498-1-58-01)

ITEM | FDOT Pay EST UNIT AMOUNT BID
NO. Item No. DESCRIPTION QUANTITY UNIT PRICE (EXT TOTAL)
39 705-11-1 DELINEATOR, FLEXIBLE TUBULAR 5 EA
THERMOPLASTIC, PREFORMED,
40 711-14-125 | \WHITE, SOLID, 24" FOR CROSSWALK % LF
INTERNALLY ILLUMINATED RAISED
41 916-707-1 | b AVEMENT MARKER (1IRPM) 51 EA

S Main at Williston Road Intersection (439498-1-58-01) TOTAL

CR 235 at NW 94th Ave Signalization (439500-1-58-01) + S Main at Williston Road
Intersection (439498-1-58-01): TOTAL BID AMOUNT

NOTE: This bid is a unit price bid based on estimated quantities. Final payment shall be based upon actual
field measurement of quantities.

List of Unit Abbreviations:

SY Square Yards GL Gallons SD Side Drain

LS Lump Sum MG Thousand Gallons ED Each Day

CY Cubic Yards GM Gross Miles CD Cross Drain

EA Each LF Linear Feet AC Acre

TN Tons NM Net Miles RCP Reinforced Concrete Pipe
HR Hour AS Assembly Pl Per Intersection

Acknowledge Receipt of Addendum(s) (if applicable circle):

#1 Yes No #2 Yes No #3 Yes No #4 Yes No
Bidder: Company:

Address:

Authorized Signature: Title:

Clearly Print Name:

Phone: Fax: Date:

Email Address:
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EXHIBIT B

RESPONSIBLE AGENT FORM

The Contractor shall designate a responsible agent and alternate as necessary, for all dealings, communications,
or notices or contracts between the Entities and the contractor by completing and returning this Responsible Agent
Form. Any notice or communication to or from the responsible agent shall be deemed to be a communication to
the contractor

RESPONSIBLE AGENT:

ADDRESS:

PHONE NO.:

FAX NO.:

EMAIL ADDRESS:

ALTERNATE RESPONSIBLE AGENT:

ADDRESS:

PHONE NO.:

FAX NO.:

EMAIL ADDRESS:

SIGNED: DATE:
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EXHIBITC
PROPOSED SUBCONTRACTORS FORM

BID 22-932 CR 235 at NW 94th Ave Signalization - Project 917910 (LAP 439500-1-58-01) and S Main at
Williston Road Intersection - Project 9177911 ( LAP #439498-1-58-01)

This form is for all Subcotractors being utlized on this project.

Name of Contractor:

Address:

Scope of Work to be Performed:
Total $ Value: $ % of Total BID/RFP: %

Name of Contractor:

Address:

Scope of Work to be Performed:
Total $ Value: $ % of Total BID/RFP: %

Name of Contractor:

Address:

Scope of Work to be Performed:
Total $ Value: $ % of Total BID/RFP: %

Name of Contractor:

Address:

Scope of Work to be Performed:
Total $ Value: $ % of Total BID/RFP: %

Name of Contractor:

Address:

Scope of Work to be Performed:
Total $ Value: $ % of Total BID/RFP: %

If addtional space is required for your subcontractor listing, make copies of this Exhibit C and submit with you
bid package.
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EXHIBITD
DRUG FREE WORKPLACE

The undersigned vendor hereby certifies that

Name of Business

Does:

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession or use of a controlled substance is prohibited in the workplace and specifying the actions that
will be taken against employees for violations of such prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.

3. Give each employee engaged in providing the commodities or contractual services that are under bid a
copy of the statement specified in subsection (1).

4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the
commodities or contractual services that are under bid, the employee will abide by the terms of the
statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any
violation of Chapter 1893 or of any controlled substance law of the United States or any state, for a
violation occurring in the workplace no later than five (5) days after such conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation
program if such is available in the employee's community, by any employee who is so convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this
section.

As the person authorized to sign the statement, | certify that this firm complies fully with the above
requirements.

Bidder's Signature

Date
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EXHIBITE
BIDDER'S QUESTIONNAIRE

Bidder's Name:

Bidder's Address: Phone:

Number of years in this type of service? Number of years licensed in Alachua County:

Number of employees "ON THE JOB" each week: _ Number of employees "ON CALL" each week:
Will you subcontract any part of this work: Yes No

If so, give details:

List all major equipment which will be available upon commencement of the agreement to perform the required
service:

Do you currently hold any municipality contracts: Yes No
If so, please indicate below:

List three references of firms receiving similar service to that requested in this bid (comparable facility size):

1) Firm: Phone:
Contact Person:

2) Firm: Phone:
Contact Person:

3) Firm: Phone:

Contact Person:

Are your employees screened by: (indicate below)
1) Polygraph

2) General Interview

3) Background Investigation
4) Police Record Check

5) Additional

Have any leases, contracts or agreements for services held by your firm ever been canceled or terminated before
the end of the term by either party: Yes No . If the answer is yes, state the location and circumstances
on an "attachment” to this questionnaire.

What constitutes your normal business days and working hours:

Describe below, your firm's operational plan for providing the services under this agreement:

The undersigned swears to the truth and accuracy of all statements and answers contained herein:

DATE: AUTHORIZED SIGNATURE:
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EXHIBIT F
FORM OF BID BOND

STATE OF FLORIDA
COUNTY OF ALACHUA
KNOW ALL MEN BY THESE PRESENTS:

That we, (hereinafter called Bidder), and as

Surety, are bound to the Board of County Commissioners of Alachua County, Florida, as Obligee hereinafter called
COUNTY, in the amount of Dollars ($ ), for the payment of whereof BIDDER

and Surety bind themselves, their heirs, executors, administrators, successors, and assigns jointly and severally.

WHEREAS, Bidder contemplates submitting or has submitted, as a bid to the COUNTY for furnishing
certain materials and labor in connection with the construction of: BID 22-932 CR 235 at NW 94th Ave
Signalization - Project 917910 (LAP 439500-1-58-01) and S Main at Williston Road Intersection - Project
9177911 ( LAP #439498-1-58-01), including all incidental and necessary work thereto covered by these

specifications.

WHEREAS, it was a condition precedent to the submission of said bid that a certified check or bid bond
in the amount of five percent (5%) of the base bid be submitted with said bid as a guarantee that the bidder would,
if awarded the contract, enter into a written contract with the COUNTY for the performance of said contract, within

ten (10) consecutive calendar days after written notice having been given of the award of the contract.

THE CONDITION OF THIS BOND IS, if:
1. The bid of the Bidder is accepted by the COUNTY and within ten (10) consecutive calendar days after
written notice of such acceptance, the Bidder shall enter into a written contract with the COUNTY and
furnish a contract surety bond in an amount equal to one hundred percent (100%) of the base bid,

satisfactory to the COUNTY (if required in the detailed specifications), then

THIS BOND IS VOID; OTHERWISE, IT REMAINS IN FULL FORCE AND EFFECT, AND
The sum herein stated shall be due and payable to the COUNTY, and the Surety herein agrees to pay said
sum immediately upon demand of the COUNTY in good and lawful money of the United States of

America, as liquidated damages for failure thereof of said Bidder.
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Signed and sealed this day of

WITNESSES:

Secretary

(CORPORATE SEAL)

IN THE PRESENCE OF:

(Agent and Attorney-in-Fact)

(Street)

, 20

(Name of Corporation)

By

(Signature and Title)

(Type Name and Title Signed Above)

INSURANCE COMPANY:

By

Address

(City/State/Zip Code)

Telephone No.
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EXHIBIT G
PUBLIC RECORD DECLARATION OR CLAIM OF EXEMPTION

As a bidder or proposer, any document you submit to Alachua County may be a public record and be open for
personal inspection or copying by any person. In Florida ‘public records” are defined as all documents, papers,
letters, maps, books, tapes, photographs, films, sound recordings, data processing software, or other material,
regardless of the physical form, characteristics, or means of transmission, made or received pursuant to law or
ordinance or in connection with the transaction of official business by any agency. Section 119.011, F.S. A
document is subject to personal inspection and copying unless it falls under one of the public records
exemptions created under Florida law. Please designate what portion of your bid or proposal, if any, qualifies to
be exempt from inspection and copying:

(Execute either section I. or 11, but not both; bidder may not modify language)

l. NO EXEMPTION FROM PUBLIC RECORDS LAW

No part of the bid or proposal submitted is exempt from disclosure under the Florida public records law, Ch.
119, F.S.

Bidder’s Signature: Date:

---OR---

Il. EXEMPTION FROM PUBLIC RECORDS LAW AND AGREEMENT TO INDEMNIFY AND
DEFEND ALACHUA COUNTY

The following parts of the bid or proposal submitted are exempt from disclosure under the Florida public
records law because: (list exempt parts and legal justification. i.e. trade secret):

By claiming that all or part of the bid or proposal is exempt from the public records law, the undersigned bidder
or proposer agrees to protect, defend, indemnify and hold the County, its officers, employees and agents free
and harmless from and against any and all claims arising out of a request to inspector copy the bid or proposal.
The undersigned bidder or proposer agrees to investigate, handle, respond to, provide defense (including
payment of attorney fees, court costs, and expert witness fees and expenses up to and including any appeal) for
and defend any such claim at its sole cost and expense through counsel chosen by the County and agrees to bear
all other costs and expenses related thereto, even if they (claims, etc.) are groundless, false, or fraudulent.

Bidder’s Signature: Date:

July 26. 2006
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EXHIBIT H

CORPORATE RESOLUTION GRANTING SIGNING AUTHORITY & AUTHORITY
TO CONDUCT BUSINESS

(Insert Name of Corporation)

The Board of Directors (“Directors”) of ,a
(Insert Name of Corporation)

corporation (the “Corporation”), at a duly and properly

(Insert State of Incorporation)

held meeting on the day of , 20 , did hereby consent to, adopt, ratify, confirm
and approve the following recitals and resolutions:

WHEREAS, the Corporation is a duly formed, validly existing corporation in good standing
under the laws of the State of and is authorized to do business in
the State of Florida; and

WHEREAS, the Corporation desires to grant certain persons the authority to execute and enter into
contracts and conduct business on behalf of the Corporation.

NOW, THEREFORE, BE IT RESOLVED, that any of the following officers and employees of the
Corporation listed below are hereby authorized and empowered, acting alone, to sign, execute and deliver any
and all contracts and documents on behalf of the Corporation, and to do and take such other actions, including
but not limited to the approval and execution of contracts, purchase orders, amendments, change orders,
invoices, and applications for payment, as in his or her judgment may be necessary, appropriate or desirable, in
connection with or related to any bids, proposals, or contracts to, for or with to Alachua County, a charter

county and political subdivision of the State of Florida:

NAME TITLE
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BE IT RESOLVED THAT, these resolutions shall continue in full force and effect, and may be relied
upon by Alachua County, until express written notice of their rescission or modification has been received by
the Procurement Manager of Alachua County. Any revocation, modification or replacement of these resolutions
must be accompanied by documentation satisfactory to the Purchasing Manager of Alachua County,
establishing the authority for the changes.

IN WITNESS WHEREOF, | have executed my name as Secretary and have hereunto affixed the
corporate seal of the above-named Corporation this day of
, 20 , and do hereby certify that the foregoing is a true record of a resolution duly adopted at a
meeting of the Board of Directors of the Corporation and that said meeting was held in accordance with state
law and the Bylaws of the Corporation, and that the resolution is now in full force and effect without
modification orrescission.

(Corporate Seal) Secretary of the Corporation

By:

(Print Secretary’s Name)
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EXHIBIT |

TYPE “A” INSURANCE REQUIREMENTS
“ARTISAN CONTRACTORS / SERVICE CONTACTS”

The Contractor shall procure and maintain for the duration of this contract insurance against claims for
injuries to persons or damages to property, which may arise from or in connection with the performance
of the work hereunder by the contractor/vendor, his agents, representatives, employees or subcontractors.

COMMERCIAL GENERAL LIABILITY

Coverage must be afforded under a per occurrence form policy for limits not less than $1,000,000 General
Aggregate, $1,000,0000 Products / Completed Operations Aggregate, $1,000,000 Personal and Advertising Injury
Liability, $1,000,000 each Occurrence, $50,000 Fire Damage Liability and $5,000 Medical Expense.

AUTOMOBILE LIABILITY
Coverage must be afforded including coverage for all Owned vehicles, Hired and Non-Owned vehicles
for Bodily Injury and Property Damage of not less than $1,000,000 combined single limit each accident.

WORKERS COMPENSATION AND EMPLOYER’S LIABILITY

Coverage to apply for all employees at STATUTORY Limits in compliance with applicable state and
federal laws; if any operations are to be undertaken on or about navigable waters, coverage must be included for
the USA Longshoremen & Harbor Workers Act.

Employer’s Liability limits for not less than $100,000 each accident; $500,000 disease policy limit and
$100,000 disease each employee must be included.

BUILDER’S RISK/INSTALLATION FLOATERS (when applicable)

When this contract or agreement includes the construction of and/or the addition to a permanent structure
or building; including the installation of machinery and/or equipment, the following insurance coverage must be
afforded:

Coverage Form: Completed Value, All Risk in an amount equal to 100% of the value upon completion or

value of equipment to be installed.

When applicable: Waiver of Occupancy Clause or Cessation of Insurance clause. Flood Insurance as

available under the National Flood Insurance Program.

EMPLOYEE FIDELITY COVERAGE (only applicable to vendors whose employees handle funds)
Employee Dishonesty coverage must be afforded for not less than $500,000 Blanket all employees ISO Form

OTHER INSURANCE PROVISIONS
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The policies are to contain, or be endorsed to contain, the following provisions:

I Commercial General Liability and Automobile Liability Coverages

a. The Alachua County Board of County Commissioners, its officials, employees and volunteers are to
be covered as an Additional Insured as respects: Liability arising out of activities performed by or on behalf of
the Contractor/Vendor; to include Products and/or Completed Operations of the Contractor/Vendor;
Automobiles owned, leased, hired or borrowed by the Contractor.

b. The Contractor’s insurance coverage shall be considered primary insurance as respects the County, its
officials, employees and volunteers. Any insurance or self-insurance maintained by the County, its officials,
employees or volunteers shall be excess of Contractor/VVendor’s insurance and shall be non-contributory.

Il All Coverages
The Contractor/VVendor shall provide a Certificate of Insurance to the County with a notice of cancellation.

The certificate shall indicate if cover is provided under a “claims made” or “per occurrence” form. If any cover
is provided under claims made from the certificate will show a retroactive date, which should be the same date of
the contract (original if contact is renewed) or prior.

SUBCONTRACTORS

The Contractor/Vendor shall be responsible for all subcontractors working on their behalf as a condition
of this agreement. All subcontractors of the Contractor/VVendor shall be subject to the same coverage requirements
stated herein.

CERTIFICATE HOLDER: Alachua County Board of County Commissioners
MAIL, EMAIL or FAX CERTIFICATES

The Certificate of Insurance must contain the following:

Department: Public Works, Engineering

Contact: James Flegert, 352.374.5245

Bid: 22-932 CR 235 at NW 94th Ave Signalization (439500-1-58-01) and S Main at Williston
Road Intersection (439498-1-58-01)
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EXHIBIT J
FDOT FORMS and INFORMATION

DBE BID PACKAGE INFORMATION s opees
|

DBE Utilization

The Department began its DBE race neutral program January 1, 2000. Contract specific goals are not
placed on Federal/State contracts; however, the Department has an overall 10.65% DBE goal it must
achieve. In order to assist contractors in determining their DBE commitment level, the Depariment has
reviewed the estimates for this letting.

As you prepare your bid, please monitor potential or anticipated DBE ufilization for contracts. When the
low bidder executes the contract with the Department, information will be requested of the contractor's
DBE participation for the project. While the utilization is not mandatory in order to be awarded the project,
continuing utilization of DBE firms on contracts supports the success of Florida's DBE Program, and
supports contractors” Equal Employment Opportunity and DBE Affirmative Action Programs.

Any project listed as 0% DBE availability does not mean that a DBE may not be used on that project. A
0% DBE availability may have been established due to any of the following reasons: limited identified
subcontracting opportunities, minimal contract days, and/or small contract dollar amount. Contractors are
encouraged to identify any opportunities to subcontract to DBE's.

Flease contact the Equal Opportunity Office at (850} 414-4747 if you have any questions regarding this
information.

DBE Reporting

If you are the prime contractor on a project, enter your DBE participation in the Equal Opportunity
Compliance system prior to the pre-construction or pre-work conference for all federal and state funded
projects. This will not become a mandatory part of the contract. It will assist the Department in tracking
and reporting planned or estimated DBE utilization. During the contract, the prime contractor iz required
to report actual payments to DBE and MBE subcontractors through the web-based Equal Opportunity
Compliance (EQOC) system.

All DBE payments must be reported whether or not you initially planned to utilize the company. In order
for our race neutral DBE Program to be successful, your cooperation is imperative. If you have any
guestions, please contact EOOHelpi@dot.state flus.

Bid Opportunity List

The Federal DBE Program requires States to maintain a database of all firms that are participating or
attempting to participate on FDOT-assisted contracts. The list must include all firms that bid on prime
contracts or bid or quote subcontracts on FDOT-assisted projects, including both DBE's and non-DBEs.

Flease complete the Bidders Opportunity List through the Equal Opportunity Compliance system within 3
business days of submission of the bid or proposal for ALL subcontractors or sub-consultants who quoted
to you for specific project for this letting. The web address to the Equal Opportunity Compliance system
is: hitps:/fwww.fdot.gov/equalopportunity/eoc.shim.
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DBE/AA Plans

Contractors bidding on FDOT contracts are to have an approved DBE Affirmative Action Plan (FDOT Form 275-030-11B)
on file with the FDOT Equal Opportunity Office before execution of a contract. DBE/AA Plans must be received with the
contractors bid or received by the Equal Opportunity Office prior to the award of the contract.

Plans are approved by the Equal Opportunity Office in accordance with Ch. 14-78, Florida Administrative Code. Plans that
do not meet these mandatory requirements may not be approved. Approvals are for a (3) three year period and should be
updated at anytime there is a change in the company’s DBE Liaison Officer and/or President. Contractors may evidence
adoption of the DBE/AA Policy and Plan and/or a change in the designated DBE Liaison officer as follows:

¢ Print the first page of the document on company stationery (“letterhead”) that indicates the company’s hame, mailing
address, phone number, etc.

e Print the company’s name in the " space; next to “Date” print the month/day/year the policy is being signed;
record the signature of the company’s Chief Executive Officer, President or Chairperson in the space next to “by”
and print the full first and last name and position title of the official signing the policy.

e Print the DBE Liaison’s full name, email address, business mailing address and phone number the bottom of
email.

E-mail the completed and signed DBE AA Plan to: eeoforms@adot.state.fl.us.

The Department will review the policy, update department records and issue a notification of approval or disapproval; a
copy of the submitted plan will not be returned to the contractor.
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BID OPPORTUNITY LIST FOR COMMODITIES & CONTRACTUAL SERVICES

Prime Contractor:

Address/Phone Number:

Procurement Number:

49 CER Part 26.11 The list is intended to be a listing of all firms that are participating, or attempting to participate, on
DOT-assisted contracts. The list must include all firms that bid on prime contracts, or bid or quote subcontracts and
supplies materials on DOT-assisted projects, including both DBEs and non-DBEs. This list must include all subcontractors
contacting you and expressing an interest in teaming with you on a specific DOT-assisted project. Prime contractors must
provide information for Numbers 1, 2, 3 and 4, and should provide any information they have available on Numbers 5, 6,
and 7 for themselves, and their subcontractors.

1. Federal Tax ID Number: 6. []DBE 7. Annual Gross Receipts

2. Firm Name: ] Non-DBE [] Less than $1 million

3. Phone: [] Between $1 - $5 million

4. Address: [] Between $5 - $10 million
[ ] Between $10 - $15 million
] More than $15 million

5. Year Firm Established:

1. Federal Tax ID Number: 6. []DBE 7. Annual Gross Receipts

2. Firm Name: ] Non-DBE [] Less than $1 million

3. Phone: L] Between $1 - $5 million

4. Address: [] Between $5 - $10 million
[] Between $10 - $15 million
] More than $15 million

5. Year Firm Established:

1. Federal Tax ID Number: 6. [1DBE 7. Annual Gross Receipts

2. Firm Name: ] Non-DBE [] Less than $1 million

3. Phone: L] Between $1 - $5 million

4. Address: [] Between $5 - $10 million
[] Between $10 - $15 million
] More than $15 million

5. Year Firm Established:

1. Federal Tax ID Number: 6. [1DBE 7. Annual Gross Receipts

2. Firm Name: ] Non-DBE ] Less than $1 million

3. Phone: [] Between $1 - $5 million

4. Address: ] Between $5 - $10 million

[ ] Between $10 - $15 million
] More than $15 million

5. Year Firm Established:

AS APPLICABLE, PLEASE SUBMIT THIS FORM WITH YOUR: BID SHEET (Invitation to Bid — ITB)
PRICE PROPOSAL (Request for Proposal — RFP)
REPLY (Invitation to Negotiate — ITN)
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STATE OF FLORIDA DEPARTMENT OF TRANEPORTATICN B2E-01 (-4

LAP CERTIFICATION OF CURRENT CAPACITY PROGRAM MANAGEMENT

Page 1af 2

CONFIDENTIAL per Ch 337.14{(11 F.5.

Fill in your FDOT Vendor Number
For bids to be received on |

{Letfing Data) VF
{Only applicable to FDOT pre-qualified contractors) -

CERTIFICATE

| hereby certify that the amount of any proposal submitted by this bidder for the above letting does not exceed the amount
of the Firm's CURRENT CAPACITY {maximum capacity rating less total uncompleted work).

The total uncompleted work as shown on
the “Status of Contracts on Hand” report (page 2) 3

| further certify that the “Status of Contracts on Hand” report (page 2) was prepared as follows:

1. If the letting is before the 25 day of the month, the certificate and report reflect the uncompleted work as of the 15t
day of the month, last preceding the month of the letting.

2. If the letting is after the 25" day of the month, the certificate and report reflects the uncompleted work in progress as of
the 15 day of the month of the letting.

3. All new contracts (and subcontracts) awarded earlier than five days before the letting date are included in the report
and charged against our total rating.

| certify that the information above is correct. NAME OF FIRM
Sworn to and subscribed this day By:
of .20

Title
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STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracts;
whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

4 5 6
UNCOMPLETED AMOUNT TO EE DOME
PROJECTS CONTRACT (OR AMOUNT BALANCE OF BY YOU
SUBCONTRACT) SUBLET CONTRACT
OWNER, LOCATION AND DESCRIFTION AMOUNT TO OTHERS AMOUNT AS PRIME AS
CONTRACTOR SUBCONTRACTOR
NOTE: Columns 2 and 3 to show total contract {or subcontract) amounts. Column 4 to be difference TOTALS 50.00 $0.00
between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All ’ ’
amounts to be shown to nearest $100. The Contractor may consolidate and list as a single item all
contracts which, dually, do not exceed 3% of total, and which, in the aggregate, amount to less than TOTAL UNCOMPLETED WORK ON
20% of the total HAND TO BE DONE BY YOU 0.00

(TOTAL COLUMNS 5 AND 6)
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Prime Contractor:

Address/Phone Number:

Procurement Number:

49 CER Part 26.11 The list is intended to be a listing of all firms that are participating, or attempting to participate, on
DOT-assisted contracts. The list must include all firms that bid on prime contracts, or bid or quote subcontracts and
supplies materials on DOT-assisted projects, including both DBEs and non-DBEs. This list must include all subcontractors
contacting you and expressing an interest in teaming with you on a specific DOT-assisted project. Prime contractors must
provide information for Numbers 1, 2, 3 and 4, and should provide any information they have available on Numbers 5, 6,

and 7 for themselves, and their subcontractors.

1. Federal Tax ID Number: 6. []DBE 7. Annual Gross Receipts

2. Firm Name: ] Non-DBE [] Less than $1 million

3. Phone: [] Between $1 - $5 million

4. Address: ] Between $5 - $10 million
[ ] Between $10 - $15 million
] More than $15 million

5. Year Firm Established:

1. Federal Tax ID Number: 6. []DBE 7. Annual Gross Receipts

2. Firm Name: ] Non-DBE [] Less than $1 million

3. Phone: [] Between $1 - $5 million

4. Address: ] Between $5 - $10 million
[ ] Between $10 - $15 million
] More than $15 million

5. Year Firm Established:

1. Federal Tax ID Number: 6. []DBE 7. Annual Gross Receipts

2. Firm Name: ] Non-DBE [] Less than $1 million

3. Phone: L] Between $1 - $5 million

4. Address: [] Between $5 - $10 million
[ ] Between $10 - $15 million
] More than $15 million

5. Year Firm Established:

1. Federal Tax ID Number: 6. []DBE 7. Annual Gross Receipts

2. Firm Name: ] Non-DBE [] Less than $1 million

3. Phone: [] Between $1 - $5 million

4. Address: [] Between $5 - $10 million

5. Year Firm Established:

[ ] Between $10 - $15 million
] More than $15 million

AS APPLICABLE, PLEASE SUBMIT THIS FORM WITH YOUR:

a7

BID SHEET (Invitation to Bid — ITB)
PRICE PROPOSAL (Request for Proposal — RFP)
REPLY (Invitation to Negotiate — ITN)



EXHIBIT K

ALACHUA COUNTY
ROAD AND BRIDGE CONSTRUCTION AGREEMENT FOR INVITATION TO BID
NO. 22-932

LAP PROJECT NO. 439500-1-58-01

PROJECT NO. 9177910
AGREEMENT NO. 11472

CR 235 AT NW 94TH AVE SIGNALIZATION



CONSTRUCTION AGREEMENT NO. 11472 BETWEEN ALACHUA COUNTY AND
FOR INVITATION TO BID NO. 22-932 - PROJECT NO. 9177910 - FOR CR 235 AT NW
94TH AVE SIGNALIZATION

THIS AGREEMENT made and entered into on , by and
between , a {---Business Entity State---} {---Business Entity Type---}, whose principal business
address is ,, (hereinafter referred to as “Contractor”), and Alachua County, charter county and
political subdivision of the State of Florida, by and through its Board of County Commissioners,
(hereinafter referred to as “County”) (collectively, the County and Contractor are hereinafter
referred to as the “Parties”).

WITNESSETH:

WHEREAS, the County issued Invitation to Bid No. 22-932 seeking the bids from road
construction contractors to furnish all labor, materials, equipment and apparatus for the
construction of: construction of an overhead flashing beacon warning system for CR 235 at NW
94th Ave. including signing, pavement markings and incidental work, in Alachua County, Florida;
and

WHEREAS, after evaluating and considering all timely responses to Invitation to Bid No.
22-932, the County identified the Contractor as the lowest price, responsive, responsible bidder;
and

WHEREAS, the County desires to contract with the Contractor to provide the work
described in Invitation to Bid No. 22-932 and the Contractor desires to perform such work for the
County in accordance with the terms and conditions set forth herein.

NOW, THEREFORE, in consideration of the mutual promises and covenants contained herein,
and other good and valuable consideration, the receipt and sufficiency of which is acknowledged
by the Parties, the Parties hereby agree as follows:

1 THE WORK. That the Contractor shall furnish all labor, material, equipment, apparatus
and services covered by Exhibit 1: Non-Technical Specifications attached hereto and
incorporated by reference, Exhibit 2: Technical Specifications attached hereto and
incorporated by reference, and Exhibit 12: Alachua County Public Works Contract Plans,
Financial Project ID 439500-1-58-01, Alachua County CR 235 at NW 94" Ave. Signalization
Plans, Final Plans dated December 17, 2019, for Invitation to Bid No. 22-932, Project No:
9177910, “CR 235 at NW 94th Ave Signalization™ attached hereto and incorporated by
reference, hereinafter collectively referred to as “Contract Documents and Specifications”,
which shall include all incidental and necessary work thereto (the “Work™). All Work shall be
performed and completed in accordance with the Contract Documents and Specifications. The
Contract Documents and Specifications are made part of this Agreement as set forth herein.
The Contractor acknowledges that it has received the Contract Documents and Specifications.
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2 CONTRACT PRICE. The Work includes both Lump Sum items and Unit Price items. For
performing the Work, the Contractor shall be paid a sum that SHALL NOT EXCEED ($) (the
“Contract Amount”), unless a Change Order or Amendment is issued in accordance this
Agreement. Invoices and payments shall be allocated as provided in the Schedule of Values,
attached hereto and incorporated by reference as Exhibit 8. The Contractor shall invoice the
County at the prices set forth in Exhibit 8, and the County shall pay the Contractor, only for
the actual quantities of Work performed or materials furnished in accordance with this
Agreement. The Parties agree that the Estimated Quantities set forth in Exhibit 8 may be
increased or decreased as provided in this Agreement without, in any way, changing or
invalidating the any of the Unit or Lump Sum prices set forth in Exhibit 8.

3 GENERAL CONDITIONS

3.1 That it is mutually agreed between the Parties hereto that if, at any time after the execution
of this Agreement and delivery to the County of the surety bonds required by Paragraph
5, the County shall deem the surety or sureties upon such bond to be unsatisfactory, or if,
for any reason, such bond ceases to be adequate to cover the performance of the Work the
Contractor shall, at its own expense, within five (5) days after the receipt of notice from
the County to do so, furnish an additional bond or bonds in such form and amount, and
with surety or sureties as shall be satisfactory to the County. In such event, no further
payment to the Contractor shall be deemed to be due under this Agreement until such new
or additional security for the faithful performance of the Work shall be furnished in a
manner and form satisfactory to the County.

3.2 That it is agreed by both Parties hereto that progress payments and final payment for Work
performed, determined by the County's Project Representative, will be made in accordance
with the provisions as stipulated in the Contract Documents and Specifications. It is agreed
that 5% of the amount earned through each progress payment as set forth in the Contract
Documents and Specifications will be withheld until the Work reaches 50% completion.
For purposes of this Agreement, 50% completion is defined as the amount of Work
completed by the Contractor and acceptance by the County that equals 50% of the Contract
Amount as defined in paragraph 2.1 of this Agreement. Once 50% completion is reached,
the Contractor may request that the County shall pay up to one half of the retainage then
held by the County for the properly completed Work. If the County does not dispute any
Work or payment, the County will make such payment. Furthermore, once 50% completion
is reached, the County shall only retain 5% of each progress payment.

3.3 Within 15 days of obtaining Substantial Completion of the Work as defined herein, or if
not defined upon reaching beneficial occupancy or use, the Contractor and County will
develop a list (the “List”) of items required to render complete, satisfactory and acceptable
the Work required herein. The County shall provide the Contractor a draft of The List
within 5 days of obtaining Substantial Completion. Contractor will notify the County of
acceptance or of any changes requested within 5 days of receipt. If the Contractor accepts
the List, it shall be deemed delivered upon receipt of said acceptance by the County. If the
Contractor proposes any changes, the County shall review said changes and shall deliver
the List to the Contractor within 5 days of receipt of Contractor’s proposed changes.
Delivery of the List does not relieve the Contractor of the responsibility for corrective
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Work or for pending items not yet completed for the Work and any items that are identified
after development of The List that are required to correct or complete the Work remain the
responsibility of the Contractor. The Contractor shall reach Final Completion, including
the items outline in The List, within the timeframe outlined in Paragraph 4 or thirty (30)
days after The List is developed by the Parties, whichever is more.

3.4 If the County fails to develop the list in the time specified, the Contractor may request
payment for all retainage held by the County, less any amounts withheld for incomplete or
uncorrected Work. If the Contractor fails to cooperate with the County in developing The
List, or obligations under The List, the County shall notify the Contractor in writing of its
failure to cooperate in developing The List and the County shall not obligated to pay the
retainage.

3.5 The County shall not be obligated to make payment to the Contractor for amounts that are
the subject of, or release retainage related to, a good faith dispute or a claim brought
pursuant to §255.05, Florida Statutes.

3.6 Once all items on The List have been completed, the Contractor may request the remaining
retainage from the County. In cases of a dispute as to completion of an item on the List,
the County may withhold and amount not to exceed 150% of the total cost to complete
disputed items.

3.7 The FHWA-1273 Electronic version, dated May 1, 2012 is posted on FDOT’S website at
the following URL address
http://www.fdot.gov/programmanagement/Implemented/URLinSpecs/FilesslFHWA1273.
pdf. The Contractor shall obtain this information and comply with all requirements posted
on this website up through five calendar days before the opening of bids. The Contractor
shall comply with the provisions contained in FHWA-1273. If FDOT’s website cannot be
accessed, contact the FDOT’s Specifications Office Web Coordinator at (850) 414-4101.
The FHWA 1273 must be included verbatim in the final executed contract for all federally
funded construction agreements and all subcontractor agreements. FHWA 1273 is hereby
incorporated in this Agreement as Exhibit 9.

3.8 For this Contract, payment of predetermined minimum wages applies. The U.S.
Department of Labor (USDOL) Wage Rates applicable to this Contract are listed in Wage
Rate Decision Number FL2020157, as modified up through ten days prior to the opening
of bids. Obtain the applicable General Decision(s) (Wage Tables) through the FDOT’s
Office of Construction website and ensure that employees receive the minimum
compensation applicable. Review the General Decisions for all classifications necessary to
complete the project. Request additional classifications through the Engineer’s office when
needed. For guidance on the requirements for the payment of wages and benefits and the
submittal of certified payrolls, and for general guidance and examples of multiple wage
rates when assigned to a Contract, refer to the FDOT’s Office of Construction website.
Questions regarding wage rates and the applicability of wage tables should be submitted to
the County Engineer or his representative. Contact the FDOT’s Prevailing Wage Rate
Coordinator at (850) 414-4688 if FDOT’s website cannot be accessed or there are
questions. FL2020157 is hereby incorporated in this Agreement as Exhibit 10.

3.9 The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system
to verify the employment eligibility of all new employees hired by the Contractor during
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the term of the Contract and shall expressly require any subcontractors performing Work
or providing services pursuant to the Contract to likewise utilize the U.S. Department of
Homeland Security’s E-Verify system to verify the employment eligibility of all new
employees hired by the subcontractor during the Contract term.

3.10Title VI Non-Discrimination Assurance — DOT 1050.2A, Appendices A and E are hereby
incorporated in this Agreement as Exhibit 11.

3.11The Contractor shall comply with all laws, ordinances, regulations and building code
requirements applicable to the Work contained in this Agreement. The Contractors shall
be familiar with all state and local laws, ordinances, code rules and regulations that may in
any way affect the Work. Ignorance on the part of the Contractor will in no way relieve it
of responsibility. The Contractor shall abide by and conduct its programs and provide its
services in compliance with the provisions of the Civil Rights Act of 1866, Civil Rights
Act of 1871, Equal Pay Act of 1963, Civil Rights Act of 1964, Age Discrimination and
Employment Acts of 1967, Rehabilitation Act of 1973, 1990 Americans with Disabilities
Act, 1991 Federal Civil Rights Act, 1992 Florida Civil Rights Act, and all other applicable
ordinances, statutes, laws and amendments thereto.

4 CONTRACT TIME AND DAMAGES

4.1 1t is agreed by both Parties that TIME 1S OF THE ESSENCE for the completion of the
Work. The Contract Time shall begin as set forth within the issuance of a Notice to Proceed
to the Contractor by the County. Contract Time for Substantial Completion is 75 Working
Days, as defined in Contract Documents and Specifications, from the Contractor’s receipt
of the Notice to Proceed. Contract Time for Final Completion is 30 calendar days after
Substantial Completion is met, unless extended in accordance with §218.735(7)(c), Florida
Statutes.

4.2 Inasmuch as failure to complete the Work within the time herein fixed will result in
substantial injury to the County and whereas damages arising from such failure cannot be
calculated with any degree of certainty, it is hereby agreed that if such Work has not
reached Substantial Completion as herein defined or within such further time, if any, as
shall be allowed for such performance of Substantial Completion in accordance with the
provisions of this Agreement, the Contractor shall pay the County as liquidated damages
and not as a penalty the sum of Nine Hundred Sixty-Four Dollars and Zero Cents ($964.00)
per day for each and every calendar day after the date fixed for Substantial Completion.

4.3 Inasmuch as failure to complete the Work within the time herein fixed will result in
substantial injury to the County and whereas damages arising from such failure cannot be
calculated with any degree of certainty, it is hereby agreed that if such Work has not
reached Final Completion as herein defined or within such further time, if any, as shall be
allowed for such performance of Final Completion in accordance with the provisions of
this Agreement, the Contractor shall pay the County as liquidated damages and not as a
penalty the sum of Nine Hundred Sixty-Four Dollars and Zero Cents ($964.00) per day for
each and every calendar day after the date fixed for Final Completion.

5 PERFORMANCE AND PAYMENT BONDS
5.1 Within ten (10) business days after signature of this Agreement by the Parties, Contractor
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shall provide Owner with Payment and Performance Bonds, in the forms prescribed as
Exhibits 4 & 5, in the amount of 100% of the total sum of the Contract Amount, the costs
of which are to be paid by the Contractor.

5.2 If the surety for any bond furnished by the Contractor is declared bankrupt, becomes
insolvent, its right to do business is terminated in the State of Florida, or it ceases to meet
the requirements imposed by the Contract Documents, the Contractor shall, within five (5)
calendar days thereafter, substitute another bond and surety, both of which shall be subject
to the minimum requirements noted above and County’s approval.

5.3 In accordance with the requirements of 8255.05(1)(a), Florida Statutes, the Contractor shall
record a copy of the Performance and Payment Bonds in the Public Records of Alachua
County, Florida, prior to performing any Work under this Agreement. The Contractor shall
deliver a certified copy of the recorded Performance and Payment Bonds to the County at
least five (5) days prior to performing any Work under this Agreement. The Contractor
shall not perform any Work under this Agreement prior to recording said bonds. The timely
delivery of the certified copy of the recorded Performance and Payment Bonds is a
condition precedent to County’s obligation to make any payments to the Contractor
hereunder.

6 NOTICES - Except as otherwise provided in this Agreement any notice of default or
termination from either party to the other party must be in writing and sent by certified mail,
return receipt requested, or by personal delivery with receipt. All notices shall be deemed
delivered two (2) business days after mailing, unless deliver is by personal delivery in which
case delivery shall be deemed to occur upon actual receipt by the other party. For purposes of
all notices, Contractor’s and County representative are:

County:
Alachua County Public Works
5620 NW 120" Lane
Gainesville, FL 32653
Attn: Public Works Director
tstrom@alachuacounty.us

Contractor:

Email Address:

A copy of any notice, request or approval to the County must also be sent to:
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J.K. “Jess” Irby, Esq.

Clerk of the Court

12 SE 1% Street

Gainesville, FL 32601

Attn: Finance and Accounting
dmw@alachuaclerk.org

And

Procurement Office

12 SE 1% Street, 3" Floor
Gainesville, Florida 32601
Attn: Contracts
acpur@alachuacounty.us

7. RELEASE OF CLAIMS. It is agreed that when all Work contemplated by this
Agreement has reached Final Completion and has been inspected and approved by the
County, or the County’s authorized representatives, the Contractor shall furnish to the
County the Contractor’s Final Affidavit in the form attached hereto as Exhibit 5, or
other such release as provided for in §255.05, Florida Statutes, and agreed to by the County.
Submission of the Contractor’s invoice for final payment shall further constitute the
Contractor's representation to the County that all obligations of the Contractor to others,
including but not limited to its consultants, subcontractors, and suppliers, incurred in
connection with the Work, have been paid in full and Contractor shall include executed
and notarized Waivers of Right to Claim against the Payment Bond, in the form attached
hereto as Exhibit 6, from all persons defined in §713.01, Florida Statutes, who furnished
labor, services, or materials for the prosecution of the Work provided for in this
Agreement, unless the Contractor provides the County with a written consent from the
surety regarding the Work or the payment in question.

8. GOVERNING ORDER OF DOCUMENTS
8.1 In cases of discrepancy, the governing order of the documents is as follows:

8.1.1 Amendments and Change orders;

8.1.2 This Agreement;

8.1.3 Technical Specifications, Special Conditions, for Invitation to Bid No. 22-
932 (Exhibit 2);

8.1.4 Non-Technical Specifications, General Conditions, for Invitation to Bid
No. 22-932 (Exhibit 1);

8.1.5 Alachua County Public Works Contract Plans, Financial Project ID
439500-1-58-01, Alachua County CR 235 at NW 94" Ave. Signalization
Plans, Final Plans dated December 17, 2019, for Invitation to Bid No. 22-
932 (Exhibit 12);

8.1.6 Contractor’s Bid Submittal.

7

Capital Construction Agreement No. 11472, LAP Contract Number 439500-1-58-01 with for CR 235 at NW 94th Ave Signalization


mailto:dmw@alachuaclerk.org
mailto:acpur@alachuacounty.us
https://advance.lexis.com/document/?pdmfid=1000516&amp;crid=87dd84c7-e9ce-4816-b613-d788a173f537&amp;pddocfullpath=%2Fshared%2Fdocument%2Fstatutes-legislation%2Furn%3AcontentItem%3A5C24-M9P1-6SKW-D11K-00000-00&amp;pdtocnodeidentifier=AASAACAAK&amp;ecomp=n8htkkk&amp;prid=86803021-be8a-4176-8c00-40e595404f05

9. INDEMNIFICATION

9.1.To the maximum extent permitted by Florida law, but subject to the monetary limitation
that the extent of the Contractor’s indemnification obligation shall not exceed the
awarded Contract Price, the Contractor agrees to indemnify and hold harmless the
County, and its officers and employees, from liabilities, damages, losses, and costs,
including, but not limited to, reasonable attorneys’ fees, to the extent caused by the
negligence, recklessness, or intentionally wrongful conduct of the Contractor and other
persons employed or utilized by the Contractor in the performance of the Agreement.
Contractor agrees that indemnification of the County shall extend to any and all work
performed by the Contractor, its subcontractors, employees, agents, servants or assigns.

9.2. The Contractor obligation to indemnify under this Article will survive the expiration or
earlier termination of this Agreement until it is determined by final judgment that an
action against the County or an indemnified party for the matter indemnified hereunder
is fully and finally barred by the applicable statute of limitations.

9.3. This obligation shall in no way be limited in any nature whatsoever by any limitation
on the amount or type of Contractor insurance coverage. This indemnification
provision shall survive the termination of the Agreement between the County and the
Contractor. Nothing contained in this paragraph is intended to nor shall it constitute a
waiver of the State of Florida and the Agency’s sovereign immunity.

9.4. In any and all claims against the County or any of its agents or employees by any
employee of the Contractor, any Subcontractor, anyone directly or indirectly employed
by any of them or anyone for whose acts any of them may be liable, the indemnification
obligation under this Article shall not be limited in any way by any limitation on the
amount or type of damages, compensation or benefits payable by or for the Contractor
or any Subcontractor under workers' compensation acts, disability benefit acts or
employee benefit acts.

9.5. Nothing contained in this paragraph is intended to nor shall it constitute a waiver of the
State of Florida and the County’s sovereign immunity or the provisions or limits of
liability of §768.28, Florida Statutes.

10. PROJECT RECORDS
10.1. General Provisions:

10.1.1. Any document submitted to the County may be a public record and is open for
inspection or copying by any person or entity. “Public records” are defined as all
documents, papers, letters, maps, books, tapes, photographs, films, sound recordings,
data processing software, or other material, regardless of the physical form,
characteristics, or means of transmission, made or received pursuant to law or
ordinance or in connection with the transaction of official business by any agency per
§119.011(12), Florida Statutes. Any document is subject to inspection and copying
unless exempted under Chapter 119, Florida Statutes, or as otherwise provided by
law.

10.1.2. In accordance with 8119.0701, Florida Statutes, the Contractor, when acting on
behalf of the County, as provided under 119.011(2), Florida Statutes, shall keep and
maintain public records as required by law and retain them as provided by the General
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Record Schedule established by the Department of State. Upon request from the
County’s custodian of public records, provide the County with a copy of the requested
records or allow the records to be inspected or copied within a reasonable time unless
exempted under Chapter 119, Florida Statutes, or as otherwise provided by law.
Additionally, the Contractor shall provide the public records at a cost that does not
exceed the cost provided in this chapter or as otherwise provided by law.

10.1.3. Contractor shall ensure that public records that are exempt or confidential and
exempt from public records disclosure requirements are not disclosed except as
authorized by law for the duration of this Agreement and following completion of this
Agreement if the Contractor does not transfer the records to the County.

10.2. Confidential Information:

10.2.1. During the term of this Agreement, the Contractor may claim that some or all of
Contractor’s information, including, but not limited to, software documentation,
manuals, written methodologies and processes, pricing, discounts, or other
considerations (hereafter collectively referred to as “Confidential Information”), is,
or has been treated as confidential and proprietary by Contractor in accordance with
8812.081, Florida Statutes, or other law, and is exempt from disclosure under the
Public Record Act. Contractor shall clearly identify and mark Confidential
Information as “Confidential Information” or “CI” and the County shall use
reasonable efforts to maintain the confidentiality of the information properly
identified by the Contractor as “Confidential Information” or “CI.”

10.2.2. The County shall promptly notify the Contractor in writing of any request received
by the County for disclosure of Contractor’s Confidential Information and the
Contractor may assert any exemption from disclosure available under applicable law
by seeking a protective order against disclosure from a court of competent
jurisdiction.  Contractor shall protect, defend, indemnify, and hold the County, its
officers, employees and agents free and harmless from and against any claims or
judgments arising out of a request for disclosure of Confidential Information.
Contractor shall investigate, handle, respond to, and defend, using counsel chosen by
the County, at Contractor’s sole cost and expense, any such claim, even if any such
claim is groundless, false, or fraudulent. Contractor shall pay for all costs and
expenses related to such claim, including, but not limited to, payment of attorney fees,
court costs, and expert witness fees and expenses. Upon completion of this
Agreement, the provisions of this paragraph shall continue to survive. Contractor
releases County from claims or damages related to disclosure by County.

10.2.3. Project Completion: Upon completion of the Work, or in the event this Agreement
is terminated, the Contractor, when acting on behalf of the County as provided under
8119.011(2), Florida Statutes, shall transfer, at no cost, to the County all public
records in possession of the Contractor or keep and maintain public records required
by the County to perform the service. If the Contractor transfers all public records to
the County upon completion or termination of the Agreement, it must destroy any
duplicate public records that are exempt or confidential and exempt from public
records disclosure requirements. If the Contractor keeps and maintains public records
upon the completion or termination of the Agreement all applicable requirements for
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retaining public records shall be met. All records stored electronically shall be

provided to the County, upon request from the Counties custodian of public records,

in a format that is compatible with the information technology systems of the County.

10.3. Compliance: The Contractor may be subject to penalties under 8119.10, Florida

Statutes, if the Contractor fails to provide the public records to the County within a
reasonable time.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS CONTRACT, CONTACT THE COUNTY REPRESENTATIVE AT
EMAIL: publicrecordsrequest@alachuacounty.us; PHONE (352) 384-3132
Address 12 SE 1% Street, Gainesville, FL 32601

11 INSURANCE Throughout the term of this Agreement, the Contractor shall provide
insurance of the types and in the amounts set forth in Exhibit 7. The Contractor shall also
require any subcontractors to provide insurance as set forth in Exhibit 7. A current copy of
the Contractor Certificate of Insurance showing coverage of the types and in the amounts
required is attached hereto as Exhibit 7-A.

12 SEVERABILITY AND AMBIGUITY It is understood and agreed by the Parties to this
Agreement that if any of the provisions of the Agreement shall contravene, or be invalid under
the laws of the State of Florida, such contravention or invalidity shall not invalidate the entire
Agreement, but it shall be construed as if not containing the particular provision or provisions
held to be invalid, and the rights and obligations of the Parties shall be construed and enforced
accordingly. In the event an ambiguity or question of intent or interpretation arises, this
Agreement shall be construed as if jointly drafted by the Parties and no presumption,
inference, or burden of proof shall arise favoring or disfavoring a Party by virtue or authorship
of any or all of the Agreement’s provisions. Each Party represents and agrees that it has had
the opportunity to seek the advice of appropriate professions, including legal professionals, in
the review and execution of this Agreement.

13 AMENDMENT This Agreement may be amended by mutual written agreement of the
Parties hereto. Further, this Agreement, including without limitation all changes in the
maximum indebtedness, scope of services, time of completion, and other material terms and
conditions, may be changed only by such written amendment.

14 INDEPENDENT CONTRACTORIN the performance of this Agreement, the Contractor
will be acting in the capacity of an independent Contractor, and not as an agent, employee,
partner, joint venture, or associate of the County. The Contractor shall be solely responsible
for the means, methods and techniques, sequences and procedures utilized by the Contractor
in the full performance of this Agreement. Neither Contractor nor anyone employed by
Contractor shall represent, act, purport to act, or to be deemed to be the agent, representative,
employee or servant of the County.

15 CHOICE OF LAW The laws of the State of Florida shall govern this Agreement and the
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17

18

19

20

21

22

duties and obligations stated within this Agreement. Sole and exclusive venue for all actions
arising under this Agreement shall be in Alachua County, Florida.

COMPLETE AGREEMENT This Agreement contains the sole and entire agreement
between the County and the Contractor and supersedes any other written or oral agreements
between them not incorporated herein.

NON WAIVER The failure of any party to exercise any right in this Agreement will not
waive such right in the event of any further default or non-compliance.

SUCCESSORS AND ASSIGNS The Contractor shall not assign its rights hereunder,
excepting its right to payment, nor shall it delegate any of its duties hereunder without the
written consent of the County. Subject to the provisions of the preceding sentence, each party
hereto binds itself, its successors, assigns and legal representatives to the other and to the
successors, assigns and legal representatives of such other party. Nothing herein shall be
construed as creating any personal liability on the part of any officer or agent of the County,
nor shall it be construed as giving any right or benefit hereunder to anyone other than the
County or the Contractor.

NO THIRD PARTY BENEFICIARIES Nothing contained herein shall create any
relationship, contractual or otherwise, with, or any rights in favor of, any third party.

MODIFICATIONS This Agreement constitutes the entire agreement and understanding
between the Parties hereto, and it shall not be considered modified, altered, changed or
amended in any respect unless in writing and signed by the Parties hereto.

WAIVERS OF CLAIMS AND CONTINUING OBLIGATIONS

21.1 The Contractor's obligations to perform the Work and complete the project in
accordance with the Contract Documents shall be absolute. Neither approval of
any progress, nor approval of final payment by the Alachua County Public Works
Director, nor the issuance of a certificate of substantial completion, nor any
payment by the Clerk of the Court to the Contractor under the Contract Documents,
nor any use or occupancy of the project or any part thereof by the County, nor any
act of acceptance by the County, nor any failure to do so, nor any correction of
faulty or defective Work by the County shall constitute an acceptance of Work not
in accordance with the Contract Documents. The acceptance of Final Payment shall
constitute a waiver of all claims by the Contractor against the County, other than
those previously made in writing and still unsettled.

DEFAULT AND TERMINATION
22.1  The failure of the Contractor to comply with any provision of this Agreement will
place the Contractor in default. Prior to terminating the Agreement, the County
will notify the Contractor in writing. This notification will make specific reference
to the provision which gave rise to the default. The County will give the Contractor
seven (7) days to cure the default or develop a plan and time line acceptable to the
County to cure the default. The County Engineer is authorized to provide written
notice of default on behalf of the County, and if the default situation is not corrected
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within the allotted time, the Department is authorized to provide final termination
notice on behalf of the County to the Contractor.

22.2  The County may terminate the Agreement without cause by first providing at least
thirty (30) days written notice to the Contractor prior to the termination date. The
County Engineer is authorized to provide written notice of termination on behalf of
the County.

22.3  If funds to finance this Agreement become unavailable, the County may terminate
the Agreement with no less than twenty-four hours’ notice in writing to the
Contractor. The County will be the final authority as to the availability of funds.
The County will pay the Contractor for all Work completed prior to any notice of
termination.

22.4  If the Contractor is adjudged bankrupt, either voluntary or involuntary, the County
may terminate the Agreement effective on the day and at the time the bankruptcy
petition is filed and may proceed to provide service as previously outlined.

23 COUNTY’S RIGHT TO TERMINATE

23.1 If the Contractor is adjudged bankrupt or insolvent, or if he makes a general
assignment for the benefit of his creditors, or if a trustee or receiver is appointed
for the Contractor or for any of his property, or if he files a petition to take
advantage of any debtors' act, or to reorganize under the bankruptcy or similar laws,
or if he repeatedly fails to supply sufficient skilled workmen or suitable materials
or equipment, or if he fails to make prompt payments to Subcontractors or for labor,
materials, or equipment, or if he disregards laws, ordinances, rules, regulations or
orders of any public body having jurisdiction, or if he disregards the authority of
the County Engineer, or he otherwise violates any provisions of the Contract
Documents, then the County may, without prejudice to any other right or remedy
and after giving the Contractor and his surety seven (7) days written notice,
terminate the Agreement and take possession of the project and of all materials,
equipment, tools, construction equipment and machinery thereon owned by the
Contractor, and finish the Work by whatever method he may deem expedient. In
such case, the Contractor shall not be entitled to receive any further payment until
the Work is finished.

23.2  Where the Agreement has been so terminated by the County, said termination shall
not affect any rights of the County against the Contractor then existing or which
may thereafter accrue. Any retention or payment of monies by the County due the
Contractor will not release the Contractor from liability.

23.3  Upon seven (7) days written notice to the Contractor, the County may, without
cause and without prejudice to any other right or remedy, elect to abandon the
project and terminate the Agreement. In such case, the Contractor shall be paid for
all Work executed and any expense sustained plus a reasonable profit.

24 WORKPLACE VIOLENCE
24.1 Employees of the Contractor are prohibited from committing any act of workplace
violence. Violation may be grounds for termination. Workplace violence means

12

Capital Construction Agreement No. 11472, LAP Contract Number 439500-1-58-01 with for CR 235 at NW 94th Ave Signalization




25

26

27

28

29

the commission of any of the following acts by a Contractor's employee.

24.1.1 Battery: intentional offensive touching or application of force or violence
to another.

24.1.2 Stalking: willfully, maliciously and repeatedly following or harassing
another person.

DUTIES AND OBLIGATIONS The rights and remedies available hereunder, and, in
particular without limitation, the warranties, guarantees and obligations imposed upon the
Contractor by Agreement No. 11472 and the rights and remedies available to the County
thereunder, shall be in addition to and not a limitation of any otherwise imposed or available
law, by special guarantee or other provisions of the Contract Documents and Specifications.

POLLUTION ABATEMENT The Contractor shall comply with all Federal, State and
Local laws and regulations controlling pollution of the environment. He shall take necessary
precautions to prevent pollution of streams, lakes and ponds with fuels, oils, bitumens,
chemicals and other harmful materials. He shall take necessary measures to minimize soil
erosion.

INJURY OR DAMAGE TO PEOPLE OR PROPERTY Should the County or the
Contractor suffer injury or damage to its person or property because of any error, omission or
act of the other or of any of his employees or agents or others for whose acts he is legally
liable, claim shall be made in writing to the other party within a reasonable time of the first
observance of such injury or damage.

HEALTH CONSIDERTATIONS The Contractor shall provide and maintain, in a neat
and sanitary condition, such accommodations for the use of his employees as are necessary to
comply with the requirements and regulations of the State and Local Boards of Health. The
Contractor shall commit no public nuisance.

ELECTRONIC SIGNATURES The Parties agree that an electronic version of this
Agreement shall have the same legal effect and enforceability as a paper version. The Parties
further agree that this Agreement, regardless of whether in electronic or paper form, may be
executed by use of electronic signatures. Electronic signatures shall have the same legal effect
and enforceability as manually written signatures. The County shall determine the means and
methods by which electronic signatures may be used to execute this Agreement and shall
provide the Contractor with instructions on how to use said method. Delivery of this
Agreement or any other document contemplated hereby bearing an manually written or
electronic signature by facsimile transmission (whether directly from one facsimile device to
another by means of a dial-up connection or whether mediated by the worldwide web), by
electronic mail in “portable document format” (*.pdf”) form, or by any other electronic means
intended to preserve the original graphic and pictorial appearance of a document, will have
the same effect as physical delivery of the paper document bearing an original or electronic
signature.

30. U.S. DEPARTMENT OF HOMELAND SECURITY E-VERIFY SYSTEM

30.1. The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify
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system to verify the employment eligibility of all new employees hired by the
Contractor during the term of the agreement. The E-Verify system is located at
https://www.uscis.gov/e-verify.

30.2. The Contractor shall expressly require any subcontractors performing work or
providing services pursuant to the County’s agreement to utilize the U.S.
Department of Homeland Security’s E-Verify system to verify the employment
eligibility of all new employees hired by the subcontractor during the term of the
agreement. The E-Verify system is located at https://www.uscis.gov/e-verify.

THE REMAINDER OF THIS PAGE IS LEFT INTENTIONALLY BLANK
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed for the uses
and purposes therein expressed on the day and year first above-written.

ALACHUA COUNTY, FLORIDA

By:
Ken Cornell, Chair

Board of County Commissioners

Date:
ATTEST APPROVED AS TO FORM
J.K. “Jess” Irby, Esq., Clerk Alachua County Attorney's Office

(SEAL)

CONTRACTOR

By:

Print:

Title:

Date:

IF THE CONTRACTOR IS NOT A NATURAL PERSON, PLEASE PROVIDE A
CERTIFICATE OF INCUMBENCY AND AUTHORITY, OR A CORPORATE
RESOLUTION, LISTING THOSE AUTHORIZED TO EXECUTE AGREEMENTS ON
BEHALF OF YOUR ORGANIZATION. IF ARE A NATURAL PERSON, THEN YOUR
SIGNATURE MUST BE NOTARIZED.
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EXHIBIT 1: NON-TECHNICAL SPECIFICATIONS

Non-Technical Specifications

(General Terms & Conditions)

CR 235 at NW 94t Ave Signalization (439500-1-58-01)
Project No. 917910
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1.0  DEFINITIONS
These definitions apply to this exhibit and any all subsequent exhibits. Where the following
terms or their pronouns occur herein, the intent and meaning shall be as follows:

11

1.2

1.3

14

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

1.15

AGREEMENT: The written document between the County and the Contractor
covering the Work to be performed, including the Contractor's Bid and the Bonds.
BONDS: Bid, Performance and Payment Bonds and other instruments of security,
furnished by the Contractor and his surety in accordance with the Contract
Documents.

CHANGE ORDER: A written order to the Contractor, signed by the Board of
County Commissioners or County Manager, authorizing an addition, deletion, or
revision in the Work, or an adjustment in the Contract Amount, Contract Price or
the Contract Time, issued after execution of the Agreement.

CONTINGENCY AMOUNT: The total monies established to efficiently and
timely address any unknown or unanticipated conditions and pay factor
adjustments. Contractor has no entitlement to any contingency amount without
written notice from the County.

CONTRACT: The written agreement incorporating the bid submitted by the bidder
and which is approved by the Board, or its designee, along with all documents
covering the Work to be performed.

CONTRACT AMOUNT: The total monies payable to the Contractor under the
provisions of the Contract Documents.

CONTRACT PRICE: The total monies payable to the Contractor plus the
established contingency amount under the provisions of the Contract Documents.
CONTRACT DOCUMENTS: The Agreement, Specifications, Drawings, Addenda
whether issued prior to the opening of bids or execution of the Contract and
Modifications.

CONTRACT TIME: The number of days stated in the Agreement for the
completion of the Work.

CONTRACTOR: The person, firm or corporation with whom the County has
executed a contract for the performance of the Work, or his legally authorized
representative.

COUNTY: Alachua County, Florida, through the Board of County Commissioners,
or its authorized legal representative.

COUNTY ENGINEER: The Alachua County Engineer, acting directly or through
duly authorized representatives; such representatives acting within the scope of the
duties and authority assigned to them.

DIRECTOR: The Department Director, or his authorized representative, 5620 NW
120 Lane, Gainesville, Florida 32653, acting for the County.

DRAWINGS: The drawings and plans which show the character and scope of the
Work to be performed and which have been prepared or approved by the Director
and are referred to in the Contract Documents.

FIELD CHANGE ORDER: A written order to the Contractor signed by the Public
Works Director or designee for modifications to the work that do not increase the

17

Capital Construction Agreement No. 11472, LAP Contract Number 439500-1-58-01 with for CR 235 at NW 94th Ave Signalization



1.16

1.17

1.18

1.19

1.20

1.21

Contract Price, that do not increase Contract Time and that do not increase the size
(project limits), function (project type) or intended use of the work..

PROJECT REPRESENTATIVE: The authorized representative of the Director
who is assigned to the project or any parts thereof.

RESPONSIBLE AGENT: The duly authorized representative of the Alachua
County Board of County Commissioners or the Contractor during the contract
period.

SHOP DRAWINGS: All Drawings, diagrams, illustrations, brochures, schedules
and other data which are prepared by the Contractor, a Subcontractor,
manufacturer, supplier or distributor and which illustrate the equipment, materials
or some portion of the Work.

SPECIFICATIONS: The directions, provisions and requirements contained herein,
together with all written Agreements made or to be made, setting out or relating to
the method and manner of performing the Work, or to the quantities and qualities
of materials and labor to be furnished under the Contract.

SUBCONTRACTORS: Any person, firm or corporation, other than the
Contractor, supplying labor, equipment or material for work at the site of the
project.

WORK: Any and all obligations, duties and responsibilities necessary to the
successful completion of the project assigned to or undertaken by the Contractor
under the Contract Documents, including the furnishing of all labor, materials,
equipment and other incidentals.

20 STARTING THE WORK

2.1

2.2

2.3

2.4

Schedule

Within ten (10) days after execution of the Agreement, the Contractor will submit
to the County Engineer for approval an estimated progress schedule indicating the
starting and completion dates of the various stages of the Work and a schedule of
Shop Drawings submissions.

Pre-Construction Conference

Before starting Work, a conference will be held to review the above schedules and
submittal package (See 2.5 Submittals), to establish procedures for handling Shop
Drawings and other submissions, to establish procedures for processing
applications for payment and to establish a working understanding between the
parties as to the project. Present at the conference will be the County Engineer,
and/or his Project Representative, and the Contractor and utility company
representatives.

Notice to Proceed

Upon execution and delivery of the Agreement, the County Engineer will give the
Contractor a written Notice to Proceed stating date by which the Contractor must
start the Work; but such date shall not be more than thirty (30) days after the date
of execution and delivery of the Agreement. No work shall be done prior to receipt
of the Notice to Proceed.

Commencement of Time
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3.0

4.0

5.0

2.5

The Contract Time shall commence on the date when the Work is actually started
but no later than the date provided in the Notice to Proceed.

Submittals

The Contractor’s submittal package for the Pre-Construction meeting shall include:
the Surveyor’s License Confirmation on a form provided by the County,
Maintenance of Traffic Plan, Erosion & Sedimentation Control Plan, and
Stormwater Pollution Prevention Plan to be approved by the County prior to any
construction activities along with any other requirements or permits as outlined in
this document. AIll submittals must be approved by the County prior to
implementation.

INTENT OF CONTRACT DOCUMENTS

3.1

3.2

It is the intent of the Specifications and Drawings to describe a complete project to
be constructed in accordance with the Contract Documents.

The Contract Documents comprise the entire Agreement between the County and
the Contractor. They may be amended only by approval of a Change Order or Field
Change Order or Contract Amendment.

OWNERSHIP AND COPIES OF DOCUMENTS; RECORD DOCUMENTS

4.1

4.2

4.3

All Specifications, Drawings and copies thereof furnished by Alachua County shall
remain the property of Alachua County. They shall not be used on another project,
and with the exception of those sets of Contract Documents which have been signed
in connection with the execution of the Agreement, shall be returned to the County
on request upon completion of the project.

The County will furnish to the Contractor three (3) copies of the Drawings as are
reasonably necessary for the execution of the Work. Additional copies will be
furnished, upon request, at the cost of reproduction.

The Contractor will keep one record copy of all Specifications, Drawings,
Addenda, Modifications, and Shop Drawings at the site in good order and annotated
to show all changes made during the construction process. These shall be available
to the Director and/or his Project Representatives.

WORK BY OTHERS

5.1

5.2

The County may perform additional work related to the project by itself, or the
County may let other direct contracts therefore, which shall contain General
Conditions similar to these. The Contractor shall afford the other Contractors who
are parties to such direct contracts (or the County, if it is performing the additional
work) reasonable opportunity for the introduction and storage of materials and
equipment and the execution of work and shall properly connect and coordinate his
work with theirs.

If any part of the Contractor's Work depends for proper execution or results upon
the work of any such other Contractor (or the County), the Contractor will inspect
and promptly report to the County Engineer in writing any defects or deficiencies
in such work that render it unsuitable for such proper execution and results. His
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failure to so report shall constitute an acceptance of the other work as to be fit and
proper for the relationship of his Work, except as to defects and deficiencies which
may appear in the other work after the execution of his Work.

5.3  The Contractor will do all cutting, fitting and patching of his Work that may be
required to make its several parts come together properly and fit it to receive or be
received by such other work. The Contractor will not endanger any work of others
by cutting, excavating or otherwise altering their work and will only cut or alter
their work with the written consent of the County Engineer.

5.4  If the performance of additional work by other contractors or the County is not
noted in the Contract Documents prior to the award of the contract, written notice
thereof shall be given to the Contractor prior to starting any such additional work.
Contractor work schedules shall be adjusted to allow for any necessary utility
adjustments identified prior to start of work. If the Contractor believes that the
performance of such additional work by the County or others involves him in
additional expense or entitles him to an extension of the Contract Time, he may
make a claim therefore as provided in Exhibit 1, Non-Technical Specifications,
Paragraphs 15-17.

6.0 RESPONSIBLE AGENT

6.1  The Contractor shall designate and submit a responsible agent and alternate as
necessary, for all dealings, communications, or notices or contracts between the
County and the contractor.

6.2  The County Engineer will be the responsible agent for the County. Any notice or
communication to or from the responsible agent shall be deemed to be a
communication to the contractor.

6.3 A letter when addressed and sent by certified list mail to either part, at its business
herein, will constitute notice required in this contract.

7.0  ACCIDENT PREVENTION

7.1 Precaution shall be exercised at all times for the protection of employees, other
persons and property.

7.2 Contractor's employees shall report to their superintendent any hazardous
conditions or items in need of repair noted during the performance of work. Said
superintendent shall thereupon notify the responsible agent or his designee of such
conditions.

8.0 SUBCONTRACTS

8.1  The Contractor will not employ any Subcontractor (whether initially or as a
substitute) against whom the County or the County Engineer may have reasonable
objection, nor will the Contractor be required to employ any Subcontractor against
whom he has reasonable objection. The Contractor will not make any substitution
for any Subcontractor who has been accepted by the County and the County
Engineer, prior to written concurrence by the County Engineer.

8.2  The Contractor will be fully responsible for all acts and omissions of his
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Subcontractors and of persons directly or indirectly employed by them and of
persons for whose acts any of them may be liable to the same extent that he is
responsible for the acts and omissions of persons directly employed by him.
Nothing in the Contract Documents shall create any contractual relationship
between any Subcontractor and the County or the County Engineer or any
obligation on the part of the County or the County Engineer to pay or to see to the
payment of any monies due any Subcontractor, except as may otherwise be required
by law. The Director may furnish to any Subcontractor, to the extent practicable,
evidence of amounts paid to the Contractor as compensation for specific Work
performed.

8.3  The divisions and sections of the Specifications and the identifications of any
Drawings shall not control the Contractor in dividing the Work among
Subcontractors or delineating the Work to be performed by any trade.

8.4  The Contractor agrees to specifically bind every Subcontractor to all of the
applicable terms and conditions of the Contract Documents. Every Subcontractor,
by undertaking to perform any of the Work, will thereby automatically be deemed
to be bound by such terms and conditions.

9.0 PHYSICAL AND SUBSURFACE CONDITIONS

9.1  The County Engineer will, upon request, furnish to the Contractor copies of all
available boundary surveys and subsurface tests.

9.2  The Contractor will promptly notify the County Engineer in writing of any
subsurface or latent physical conditions at the site differing materially from those
indicated in the Contract Documents. The County Engineer will promptly
investigate those conditions and determine if further surveys or subsurface tests are
necessary. Promptly thereafter, the County Engineer will obtain the necessary
additional surveys and tests and furnish copies to the Contractor. If the County
Engineer finds that the results of such surveys or tests indicate subsurface or latent
physical conditions differing significantly from those indicated in the Contract
Documents, a Change Order shall be issued incorporating the necessary revisions.

10.0 COUNTY ENGINEER’S STATUS DURING CONSTRUCTION

10.1 The County Engineer shall be the County's representative during the construction
period. All instructions of the County to the Contractor shall be issued through the
County Engineer.

10.2  The County Engineer will make periodic visits to the site to observe the progress
and quality of the executed Work and to determine, in general, if the Work is
proceeding in accordance with the Contract Documents. He will not be required to
make exhaustive or continuous on-site inspections to check the quality or quantity
of the Work, nor will he be responsible for the construction means, methods,
techniques, sequences, procedures or the safety precautions incident thereto. His
efforts will be directed toward providing assurance for the County that the
completed project will conform to the requirements of the Contract Documents, but
he will not be responsible for the Contractor's failure to perform the Work in
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10.3

10.4

accordance with the Contract Documents. On the basis of his on-site observations
as an experienced and qualified design professional, he will keep the County
informed of the progress of the Work and will endeavor to guard the County against
defects and deficiencies in the Work of the Contractor.

The County Engineer will have authority to disapprove of or reject Work which is
defective; i.e., it is unsatisfactory, faulty or defective, does not conform to the
requirements of the Contract Documents or does not meet the requirements of any
inspection, test or approval referred to in Exhibit 1, Non-Technical Specifications,
Paragraph 12. He will also have authority to require special inspection or testing of
the Work as provided in Exhibit 1, Non-Technical Specifications, Paragraph 14.3,
whether or not the Work is fabricated, installed or completed.

Neither the County Engineer’s authority to act under this Exhibit 1, Non-Technical
Specifications, Paragraph 10 nor any decision made by him in good faith either to
exercise or not exercise such authority shall give rise to any duty or responsibility
of the County Engineer to the Contractor and Subcontractor, any of their agents or
employees or any other person performing any of the Work.

11.0 COUNTY ENGINEER’S INTERPRETATIONS AND DECISIONS

111

11.2

The County Engineer will issue with reasonable promptness such written
clarifications or interpretations (in the form of drawings or otherwise) as he may
determine necessary for the proper execution of the Work. Such clarifications and
interpretations are to be consistent with or reasonably inferable from the overall
intent of the Contract Documents. If the Contractor believes that a written
clarification and interpretation entitles him to an increase in the Contract Amount,
he may make a claim therefore as provided in Exhibit 1, Non-Technical
Specifications, Paragraph 16.

The County Engineer will be the initial interpreter of the terms and conditions of
the Contract Documents and the judge of the performance there under. In his
capacity as interpreter and judge he will exercise his best efforts to insure faithful
performance by both the County and the Contractor. He will not show partiality to
either and shall not be liable for the result of any interpretation or decision rendered
in good faith. Claims, disputes and other matters relating to the execution and
progress of the Work or the interpretation of or performance under the Contract
Documents shall be referred initially to the County Engineer for decisions, which
he shall render in writing within a reasonable time.

12.0 TESTS AND INSPECTIONS

121

If the Contract Documents, laws, ordinances, rules, regulations or orders of any
public authority having jurisdiction require any Work to specifically be inspected,
tested or approved by someone other than the Contractor, the Contractor will give
the County Engineer timely notice of readiness therefore. The Contractor will
furnish the County Engineer the required certificates of inspection, testing or
approval. All such tests will be in accordance with the methods prescribed by the
American Society for Testing and Materials or such other applicable organization
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12.2

12.3

as may be required by law or the Contract Documents. If any such Work required
so to be inspected, tested or approved is covered up without written approval or
consent of the County Engineer, it must, if directed by the County Engineer, be
uncovered for observation at the Contractor's expense. The cost of all such
inspections, tests and approvals shall be borne by the Contractor unless otherwise
provided.

Any Work which fails to meet the requirements of any such test, inspection or
approval and any Work which meets the requirements of any such test or approval
but does not meet the requirements of the Contract Documents shall be considered
defective. Such defective Work may be rejected, corrected or accepted as provided
in Exhibit 1, Non-Technical Specifications, Paragraph 19.

Neither observations by the County Engineer nor inspections, tests, or approvals by
persons other than the Contractor shall relieve the Contractor from his obligations
to perform the Work in accordance with the requirements of the Contract
Documents.

13.0 CONTRACTOR’S SUPERVISION AND SUPERINTENDENCE

131

13.2

13.3

13.4

135

The Contractor will supervise and direct the Work efficiently and with his best skill
and attention. He will be solely responsible for the means, methods, techniques,
sequences and procedures of construction. Before undertaking the Work, he will
carefully study and compare the Contract Documents and check and verify all
figures shown thereon and all field measurements. He will at once report in writing
to the County Engineer any conflict, error or discrepancy which he may discover.
The Contractor will be responsible to see that the finished Work complies
accurately with the Contract Documents.

The Contractor will keep on the Work, at all times during its progress, a resident
superintendent satisfactory to the County Engineer. The superintendent shall not
be replaced without the consent of the County Engineer, except under extraordinary
circumstances. The superintendent will be the Contractor's representative at the
site and shall have authority to act on behalf of the Contractor. All communications
given to the superintendent shall be as binding as if given to the Contractor.

The Contractor will provide competent, suitably qualified personnel and perform
construction as required by the Contract Documents. Survey and layout work shall
be performed under direction of a Florida Registered Land Surveyor. Surveyor is
required to sign, seal and return a form provided by the County. He will at all times
maintain good discipline and order among his employees at the site.

The County Engineer will not be responsible for the acts or omissions of the
Contractor, any Subcontractors, any of his or their agents or employees or any other
persons performing any of the Work.

The Contractor shall have a responsible person or persons available on a 24-hour
basis seven (7) days a week in order that contact can be made in emergencies and
in cases where immediate action must be taken to maintain traffic or to overcome
any other problem that might arise. The furnishing of a telephone number where
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such person or persons can be reached outside of normal working hours will
constitute compliance with this provision.

140 ACCESS TO THE WORK: UNCOVERING FINISHED WORK

14.1 The County Engineer and his representatives and other representatives of the
County will at all times have access to the Work. The Contractor will provide
proper facilities for such access and observation of the Work and also for any
inspection or testing thereof by others.

14.2  If any Work is covered contrary to the request of the County Engineer, it must, if
requested by the County Engineer, be uncovered for his observation and replaced
at the Contractor's expense.

14.3 If any Work has been covered which the County Engineer has not specifically
requested to observe prior to its being covered, or if the County Engineer considers
it necessary or advisable that covered Work be inspected or tested by others, the
Contractor, at the Director's request, will uncover, expose or otherwise make
available for observation, inspection or testing, that portion of Work in question,
furnishing all necessary labor, material and equipment. If it is found that such Work
is defective or does not meet the requirements of the Contract Documents, the
Contractor will bear all the expenses of such uncovering, exposure, observation,
inspection and testing and of satisfactory reconstruction, including compensation
for additional professional services. If, however, such Work is found to be non-
defective and meets the requirements of the Contract Documents, the Contractor
will be allowed an increase in the Contract Amount or extension of the Contract
Time directly attributable to such uncovering, exposure, observation, inspection,
testing and reconstruction if he makes a claim therefore as provided in Exhibit 1,
Non-Technical Specifications, Paragraph 16 and 17.

15.0 CHANGES IN THE CONTRACT WORK

15.1 Without invalidating the Agreement, the County may, at any time or from time to
time, order additions, deletions, or revisions in the Work. These will be authorized
by Change Order or Field Change Order as appropriate. Upon receipt of written
authorization, the Contractor will proceed with the Work involved. All such Work
shall be executed under the applicable conditions of the Contract Documents. If
any changes in the Work cause an increase or decrease in the Contract Amount or
Contract Price, addition of Pay Items, or an extension or shortening of the Contract
Time, an equitable adjustment will be made as provided in Exhibit 1, Non-
Technical Specifications, Paragraphs 16 and 17.

15.2  The Public Works Director may authorize minor changes or alterations in the Work
not involving extra cost and not inconsistent with the overall intent of the Contract
Documents. These may be accomplished by a Field Change Order. If the
Contractor believes that any minor change or alteration authorized by the Director
entitles him to an increase in the Contract Amount or Contract Price, he may make
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a claim therefore as provided in Exhibit 1, Non-Technical Specifications, Paragraph
16.

15.3  Additional work performed by the Contractor prior to written authorization will not
automatically entitle him to additional compensation, an increase in the Contract
Amount, or an extension of the Contract Time.

15.4 Itis the Contractor's responsibility to notify his surety of any changes affecting the
general scope of the Work or change in the Contract Amount, and the amount of
the applicable Bonds shall be adjusted accordingly. The Contractor will furnish
proof of such adjustment to the County.

16.0 CHANGE OF CONTRACT AMOUNT OR CONTRACT PRICE
16.1 The Contract Amount constitutes the total compensation payable to the Contractor
for performing the Work. All duties, responsibilities and obligations assigned to or
undertaken by the Contractor shall be at his expense without change in the Contract
Amount. The Contract Price constitutes the total compensation payable to the
Contractor for performing the Work plus any applicable Contingency Amount.
16.2 The Contract Amount may only be changed by a Change Order or Field Change
Order. If the Contractor is entitled by the Contract Documents to make a claim for
an increase in the Contract Amount, his notice of intent to file a claim shall be in
writing delivered to the County Engineer within ten (10) days of the occurrence of
the event giving rise to the claim. The claim shall then be delivered to the County
Engineer in writing within fifteen (15) days after the elimination of the event giving
rise to the claim. Change orders and field change orders will be approved by the
following procedure:
16.2.1 The Public Works Director or his designee may approve Field Change
Orders that, either cumulatively or individually, increase the Contract
Amount up to the Contract Price, provided that such Field Change Orders
do not extend contract time or does not expand the size, function or intended
use of the project contained in the contract documents.
16.2.2 The County Manager may approve Change Orders that, either cumulatively
or individually, increase the Contract Amount up to the Contract Price; or
Change Orders that, either cumulatively or individually, increase the
Contract Price by ten percent of the original Contract Price or $100,000,
whichever is less, provided that such Change Orders do not expand the size,
function or intended use of the project contained in the contract documents.
16.2.3 The Board of County Commissioners has the sole authority to approve
Change Orders that increase the Contract Price by more than ten percent of
the original Contract Price or $100,000, or Change Orders that expand the
size function or intended use of the project contained in the contract
documents.
16.3 The value of any Work covered by a Change Order or Field Change Order, for any
claim for an increase in the Contract Amount, shall be determined in the following
ways:
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16.3.1 Where the Work involved is covered by unit prices contained in the
Contract Documents, by application of unit prices to the quantities of the
items involved.
16.3.2 Mutual acceptance of a lump sum or unit price.
16.3.3 Cost and a mutually acceptable fixed amount for overhead and profit.
16.3.4 If none of the above methods is agreed upon, the value shall be determined
on the basis of costs and a percentage for overhead and profit. Costs shall
only include labor (payroll, payroll taxes, fringe benefits, workman's
compensation, etc.) materials, equipment, and other incidentals directly
related to the Work involved. The maximum percentage which shall be
allowed for the Contractor's combined overhead and profit, shall be as
follows:
16.3.4.1 for all such Work done by his own organization, the Contractor
may add up to 10% (ten percent) of his actual increase in cost; and

16.3.4.2 for all such Work done by Subcontractors, each Subcontractor
may add up to 10% (ten percent) of his actual net increase in cost
for combined overhead and profit; and the Contractor may add up to
5% (five percent) of the Subcontractor's total for his combined
overhead and profit, provided that no overhead or profit shall be
allowed on costs incurred in connection with premiums for public
liability insurance or other special insurance directly related to such
Work. In such case and also under paragraph 17.4.4.1, the
Contractor will submit in a form prescribed by the Director an
itemized cost breakdown together with supporting data

16.4 Pay factor adjustments shall be adjusted in accordance with details outlined in
Exhibit 2, Technical Specifications.

17.0 CHANGE OF THE CONTRACT TIME

17.1 The Contract Time may be changed solely in a Change Order. If the Contractor is
entitled by the Contract Documents to make a claim for an extension in the Contract
Time, his notice of intent to file a claim shall be in writing delivered to the County
Engineer within ten (10) days of the occurrence of the event giving rise to the claim.
The claim shall then be delivered to the County Engineer in writing within fifteen
(15) days after the elimination of the event giving rise to the claim. The County
Manager may approve any extension in Contract Time. Contract Time shall not be
extended for County designated holidays. Any change in the Contract Time
resulting from any such claim shall be incorporated in a Change Order.

17.2  The Contract Time will be extended in an amount equal to time lost due to delays
beyond the control of the Contractor, if he makes a claim therefore as provided in
Exhibit 1, Non-Technical Specifications, Paragraph 17.1. Such delays shall only
include, acts of neglect by any separate contractor employed by the County, fires,
floods, labor disputes, epidemics, abnormal weather conditions, acts of God or
other delays at the sole discretion of the County.
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17.3

All time limits stated in the Contract Documents are of essence in the Agreement.
The provisions of this Exhibit 1, Non-Technical Specifications, Paragraph 17 shall
not exclude recovery for damages (including compensation for additional
professional services) for delay by either party.

18.0 NEGLECTED WORK

18.1

If the Contractor should neglect to prosecute the Work in accordance with the
Contract Documents, including any requirements of the progress schedule, after
three (3) days written notice to the Contractor, the County Engineer may, without
prejudice to any other remedy he may have, make good such deficiencies, and the
cost thereof (including compensation for additional professional services) shall be
charged against the Contractor. In this case a Change Order shall be issued
incorporating the necessary revisions in the Contract Documents, including an
appropriate reduction in the Contract Amount. If the payments then or thereafter
due the Contractor are not sufficient to cover such amount, the Contractor will pay
the difference to the County.
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19.0 WARRANTY AND GUARANTEE; CORRECTION, REMOVAL OR ACCEPTANCE

OF DEFECTIVE WORK

19.1 The Contractor warrants and guarantees to the County and the County Engineer
that all materials and equipment will be new unless otherwise specified; that all
Work will be of good quality and free from faults or defects and in accordance with
the requirements of the Contract Documents. All unsatisfactory Work, all faulty or
defective Work and all Work not conforming to the requirements of the Contract
Documents or of such inspections, tests or approvals shall be considered defective.
Prompt notice of all defects shall be given to the Contractor. All defective Work,
whether or not in place, may be rejected.

19.2  If required by either the Director or the County Engineer prior to approval of final
payment, the Contractor will promptly, without cost to the County and as required
by either the Director or the County Engineer, either correct any defective Work,
whether or not fabricated, installed or completed, or, if the Work has been rejected
by the County Engineer, remove it from the site and replace it with nondefective
Work. If the Contractor does not correct such defective Work or remove and
replace such rejected Work within a reasonable time, all as required by written
notice from either the Director or the County Engineer, the County may have the
deficiency corrected or the rejected Work removed and replaced. All direct or
indirect cost of such correction or removal and replacement, including
compensation for additional professional services, shall be paid by the Contractor,
and an appropriate Change Order shall be issued deducting all such costs from the
Contract Amount. The Contractor will also bear the expenses of making good all
Work of others destroyed or damaged by his correction, removal or replacement of
his defective Work.

19.3  (reserved).

19.4 If, instead of requiring correction or removal and replacement of defective Work,
the County prefers to accept it, the County may do so. In such case, the appropriate
reduction in the bid item amount shall be negotiated with the Contractor by the
County Engineer with the appropriate reductions submitted in the application for
final payment. In the event the appropriate reduction cannot be negotiated, the
provisions of Exhibit 1, Non-Technical Specifications, Paragraph 16.3.4 shall
prevail.

20.0 APPLICATIONS FOR PROGRESS PAYMENTS
20.1  Not more than once a month, the County Engineer will submit to the Contractor for
review the application for payment, covering the Work completed as of the date of
the application. If payment is requested by the Contractor on the basis of materials
and equipment not incorporated in the Work but delivered and suitably stored at
the site or at another location agreed to in writing, the request for payment shall
also be accompanied by such supporting data, satisfactory to the County Engineer,
as will establish 100% of invoice cost. Such payment to the Contractor shall not
exceed seventy-five percent (75%) of the Unit Bid Price. Materials missing or
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20.2

20.3

damaged, for which partial or total payment has been made, shall be replaced by
the Contractor at his expense.

The Contractor warrants and guarantees that title to all Work, materials and
equipment covered by an application for payment, whether incorporated in the
project or not, will have passed to the County prior to the making of the application
for payment, free and clear of all liens, claims, security interests and encumbrances
(hereafter in these General Conditions referred to as "liens™). The Contractor
further warrants and guarantees that no Work, materials or equipment covered by
an application for payment will have been acquired by the Contractor or by any
other person performing the Work at the site or furnishing materials and equipment
for the Project subject to an agreement under which an interest therein or
encumbrance thereon is retained by the seller or otherwise imposed by the
Contractor or such other person. Non-payment of subcontractors and suppliers will
be referred to the Contractor's Surety for resolution.

The County Engineer will, within ten (10) days after Contractor concurrence of
each application for payment, indicate in writing his approval of payment, less any
retainage as specified by contract, and present the application to the Clerk of the
Court for payment. The Clerk of the Court will pay the Contractor the amount
approved by the County Engineer in accordance with Florida’s Prompt Payment
Act.

21.0 APPROVAL OF PAYMENTS

21.1

21.2

21.3

The County Engineer’s approval of any payment requested in an application for
payment shall constitute a representation by him to the County, based on the County
Engineer’s on-site observations of the work in progress as an experienced and
qualified design professional and on his review of the application for payment and
the supporting data, that the Work has progressed to the point indicated; to the best
of his knowledge, information and belief, that the quality of the Work is in
accordance with the Contract Documents (subject to an evaluation of the Work as
a functioning project upon substantial completion, to the results of any subsequent
tests called for in the Contract Document and any qualifications stated in his
approval); and that the Contractor is entitled to payment of the amount approved.
However, by approving any such payment, the County Engineer shall not thereby
be deemed to have represented that he made exhaustive or continuous on-site
inspections to check the quality or the quantity of the Work; that he has reviewed
the means, methods and techniques, sequences and procedures of construction; or
that he has made any examination to ascertain how or for what purpose the
Contractor has used the monies paid or to be paid to him.

The County Engineer’s approval of final payment shall constitute an additional
representation by him to the County that the conditions precedent to the
Contractor's being entitled to final payment, as set forth in Exhibit 1, Non-Technical
Specifications, Paragraph 22.3, have been fulfilled.

The County Engineer may refuse to approve the whole or any part of any payment
if, in his opinion, he is unable to make such representations to the County. He may
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also refuse to approve any such payment, or, because of subsequently discovered

evidence or the results of subsequent inspections or tests, may nullify any such

payment previously approved, to such extent as may be necessary in his opinion to
protect the County from loss because:

21.3.1 The Work is defective.

21.3.2 Claims have been filed, or there is reasonable evidence indicating the
probable filing thereof.

21.3.3 The Contract Amount has been reduced.

21.3.4 The County has been required to correct defective Work or complete the
Work in accordance with Exhibit 1, Non-Technical Specifications,
Paragraph 18, or

21.3.5 Unsatisfactory prosecution of the Work, including failure to clean up as
required by Exhibit 1, Non-Technical Specifications, Paragraph 23.

22.0 FINAL PAYMENT

22.1

22.2

22.3

22.4

Upon notification from the Contractor that the project is complete, the County
Engineer will make a final inspection with the Contractor and will notify the
Contractor in writing of any particulars in which this inspection reveals that the
Work is defective. The Contractor shall immediately make such corrections as are
necessary to remedy such defects.

After the Contractor has completed any such corrections to the satisfaction of the
County Engineer and delivered all maintenance and operating instructions,
schedules, guarantees, Bonds, certificates of inspection and other documents, all as
required by the Contract Documents, he may receive final payment following the
procedure for progress payments. The final application for payment shall be
accompanied by the Contractor's Affidavit and Release of Lien and
Subcontractor/Materialman Waiver and Release of Lien, utilizing forms provided
by the County. Nothing in this section waives the rights of the Contractor under
Section 255.05(11) F.S. The County Engineer will execute a Certificate of
Completion and recommend final payment.

If, on the basis of his observation and review of the Work during construction, his
final inspection and his review of the final application for payment, all as required
by the Contract Documents, the County Engineer is satisfied that the Work has been
completed and the Contractor has fulfilled all of his obligations under the Contract
Documents, he will, within ten (10) days after Contractor concurrence of the final
application for payment, indicate in writing his approval of payment and present
the application to the Clerk of the Court for payment. The Clerk of the Court will
pay the Contractor the amount approved by the County Engineer in accordance with
Florida’s Prompt Payment Act.

If after substantial completion of the Work, final completion thereof is materially
delayed through no fault of the Contractor, and the County Engineer so confirms,
the County shall, upon certification by the County Engineer, and without
terminating the Agreement, make payment of the balance due for that portion of
the work fully completed and accepted. If the remaining balance for Work not fully
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completed or corrected is less than the retainage stipulated in the Agreement, and
if Bonds have been furnished, the written consent of the surety to the payment of
the balance due for that portion of the Work fully completed and accepted shall be
submitted by the Contractor to the County Engineer prior to certification of such
payment. Such payment shall be made under the terms and conditions governing
final payment, except that it shall not constitute a waiver of claim.
23.0 CLEANING UP

23.1  The Contractor will keep the premises free from accumulations of waste materials,
rubbish and other debris resulting from the Work, and, at the completion of the
Work, he will remove all waste materials, rubbish and debris from and about the
premises, as well as all tools, construction equipment and machinery and surplus
materials, leaving the site clean and ready for occupancy by the County. The
Contractor will restore to their original condition those portions of the site not
designated for alteration by the Contract Documents.

24.0 COUNTY’SRIGHT TO STOP OR SUSPEND WORK

24.1 If the Work is defective, if the Contractor fails to supply sufficient skilled workmen
or suitable materials or equipment or if the Contractor fails to make prompt
payments to Subcontractors for labor, materials or equipment, the County may
order the Contractor to stop the Work, or any portion thereof, until the cause for
such order has been eliminated. The Contractor will be allowed no increase in
Contract Amount or extension of the Contract Time.

24.2  The County may, at any time and without cause, suspend the Work, at any portion
thereof, for a period of not more than ninety (90) days by notice in writing to the
Contractor, and shall determine the date on which the Work will be resumed. The
Contractor will resume the work on the date so determined. The Contractor may
be allowed an increase in the Contract Amount or an extension of the Contract Time
directly attributable to any suspension provided he makes a claim therefore as
provided in Exhibit 1, Non-Technical Specifications, Paragraphs 16 and 17.
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EXHIBIT 2: TECHNICAL SPECIFICATIONS

PART 1

Technical Specifications

CR 235 at NW 94" Ave Signalization (439500-1-58-01)
Project No. 917910
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E-01 GENERAL

All described in these specifications supplement the work detailed in the construction
drawings for County Project 9177910 titled “CR 235 at NW 94" Ave Signalization Plans”
contained in Exhibit 3, prepared by Element Engineering Group. In the event any work
conflicts with the aforementioned construction drawings and these Technical Specifications,
the provision herein shall prevail.

All work shall be performed in accordance with the design plans and the FDOT Standard
Specifications for Road and Bridge Construction, July 2018 edition, except as provided for
in these "Technical Specifications.” Deviation from these standards will be permitted only
upon presentation of specific written authorization by the County.

Whenever, in the Florida Department of Transportation's Standard Specifications for Road
and Bridge Construction, the following terms or their pronouns occur, they shall be defined
as follows: Department of Transportation: Board of County Commissioners of Alachua
County, Florida, or its duly authorized representative.

State Highway Engineer, State Transportation Engineer, District Engineer, Engineer of
Materials and Tests, Engineer, Inspector: The Alachua County Engineer.

E-02 STANDARD DOCUMENTS

Construction shown on the Drawings shall conform to the technical portions of the:

Florida Department of Transportation Standard Specifications for Road and Bridge
Construction, July 2018 edition, the Florida Greenbook, 2016 edition and the Americans
with Disabilities Act Guidelines, except when otherwise indicated hereinafter and

The drawings reference Index Sheets and Standards which are the EDOT Standard Plans for
Roadway and Bridge Construction, 2018-2019 edition.

References to Article Numbers, hereinafter, apply to the FDOT Standard Specifications for
Road and Bridge Construction, July 2018 edition.

All traffic control devices and procedures shall conform to the FDOT and/or Federal Manual
on Uniform Traffic Control Devices for Streets and Highways (MUTCD), 2009 edition

E-03 MODIFICATIONS TO THE FDOT STANDARD SPECIFICATIONS

All work on the roadway portion of this Contract shall conform to the applicable technical
specifications of the Florida Department of Transportation Standard Specifications for Road
and Bridge Construction, July 2018 edition and the current edition of Supplemental
Specifications thereto, except as modified and supplemented hereinafter or in the "Exhibit 2
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E-04

E-05

E-06

—Part 2". The specifications outlined in “Exhibit 2 — Part 2” shall be interpreted as additions
to the FDOT Standard Specification unless otherwise noted. References to Section numbers
hereinafter apply to the FDOT Standard Specifications. In the event that any information
contained hereinafter or in the “Technical Specifications” section conflict with the FDOT
Standard Specifications, the provisions contained herein shall prevail.

LAYING OUT THE WORK

The Contractor shall be responsible for establishing all lines and grades together with all
reference points as required by the various trades for all work under this Contract. All
required layout, both horizontal and vertical, shall be completed under the supervision of a
Land Surveyor, who is registered in the State of Florida. The construction plans and right-
of-way maps, if available, are at the Public Works Department for review. Survey control
points disturbed or destroyed by the Contractor shall be replaced by the Contractor’s
Surveyor at the Contractor’s expense. Survey monuments, markers or other survey control
points, which will be removed by construction, shall be properly referenced to the right-of-
way line prior to removal. Reference monumentation for all survey control shall be provided
to the County upon project completion.

DISCREPANCIES

In cases of discrepancy in the general conditions or technical specifications, the governing
order of documents is as follows:

Bid addendums.

Exhibit 2 — Part 2 — Supplemental Specifications LAP Division 1 Specifications
Exhibit 2 - Part 1

Exhibit 1

Instruction to Bidders

Exhibit 2 — Part 2 — Divisions | and 1l

FDOT Standard Specifications

NogakownpE

CONFLICT OF INTEREST

Neither the Contractor nor their subcontractors shall enter into any contract, subcontract or
arrangement in connection with the Project or any property included or planned to be
included in the Project in which any member, officer or employee of the Contractor or the
locality during tenure or for 2 years thereafter has any interest, direct or indirect. If any such
present or former member, officer or employee involuntarily acquires or had acquired prior
to the beginning of tenure any such interest, and if such interest is immediately disclosed to
the Contractor, the Contractor, with prior approval of the County, may waive the prohibition
contained in this paragraph provided that any such present member, officer or employee
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shall not participate in any action by the Contractor or the locality relating to such contract,
subcontract or arrangement. The Contractor shall insert in each of their subcontracts, the
following provision:

"No member, officer or employee of the Subcontractor or of the locality during his tenure or
for 2 years thereafter shall have any interest, direct or indirect, in this contract or the proceeds
thereof.”

The provisions of this paragraph shall not be applicable to any agreement between the
Recipient and its fiscal depositories or to any agreement for utility services the rates for
which are fixed or controlled by a governmental agency.

E-07 INSPECTOR GENERAL

The Contractor and their subcontractors shall comply with Florida Statute, 20.055(5).
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EXHIBIT 2 - PART 2

February 3, 2020
PREPARED BY: D. Gil, PE, Beyer, PE, R. Endrzejewski, PE

LAP SPECIFICATIONS PACKAGE
FINANCIAL PROJECT ID(S). 439500-1-58-01; 439498-1-58-01

ALACHUA COUNTY

The July 2018 Edition of the Florida Department of Transportation Standard Specifications is

revised as follows:

I hereby certify that this specifications package has been properly prepared by me, or under my
responsible charge, in accordance with procedures adopted by the Florida Department of

Transportation.

The official record of this package is the electronic file digitally signed and sealed under Rule

SLLILLITTPS

61G 15-23.004, FA.C. .
\\“\\Q,R_E__‘S..M_‘_ Gf/’,’/,
Prepared by Derek M. Gil, PE & 0\‘\ CENS K
Date: February 3, 2020 _-_5 No 54708 "‘—_
Fla. License No.; 54798 5 v g
Firm Name: Element Engineering Group, LLC R4 x ikz
Firm Address: 1713 E. 9th Avenue 2L caror  AES
City, State, Zip code: Tampa, Florida, 33605 —,:’ O £ i sg’: s
Certificate of Authorization Number: 26921 ",,fs\s;}-(.).(.). R1Z. E‘id:‘\e
Page(s): 1-63 f :,,ﬂf\'\,’“\ o
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SECTION 3 AWARD AND EXECUTION OF THE CONTRACT

Delete this section.

SECTION 4 SCOPE OF WORK

ALLOWABLE COSTS FOR EXTRA WORK.

SUBARTICLE 4-3.2.1 (Page 21) is expanded by the following.

The Contractor will receive compensation for any premium for acquiring a bond for such
additional or unforeseen work at the original Contract bond rate paid by the Contractor; the
Contractor shall provide documentation to the County demonstrating the bond rate paid in order
to receive additional compensation for bond premiums. No compensation for bond premium will
be allowed for additional or unforeseen work paid via initial contingency pay items.

RIGHTS IN AND USE OF MATERIAL FOUND ON THE SITE OF THE WORK.
SUBARTICLE 4-5.1(Page 30) is deleted and the following substituted.
All usable excess materials (pipe, vegetation, structures, earth, etc.) shall remain property of
Alachua County and shall be stockpiled for removal by the County or delivered as specified in
Exhibit 2, "Technical Specifications." Unusable, damaged or other excess materials, as

designated by the County Engineer's representative, shall be disposed of by the Contractor.

All other items addressed in Section 4 of the specifications are deleted.

SECTION 6 CONTROL OF MATERIALS

Prior to ordering of materials, provide a material submittal for approval by the County for
all materials & products that will be incorporated into the project. This shall include all materials
included on the Approved Products List.

SECTION 7 LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC
PERMITS PROCURED BY THE DEPARTMENT.
SUBARTICLE 7-2.1 (Page 61) is expanded by the following:
All Permits procured by the County are posted with the advertisement on

DemandStar . Take responsibility to obtain this information and comply with all requirements
posted on this website up through five calendar days before the opening of bids.
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EXHIBIT 3: PAYMENT BOND FORM

CONTRACTOR (PRINCIPAL)
COMPANY (LEGAL NAME):
PRINCIPAL BUSINESS ADDRESS (No PO Box):
TELEPHONE NUMBER:

SURETY
COMPANY (LEGAL NAME):
PRINCIPAL BUSINESS ADDRESS (No PO Box):
TELEPHONE NUMBER:

OWNER (OBLIGEE)
NAME: Alachua County Board of County Commissioners
PRINCIPAL BUSINESS ADDRESS: 12 S.E. First Street, Gainesville, Florida 32601
TELEPHONE NUMBER: 352-374-5204

CONTRACT DETAILS
CONTRACT NO.:
DATE EXECUTED:
AMOUNT:
GENERAL DESCRIPTION:
STREET ADDRESS OF PROJECT:
PO NO., RFP, OR INVITATION TO BID NO.:

BOND
BOND NUMBER:
DATE:
AMOUNT:

KNOW ALL MEN BY THESE PRESENTS:

That Principal, hereinafter called Contractor, and Surety, as identified above, are bound to
Alachua County, Florida, as Obligee, and hereinafter called the County, in the amount identified
above, for the payment whereof Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally.

This payment bond is executed pursuant to §255.05, Florida Statutes, and claimants must
comply with the notice and time limitations of §255.05(2) and §255.05(10), Florida Statutes.

WHEREAS, Contractor has by written Contract entered into a Contract, identified above,
with Alachua County, which Contract Documents are by reference made part hereof, and for the
purposes of this Bond are hereafter referred to as the "Contract.”

THE CONDITION OF THIS BOND is that if Contractor promptly makes payments to all
persons defined in 8713.01, Florida Statutes, who furnish labor, materials and supplies used
directly or indirectly by Contractor in the performance of the Contract; then CONTRACTOR'S



OBLIGATION SHALL BE VOID; OTHERWISE, IT SHALL REMAIN IN FULL FORCE AND
EFFECT.

The surety hereby waives notice of and agrees that any changes in or under the Contract
and compliance or noncompliance with any formalities connected with the Contract or the changes
do not affect surety's obligation under this bond.

The provisions of this bond are subject to the notice and time limitations of §255.05(2) and

8255.05(10). In no event will the Surety be liable in the aggregate to claimants for more than the
penal sum of this Payment Bond, regardless of the number of suits that may be filed by claimants.

Signed and sealed this day of , 20

CONTRACTOR (PRINCIPAL)
Signed, sealed and delivered in the presence of:

By:

Witnesses as to Contractor
Name:
Title:

STATE OF

COUNTY OF

Sworn to (or affirmed) and subscribed before me by means of [J physical presence or [
online notarization, this day of , 20 ,

by

Signature of Notary Public

Printed Name of Notary Public

Personally Known OR Produced Identification
Type of Identification Produced:
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SURETY
SIGNATURE:

SEAL
PRINTED NAME AND TITLE: ATTORNEY IN FACT
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EXHIBIT 4: PERFORMANCE BOND FORM

CONTRACTOR (PRINCIPAL)
COMPANY (LEGAL NAME):
PRINCIPAL BUSINESS ADDRESS (No PO Box):
TELEPHONE NUMBER:

SURETY
COMPANY (LEGAL NAME):
PRINCIPAL BUSINESS ADDRESS (No PO Box):
TELEPHONE NUMBER:

OWNER (OBLIGEE)
NAME: Alachua County Board of County Commissioners
PRINCIPAL BUSINESS ADDRESS: 12 S.E. First Street, Gainesville, Florida 32601
TELEPHONE NUMBER: 352-374-5204

CONTRACT DETAILS
CONTRACT NO.:
DATE EXECUTED:
AMOUNT:
GENERAL DESCRIPTION:
STREET ADDRESS OF PROJECT:
PO NO., RFP, OR INVITATION TO BID NO.:

BOND
BOND NUMBER:
DATE:
AMOUNT:

KNOW ALL MEN BY THESE PRESENTS:

That Principal, hereinafter called Contractor, and Surety, as identified above, are bound to
Alachua County, Florida, as Obligee, and hereinafter called the County, in the amount identified
above, for the payment whereof Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally.

WHEREAS, Contractor has by written Contract entered into a Contract, identified above,
with County, which Contract Documents are by reference made a part hereof, and for the purposes
of this Bond are hereafter referred to as the "Contract";

THE CONDITION OF THIS BOND is that if Contractor:
1. performs the Contract between Contractor and County, at the times and in the manner
prescribed in the Contract; and
2. pays County all losses, damages, including liquidated damages and damages caused by
delay, expenses, costs and attorney’s fees including appellate proceedings, that County sustains as
a result of default by Contractor under the Contract; and
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3. performs the guarantee of all Work and materials furnished under the Contract for the
time specified in the Contract; then THIS BOND IS VOID, OTHERWISE IT REMAINS IN FULL
FORCE AND EFFECT.

Whenever Contractor shall be, and is declared by County to be, in default under the Contract,
and County having performed County's obligations there under, the Surety may promptly remedy
the default, or shall promptly:

1. complete the Contract in accordance with its terms and conditions; or

2. obtain a bid or bids for completing the Contract in accordance with its terms and
conditions, and upon determination by Surety of the lowest responsible bidder, or, if County elects,
upon determination by County and Surety jointly of the lowest responsible bidder, arrange for a
Contract between such Bidder and County, and make available as Work progresses sufficient
funds, paid to County, to pay the cost of completion and other costs and damages for which the
Surety may be liable hereunder.

No right of action shall accrue on this bond to or for the use of any person of corporation
other than County named herein.

The Surety, for value received, hereby stipulates and agrees that no changes, extensions of
time, alterations or additions to the terms of the Contract or other Work to be performed hereunder,
or the specifications referred to therein shall in any way affect its obligations under this bond, and
it does hereby waive notice of any such changes, extensions of time, alterations or additions to the
terms of the Contract or to Work or to the specifications.

This instrument shall be construed in all respects as a common law bond. It is expressly
understood that the time provisions and statute of limitations under 8255.05, Florida Statutes, shall
not apply to this bond.

In no event will the Surety be liable in the aggregate to Obligee for more than the penal sum
of this Performance Bond regardless of the number of suits that may be filed by Obligee.

Signed and sealed this day of , 20

CONTRACTOR (PRINCIPAL)

Signed, sealed and delivered in the presence of:

By:

Witnesses as to Contractor Name: Title:
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STATE OF

COUNTY OF

Sworn to (or affirmed) and subscribed before me by means of (I physical presence or [
online notarization, this day of , 20 ,

by

Signature of Notary Public

Printed Name of Notary Public

Personally Known OR Produced Identification

Type of Identification Produced:

SURETY
SIGNATURE:

SEAL
PRINTED NAME AND TITLE:
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EXHIBIT 5: CONTRACTOR’S FINAL PAYMENT AFFIDAVIT FORM

STATE OF FLORIDA
COUNTY OF

Before me, the undersigned authority, personally appeared , Who after being
duly sworn, deposes and says:

(1) He or she is the (title) , of :
which does business in the State of Florida, hereinafter referred to as the “Contractor.”

(2) Contractor, pursuant to that certain Contract No. 11472 (“Contract”) with Alachua County, a
charter county and political subdivision of the State of Florida, hereinafter referred to as the
“Owner,” has furnished or caused to be furnished labor, materials, and services for Invitation to
Bid No. 22-932; Project No. 9177910, CR 235 at NW 94th Ave Signalization, Contract No. 11472,
as more particularly set forth in said Contract.

(3) This affidavit is executed by the Contractor in accordance with §713.06 of the Florida Statutes
for the purposes of obtaining final payment from the Owner in the amount of
$

(4) Contractor certifies, represents and warrants that it has paid all persons defined in §713.01,
Florida Statutes, who furnished labor, services, or materials for the prosecution of the Work
provided for in the Contract (“Claimants™), all amounts owed them from any previous payments
received by Contractor from the Owner and has not withheld any such amounts.

(5) Contractor certifies, represents and warrants that all Work to be performed under the Contract
has been fully completed, and all Claimants have been paid in full.

(6) In accordance with the Contract Documents and in consideration of $
paid, Contractor releases and waives for itself and all Claimants, including their successors and
assigns, all claims demands, damages, costs and expenses, whether in contract or in tort, against
Owner relating in any way to the performance of the Contract.

(7) Contractor certifies, represents and warrants for itself and its subcontractors, materialmen,
successors and assigns, that all charges for labor, materials, supplies, lands, licenses and other
expenses for which Owner might be sued or for which a lien or a demand against any payment
bond might be filed, have been fully satisfied and paid.

(8) Contractor agrees to indemnify, defend and save harmless Owner from all demands or suits,
actions, claims of liens or other charges filed or asserted against Owner arising out of the
performance by Contractor of the Work covered by the Contract.
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Contractor:

By:
Its:
Date:
Witnesses
[Corporate Seal]
STATE OF
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EXHIBIT 6: FINAL PAYMENT BOND WAIVER FORM

WAIVER OF RIGHT TO CLAIM AGAINST THE PAYMENT BOND (FINAL PAYMENT)

OWNER: Alachua County, a charter county and political subdivision of the State of Florida

CONTRACTOR:

PROJECT: Contract No. 11472 (“Contract”) for labor, materials, and services for Invitation to Bid
No. 22-932; Project No. 9177910, CR 235 at NW 94th Ave Signalization, Contract
No. 11472.

The undersigned Claimant, for itself and its successors and assigns, and in consideration of the
final payment made in the amount of $ , hereby waives and
releases its right to claim against the payment bond, and further waives, releases and discharges
the Owner and Contractor from any and all claims, demands, obligations, damages, actions, and
causes of action, direct or indirect, in law or in equity, for labor, services or materials furnished
through (insert date) to , on the job of
Alachua County, a charter county and political subdivision of the State of Florida, for
improvements associated with the above referenced Project.

DATED ON

Claimant:

By:
(Name)
Title:

(Print Title)

STATE OF

COUNTY OF

Sworn to (or affirmed) and subscribed before me by means of (I physical presence or [
online notarization, this day of , 20 ,

by

Signature of Notary Public

Printed Name of Notary Public

Personally Known OR Produced Identification
Type of Identification Produced:
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EXHIBIT 7: INSURANCE

TYPE “A” INSURANCE REQUIREMENTS
“ARTISAN CONTRACTORS / SERVICE CONTACTS”

The Contractor shall procure and maintain for the duration of this contract insurance
against claims for injuries to persons or damages to property, which may arise from or in
connection with the performance of the Work hereunder by the contractor/vendor, his
agents, representatives, employees or subcontractors.

COMMERCIAL GENERAL LIABILITY

Coverage must be afforded under a per occurrence form policy for limits not less than
$1,000,000 General Aggregate, $1,000,0000 Products / Completed Operations Aggregate,
$1,000,000 Personal and Advertising Injury Liability, $1,000,000 each Occurrence, $50,000 Fire
Damage Liability and $5,000 Medical Expense.

AUTOMOBILE LIABILITY

Coverage must be afforded including coverage for all Owned vehicles, Hired and Non-
Owned vehicles for Bodily Injury and Property Damage of not less than $1,000,000 combined
single limit each accident.

WORKERS COMPENSATION AND EMPLOYER’S LIABILITY

Coverage to apply for all employees at STATUTORY Limits in compliance with
applicable state and federal laws; if any operations are to be undertaken on or about navigable
waters, coverage must be included for the USA Longshoremen & Harbor Workers Act.

Employer’s Liability limits for not less than $100,000 each accident; $500,000 disease
policy limit and $100,000 disease each employee must be included.

BUILDER’S RISK/INSTALLATION FLOATERS (when applicable)

When this Agreement includes the construction of and/or the addition to a permanent
structure or building; including the installation of machinery and/or equipment, the following
insurance coverage must be afforded:

Coverage Form: Completed Value, All Risk in an amount equal to 100% of the value upon
completion or value of equipment to be installed.

When applicable: Waiver of Occupancy Clause or Cessation of Insurance clause. Flood
Insurance as available under the National Flood Insurance Program.

EMPLOYEE FIDELITY COVERAGE (only applicable to vendors whose employees handle
funds )

Employee Dishonesty coverage must be afforded for not less than $500,000 Blanket all employees
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ISO Form

OTHER INSURANCE PROVISIONS

The policies are to contain, or be endorsed to contain, the following provisions:

I Commercial General Liability and Automobile Liability Coverages

a. The Alachua County Board of County Commissioners, its officials, employees and
volunteers are to be covered as an Additional Insured as respects: Liability arising out of activities
performed by or on behalf of the Contractor/VVendor; to include Products and/or Completed
Operations of the Contractor/Vendor; Automobiles owned, leased, hired or borrowed by the
Contractor.

b. The Contractor’s insurance coverage shall be considered primary insurance as respects
the County, its officials, employees and volunteers. Any insurance or self-insurance maintained
by the County, its officials, employees or volunteers shall be excess of Contractor/VVendor’s
insurance and shall be non-contributory.

Il All Coverages

The Contractor/Vendor shall provide a Certificate of Insurance to the County with a thirty
(30) day notice of cancellation. The certificate shall indicate if cover is provided under a “claims
made” or “per occurrence” form. If any cover is provided under claims made from the certificate
will show a retroactive date, which should be the same date of the contract (original if contact is
renewed) or prior.

SUBCONTRACTORS

The Contractor/Vendor shall be responsible for all subcontractors working on their behalf
as a condition of this Contract. All subcontractors of the Contractor/VVendor shall be subject to the
same coverage requirements stated herein.

CERTIFICATE HOLDER: Alachua County Board of County Commissioners

MAIL, EMAIL or FAX CERTIFICATES
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EXHIBIT 7-A: CERTIFICATE OF INSURANCE
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EXHIBIT 8: BID SCHEDULE/ SCHEDULE OF VALUES
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EXHIBIT 9: FHWA-1273
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EXHIBIT 10: WAGE RATE DECISION NUMBER FL157
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EXHIBIT 11: TITLE VI ASSURANCE - DOT 1050.2A, APPENDICES A and E
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EXHIBIT 12: CONSTRUCTION PLANS

Alachua County Public Works Contract Plans, Financial Project ID 439500-1-58-01, Alachua
County CR 235 at NW 94™ Ave. Signalization Plans, Final Plans dated December 17, 2019, for
Invitation to Bid No. 22-932, Project No: 9177910, “CR 235 at NW 94th Ave Signalization,” is
exempt pursuant to Section 119.071(3)(b)(1)
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EXHIBIT L

ALACHUA COUNTY
ROAD AND BRIDGE CONSTRUCTION AGREEMENT FOR INVITATION TO BID
NO. 22-932

LAP PROJECT NO. 439498-1-58-01

PROJECT NO. 9177911
AGREEMENT NO. 11604

S. MAIN AT WILLISTON ROAD INTERSECTION



CONSTRUCTION AGREEMENT NO. 11604 BETWEEN ALACHUA COUNTY AND
FOR INVITATION TO BID NO. 22-932 - PROJECT NO. 9177911 - FOR S. MAIN AT
WILLISTON ROAD INTERSECTION

THIS AGREEMENT made and entered into on , by and
between , a {---Business Entity State---} {---Business Entity Type---}, whose principal business
address is ,, (hereinafter referred to as “Contractor”), and Alachua County, charter county and
political subdivision of the State of Florida, by and through its Board of County Commissioners,
(hereinafter referred to as “County”) (collectively, the County and Contractor are hereinafter
referred to as the “Parties”).

WITNESSETH:

WHEREAS, the County issued Invitation to Bid No. 22-932 seeking the bids from road
construction contractors to furnish all labor, materials, equipment and apparatus for the
construction of: signing and pavement marking construction and incidental work and construction
of additional traffic control devices on S. Main Street at Williston Road, in Alachua County,
Florida; and

WHEREAS, after evaluating and considering all timely responses to Invitation to Bid No.
22-932, the County identified the Contractor as the lowest price, responsive, responsible bidder;
and

WHEREAS, the County desires to contract with the Contractor to provide the work
described in Invitation to Bid No. 22-932 and the Contractor desires to perform such work for the
County in accordance with the terms and conditions set forth herein.

NOW, THEREFORE, in consideration of the mutual promises and covenants contained herein,
and other good and valuable consideration, the receipt and sufficiency of which is acknowledged
by the Parties, the Parties hereby agree as follows:

1 THE WORK. That the Contractor shall furnish all labor, material, equipment, apparatus
and services covered by Exhibit 1: Non-Technical Specifications attached hereto and
incorporated by reference, Exhibit 2: Technical Specifications attached hereto and
incorporated by reference, and Exhibit 12: Alachua County Public Works Contract Plans
Financial Project ID 439498-1-58-01, Alachua County CR 329 (S. Main St.) @ SR 331 (SE
Williston Rd.) Intersection Improvement, dated September 4, 2019, for Invitation to Bid No.
22-932, Project No: 9177911, “*S. Main at Williston Road Intersection™ attached hereto and
incorporated by reference, hereinafter collectively referred to as “Contract Documents and
Specifications”, which shall include all incidental and necessary work thereto (the “Work™).
All Work shall be performed and completed in accordance with the Contract Documents and
Specifications. The Contract Documents and Specifications are made part of this Agreement
as set forth herein. The Contractor acknowledges that it has received the Contract Documents
and Specifications.
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2 CONTRACT PRICE. The Work includes both Lump Sum items and Unit Price items. For
performing the Work, the Contractor shall be paid a sum that SHALL NOT EXCEED ($) (the
“Contract Amount”), unless a Change Order or Amendment is issued in accordance this
Agreement. Invoices and payments shall be allocated as provided in the Schedule of Values,
attached hereto and incorporated by reference as Exhibit 8. The Contractor shall invoice the
County at the prices set forth in Exhibit 8, and the County shall pay the Contractor, only for
the actual quantities of Work performed or materials furnished in accordance with this
Agreement. The Parties agree that the Estimated Quantities set forth in Exhibit 8 may be
increased or decreased as provided in this Agreement without, in any way, changing or
invalidating the any of the Unit or Lump Sum prices set forth in Exhibit 8.

3 GENERAL CONDITIONS

3.1 That it is mutually agreed between the Parties hereto that if, at any time after the execution
of this Agreement and delivery to the County of the surety bonds required by Paragraph
5, the County shall deem the surety or sureties upon such bond to be unsatisfactory, or if,
for any reason, such bond ceases to be adequate to cover the performance of the Work the
Contractor shall, at its own expense, within five (5) days after the receipt of notice from
the County to do so, furnish an additional bond or bonds in such form and amount, and
with surety or sureties as shall be satisfactory to the County. In such event, no further
payment to the Contractor shall be deemed to be due under this Agreement until such new
or additional security for the faithful performance of the Work shall be furnished in a
manner and form satisfactory to the County.

3.2 That it is agreed by both Parties hereto that progress payments and final payment for Work
performed, determined by the County's Project Representative, will be made in accordance
with the provisions as stipulated in the Contract Documents and Specifications. It is agreed
that 5% of the amount earned through each progress payment as set forth in the Contract
Documents and Specifications will be withheld until the Work reaches 50% completion.
For purposes of this Agreement, 50% completion is defined as the amount of Work
completed by the Contractor and acceptance by the County that equals 50% of the Contract
Amount as defined in paragraph 2.1 of this Agreement. Once 50% completion is reached,
the Contractor may request that the County shall pay up to one half of the retainage then
held by the County for the properly completed Work. If the County does not dispute any
Work or payment, the County will make such payment. Furthermore, once 50% completion
is reached, the County shall only retain 5% of each progress payment.

3.3 Within 15 days of obtaining Substantial Completion of the Work as defined herein, or if
not defined upon reaching beneficial occupancy or use, the Contractor and County will
develop a list (the “List”) of items required to render complete, satisfactory and acceptable
the Work required herein. The County shall provide the Contractor a draft of The List
within 5 days of obtaining Substantial Completion. Contractor will notify the County of
acceptance or of any changes requested within 5 days of receipt. If the Contractor accepts
the List, it shall be deemed delivered upon receipt of said acceptance by the County. If the
Contractor proposes any changes, the County shall review said changes and shall deliver
the List to the Contractor within 5 days of receipt of Contractor’s proposed changes.
Delivery of the List does not relieve the Contractor of the responsibility for corrective
Work or for pending items not yet completed for the Work and any items that are identified
after development of The List that are required to correct or complete the Work remain the
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responsibility of the Contractor. The Contractor shall reach Final Completion, including
the items outline in The List, within the timeframe outlined in Paragraph 4 or thirty (30)
days after The List is developed by the Parties, whichever is more.

3.4 If the County fails to develop the list in the time specified, the Contractor may request
payment for all retainage held by the County, less any amounts withheld for incomplete or
uncorrected Work. If the Contractor fails to cooperate with the County in developing The
List, or obligations under The List, the County shall notify the Contractor in writing of its
failure to cooperate in developing The List and the County shall not obligated to pay the
retainage.

3.5 The County shall not be obligated to make payment to the Contractor for amounts that are
the subject of, or release retainage related to, a good faith dispute or a claim brought
pursuant to §255.05, Florida Statutes.

3.6 Once all items on The List have been completed, the Contractor may request the remaining
retainage from the County. In cases of a dispute as to completion of an item on the List,
the County may withhold and amount not to exceed 150% of the total cost to complete
disputed items.

3.7 The FHWA-1273 Electronic version, dated May 1, 2012 is posted on FDOT’S website at
the following URL address
http://www.fdot.gov/programmanagement/Implemented/URLinSpecs/FilesslFHWA1273.
pdf. The Contractor shall obtain this information and comply with all requirements posted
on this website up through five calendar days before the opening of bids. The Contractor
shall comply with the provisions contained in FHWA-1273. If FDOT’s website cannot be
accessed, contact the FDOT’s Specifications Office Web Coordinator at (850) 414-4101.
The FHWA 1273 must be included verbatim in the final executed contract for all federally
funded construction agreements and all subcontractor agreements. FHWA 1273 is hereby
incorporated in this Agreement as Exhibit 9.

3.8 For this Contract, payment of predetermined minimum wages applies. The U.S.
Department of Labor (USDOL) Wage Rates applicable to this Contract are listed in Wage
Rate Decision Number FL2020157, as modified up through ten days prior to the opening
of bids. Obtain the applicable General Decision(s) (Wage Tables) through the FDOT’s
Office of Construction website and ensure that employees receive the minimum
compensation applicable. Review the General Decisions for all classifications necessary to
complete the project. Request additional classifications through the Engineer’s office when
needed. For guidance on the requirements for the payment of wages and benefits and the
submittal of certified payrolls, and for general guidance and examples of multiple wage
rates when assigned to a Contract, refer to the FDOT’s Office of Construction website.
Questions regarding wage rates and the applicability of wage tables should be submitted to
the County Engineer or his representative. Contact the FDOT’s Prevailing Wage Rate
Coordinator at (850) 414-4688 if FDOT’s website cannot be accessed or there are
questions. FL2020157 is hereby incorporated in this Agreement as Exhibit 10.

3.9 The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system
to verify the employment eligibility of all new employees hired by the Contractor during
the term of the Contract and shall expressly require any subcontractors performing Work
or providing services pursuant to the Contract to likewise utilize the U.S. Department of
Homeland Security’s E-Verify system to verify the employment eligibility of all new
employees hired by the subcontractor during the Contract term.
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3.10Title VI Non-Discrimination Assurance — DOT 1050.2A, Appendices A and E are hereby
incorporated in this Agreement as Exhibit 11.

3.11The Contractor shall comply with all laws, ordinances, regulations and building code
requirements applicable to the Work contained in this Agreement. The Contractors shall
be familiar with all state and local laws, ordinances, code rules and regulations that may in
any way affect the Work. Ignorance on the part of the Contractor will in no way relieve it
of responsibility. The Contractor shall abide by and conduct its programs and provide its
services in compliance with the provisions of the Civil Rights Act of 1866, Civil Rights
Act of 1871, Equal Pay Act of 1963, Civil Rights Act of 1964, Age Discrimination and
Employment Acts of 1967, Rehabilitation Act of 1973, 1990 Americans with Disabilities
Act, 1991 Federal Civil Rights Act, 1992 Florida Civil Rights Act, and all other applicable
ordinances, statutes, laws and amendments thereto.

4 CONTRACT TIME AND DAMAGES

4.1 1t is agreed by both Parties that TIME 1S OF THE ESSENCE for the completion of the
Work. The Contract Time shall begin as set forth within the issuance of a Notice to Proceed
to the Contractor by the County. Contract Time for Substantial Completion is 75 Working
Days, as defined in Contract Documents and Specifications, from the Contractor’s receipt
of the Notice to Proceed. Contract Time for Final Completion is 30 calendar days after
Substantial Completion is met, unless extended in accordance with §218.735(7)(c), Florida
Statutes.

4.2 Inasmuch as failure to complete the Work within the time herein fixed will result in
substantial injury to the County and whereas damages arising from such failure cannot be
calculated with any degree of certainty, it is hereby agreed that if such Work has not
reached Substantial Completion as herein defined or within such further time, if any, as
shall be allowed for such performance of Substantial Completion in accordance with the
provisions of this Agreement, the Contractor shall pay the County as liquidated damages
and not as a penalty the sum of Nine Hundred Sixty-Four Dollars and Zero Cents ($964.00)
per day for each and every calendar day after the date fixed for Substantial Completion.

4.3 Inasmuch as failure to complete the Work within the time herein fixed will result in
substantial injury to the County and whereas damages arising from such failure cannot be
calculated with any degree of certainty, it is hereby agreed that if such Work has not
reached Final Completion as herein defined or within such further time, if any, as shall be
allowed for such performance of Final Completion in accordance with the provisions of
this Agreement, the Contractor shall pay the County as liquidated damages and not as a
penalty the sum of Nine Hundred Sixty-Four Dollars and Zero Cents ($964.00) per day for
each and every calendar day after the date fixed for Final Completion.

5 PERFORMANCE AND PAYMENT BONDS

5.1 Within ten (10) business days after signature of this Agreement by the Parties, Contractor
shall provide Owner with Payment and Performance Bonds, in the forms prescribed as
Exhibits 4 & 5, in the amount of 100% of the total sum of the Contract Amount, the costs
of which are to be paid by the Contractor.

5.2 If the surety for any bond furnished by the Contractor is declared bankrupt, becomes
insolvent, its right to do business is terminated in the State of Florida, or it ceases to meet
the requirements imposed by the Contract Documents, the Contractor shall, within five (5)
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calendar days thereafter, substitute another bond and surety, both of which shall be subject
to the minimum requirements noted above and County’s approval.

5.3 In accordance with the requirements of 8255.05(1)(a), Florida Statutes, the Contractor shall
record a copy of the Performance and Payment Bonds in the Public Records of Alachua
County, Florida, prior to performing any Work under this Agreement. The Contractor shall
deliver a certified copy of the recorded Performance and Payment Bonds to the County at
least five (5) days prior to performing any Work under this Agreement. The Contractor
shall not perform any Work under this Agreement prior to recording said bonds. The timely
delivery of the certified copy of the recorded Performance and Payment Bonds is a
condition precedent to County’s obligation to make any payments to the Contractor
hereunder.

6 NOTICES - Except as otherwise provided in this Agreement any notice of default or
termination from either party to the other party must be in writing and sent by certified mail,
return receipt requested, or by personal delivery with receipt. All notices shall be deemed
delivered two (2) business days after mailing, unless deliver is by personal delivery in which
case delivery shall be deemed to occur upon actual receipt by the other party. For purposes of
all notices, Contractor’s and County representative are:

County:
Alachua County Public Works
5620 NW 120" Lane
Gainesville, FL 32653
Attn: Public Works Director
tstrom@alachuacounty.us

Contractor:

Email Address:

A copy of any notice, request or approval to the County must also be sent to:

J.K. “Jess” Irby, Esq.

Clerk of the Court

12 SE 1% Street

Gainesville, FL 32601

Attn: Finance and Accounting
dmw@alachuaclerk.org

And

Procurement Office

12 SE 1% Street, 3" Floor
Gainesville, Florida 32601
Attn: Contracts
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7. RELEASE OF CLAIMS. It is agreed that when all Work contemplated by this
Agreement has reached Final Completion and has been inspected and approved by the
County, or the County’s authorized representatives, the Contractor shall furnish to the
County the Contractor’s Final Affidavit in the form attached hereto as Exhibit 5, or
other such release as provided for in §255.05, Florida Statutes, and agreed to by the County.
Submission of the Contractor’s invoice for final payment shall further constitute the
Contractor's representation to the County that all obligations of the Contractor to others,
including but not limited to its consultants, subcontractors, and suppliers, incurred in
connection with the Work, have been paid in full and Contractor shall include executed
and notarized Waivers of Right to Claim against the Payment Bond, in the form attached
hereto as Exhibit 6, from all persons defined in 8713.01, Florida Statutes, who furnished
labor, services, or materials for the prosecution of the Work provided for in this
Agreement, unless the Contractor provides the County with a written consent from the
surety regarding the Work or the payment in question.

8. GOVERNING ORDER OF DOCUMENTS
8.1 In cases of discrepancy, the governing order of the documents is as follows:

8.1.1 Amendments and Change orders;

8.1.2 This Agreement;

8.1.3 Technical Specifications, Special Conditions, for Invitation to Bid No. 22-
932 (Exhibit 2);

8.1.4 Non-Technical Specifications, General Conditions, for Invitation to Bid
No. 22-932 (Exhibit 1);

8.1.5 Alachua County Public Works Contract Plans Financial Project ID
439498-1-58-01, Alachua County CR 329 (S. Main St.) @ SR 331 (SE
Williston Rd.) Intersection Improvement, dated September 4, 2019, for
Invitation to Bid No. 22-932 (Exhibit 12);

8.1.6 Contractor’s Bid Submittal.

9. INDEMNIFICATION

9.1.To the maximum extent permitted by Florida law, but subject to the monetary limitation
that the extent of the Contractor’s indemnification obligation shall not exceed the
awarded Contract Price, the Contractor agrees to indemnify and hold harmless the
County, and its officers and employees, from liabilities, damages, losses, and costs,
including, but not limited to, reasonable attorneys’ fees, to the extent caused by the
negligence, recklessness, or intentionally wrongful conduct of the Contractor and other
persons employed or utilized by the Contractor in the performance of the Agreement.
Contractor agrees that indemnification of the County shall extend to any and all work
performed by the Contractor, its subcontractors, employees, agents, servants or assigns.

9.2. The Contractor obligation to indemnify under this Article will survive the expiration or
earlier termination of this Agreement until it is determined by final judgment that an
action against the County or an indemnified party for the matter indemnified hereunder
is fully and finally barred by the applicable statute of limitations.

9.3. This obligation shall in no way be limited in any nature whatsoever by any limitation
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on the amount or type of Contractor insurance coverage. This indemnification
provision shall survive the termination of the Agreement between the County and the
Contractor. Nothing contained in this paragraph is intended to nor shall it constitute a
waiver of the State of Florida and the Agency’s sovereign immunity.

9.4. In any and all claims against the County or any of its agents or employees by any
employee of the Contractor, any Subcontractor, anyone directly or indirectly employed
by any of them or anyone for whose acts any of them may be liable, the indemnification
obligation under this Article shall not be limited in any way by any limitation on the
amount or type of damages, compensation or benefits payable by or for the Contractor
or any Subcontractor under workers' compensation acts, disability benefit acts or
employee benefit acts.

9.5. Nothing contained in this paragraph is intended to nor shall it constitute a waiver of the
State of Florida and the County’s sovereign immunity or the provisions or limits of
liability of 8768.28, Florida Statutes.

10. PROJECT RECORDS
10.1. General Provisions:

10.1.1. Any document submitted to the County may be a public record and is open for
inspection or copying by any person or entity. “Public records” are defined as all
documents, papers, letters, maps, books, tapes, photographs, films, sound recordings,
data processing software, or other material, regardless of the physical form,
characteristics, or means of transmission, made or received pursuant to law or
ordinance or in connection with the transaction of official business by any agency per
8119.011(12), Florida Statutes. Any document is subject to inspection and copying
unless exempted under Chapter 119, Florida Statutes, or as otherwise provided by
law.

10.1.2. In accordance with 8119.0701, Florida Statutes, the Contractor, when acting on
behalf of the County, as provided under 119.011(2), Florida Statutes, shall keep and
maintain public records as required by law and retain them as provided by the General
Record Schedule established by the Department of State. Upon request from the
County’s custodian of public records, provide the County with a copy of the requested
records or allow the records to be inspected or copied within a reasonable time unless
exempted under Chapter 119, Florida Statutes, or as otherwise provided by law.
Additionally, the Contractor shall provide the public records at a cost that does not
exceed the cost provided in this chapter or as otherwise provided by law.

10.1.3. Contractor shall ensure that public records that are exempt or confidential and
exempt from public records disclosure requirements are not disclosed except as
authorized by law for the duration of this Agreement and following completion of this
Agreement if the Contractor does not transfer the records to the County.

10.2. Confidential Information:

10.2.1. During the term of this Agreement, the Contractor may claim that some or all of
Contractor’s information, including, but not limited to, software documentation,
manuals, written methodologies and processes, pricing, discounts, or other
considerations (hereafter collectively referred to as “Confidential Information”), is,
or has been treated as confidential and proprietary by Contractor in accordance with
8812.081, Florida Statutes, or other law, and is exempt from disclosure under the
Public Record Act. Contractor shall clearly identify and mark Confidential
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Information as “Confidential Information” or “CI” and the County shall use
reasonable efforts to maintain the confidentiality of the information properly
identified by the Contractor as “Confidential Information” or “CI.”

10.2.2. The County shall promptly notify the Contractor in writing of any request received
by the County for disclosure of Contractor’s Confidential Information and the
Contractor may assert any exemption from disclosure available under applicable law
by seeking a protective order against disclosure from a court of competent
jurisdiction. Contractor shall protect, defend, indemnify, and hold the County, its
officers, employees and agents free and harmless from and against any claims or
judgments arising out of a request for disclosure of Confidential Information.
Contractor shall investigate, handle, respond to, and defend, using counsel chosen by
the County, at Contractor’s sole cost and expense, any such claim, even if any such
claim is groundless, false, or fraudulent. Contractor shall pay for all costs and
expenses related to such claim, including, but not limited to, payment of attorney fees,
court costs, and expert witness fees and expenses. Upon completion of this
Agreement, the provisions of this paragraph shall continue to survive. Contractor
releases County from claims or damages related to disclosure by County.

10.2.3. Project Completion: Upon completion of the Work, or in the event this Agreement
is terminated, the Contractor, when acting on behalf of the County as provided under
8119.011(2), Florida Statutes, shall transfer, at no cost, to the County all public
records in possession of the Contractor or keep and maintain public records required
by the County to perform the service. If the Contractor transfers all public records to
the County upon completion or termination of the Agreement, it must destroy any
duplicate public records that are exempt or confidential and exempt from public
records disclosure requirements. If the Contractor keeps and maintains public records
upon the completion or termination of the Agreement all applicable requirements for
retaining public records shall be met. All records stored electronically shall be
provided to the County, upon request from the Counties custodian of public records,
in a format that is compatible with the information technology systems of the County.

10.3. Compliance: The Contractor may be subject to penalties under 8119.10, Florida

Statutes, if the Contractor fails to provide the public records to the County within a

reasonable time.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS CONTRACT, CONTACT THE COUNTY REPRESENTATIVE AT
EMAIL: publicrecordsrequest@alachuacounty.us; PHONE (352) 384-3132
Address 12 SE 1% Street, Gainesville, FL 32601

11 INSURANCE Throughout the term of this Agreement, the Contractor shall provide
insurance of the types and in the amounts set forth in Exhibit 7. The Contractor shall also
require any subcontractors to provide insurance as set forth in Exhibit 7. A current copy of
the Contractor Certificate of Insurance showing coverage of the types and in the amounts
required is attached hereto as Exhibit 7-A.
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12

13

14

15

16

17

18

19

20

SEVERABILITY AND AMBIGUITY It is understood and agreed by the Parties to this
Agreement that if any of the provisions of the Agreement shall contravene, or be invalid under
the laws of the State of Florida, such contravention or invalidity shall not invalidate the entire
Agreement, but it shall be construed as if not containing the particular provision or provisions
held to be invalid, and the rights and obligations of the Parties shall be construed and enforced
accordingly. In the event an ambiguity or question of intent or interpretation arises, this
Agreement shall be construed as if jointly drafted by the Parties and no presumption,
inference, or burden of proof shall arise favoring or disfavoring a Party by virtue or authorship
of any or all of the Agreement’s provisions. Each Party represents and agrees that it has had
the opportunity to seek the advice of appropriate professions, including legal professionals, in
the review and execution of this Agreement.

AMENDMENT This Agreement may be amended by mutual written agreement of the
Parties hereto. Further, this Agreement, including without limitation all changes in the
maximum indebtedness, scope of services, time of completion, and other material terms and
conditions, may be changed only by such written amendment.

INDEPENDENT CONTRACTORIN the performance of this Agreement, the Contractor
will be acting in the capacity of an independent Contractor, and not as an agent, employee,
partner, joint venture, or associate of the County. The Contractor shall be solely responsible
for the means, methods and techniques, sequences and procedures utilized by the Contractor
in the full performance of this Agreement. Neither Contractor nor anyone employed by
Contractor shall represent, act, purport to act, or to be deemed to be the agent, representative,
employee or servant of the County.

CHOICE OF LAW The laws of the State of Florida shall govern this Agreement and the
duties and obligations stated within this Agreement. Sole and exclusive venue for all actions
arising under this Agreement shall be in Alachua County, Florida.

COMPLETE AGREEMENT This Agreement contains the sole and entire agreement
between the County and the Contractor and supersedes any other written or oral agreements
between them not incorporated herein.

NON WAIVER The failure of any party to exercise any right in this Agreement will not
waive such right in the event of any further default or non-compliance.

SUCCESSORS AND ASSIGNS The Contractor shall not assign its rights hereunder,
excepting its right to payment, nor shall it delegate any of its duties hereunder without the
written consent of the County. Subject to the provisions of the preceding sentence, each party
hereto binds itself, its successors, assigns and legal representatives to the other and to the
successors, assigns and legal representatives of such other party. Nothing herein shall be
construed as creating any personal liability on the part of any officer or agent of the County,
nor shall it be construed as giving any right or benefit hereunder to anyone other than the
County or the Contractor.

NO THIRD PARTY BENEFICIARIES Nothing contained herein shall create any
relationship, contractual or otherwise, with, or any rights in favor of, any third party.

MODIFICATIONS This Agreement constitutes the entire agreement and understanding
between the Parties hereto, and it shall not be considered modified, altered, changed or
amended in any respect unless in writing and signed by the Parties hereto.
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21 WAIVERS OF CLAIMS AND CONTINUING OBLIGATIONS

21.1 The Contractor's obligations to perform the Work and complete the project in
accordance with the Contract Documents shall be absolute. Neither approval of
any progress, nor approval of final payment by the Alachua County Public Works
Director, nor the issuance of a certificate of substantial completion, nor any
payment by the Clerk of the Court to the Contractor under the Contract Documents,
nor any use or occupancy of the project or any part thereof by the County, nor any
act of acceptance by the County, nor any failure to do so, nor any correction of
faulty or defective Work by the County shall constitute an acceptance of Work not
in accordance with the Contract Documents. The acceptance of Final Payment shall
constitute a waiver of all claims by the Contractor against the County, other than
those previously made in writing and still unsettled.

22 DEFAULT AND TERMINATION

22.1  The failure of the Contractor to comply with any provision of this Agreement will
place the Contractor in default. Prior to terminating the Agreement, the County
will notify the Contractor in writing. This notification will make specific reference
to the provision which gave rise to the default. The County will give the Contractor
seven (7) days to cure the default or develop a plan and time line acceptable to the
County to cure the default. The County Engineer is authorized to provide written
notice of default on behalf of the County, and if the default situation is not corrected
within the allotted time, the Department is authorized to provide final termination
notice on behalf of the County to the Contractor.

22.2  The County may terminate the Agreement without cause by first providing at least
thirty (30) days written notice to the Contractor prior to the termination date. The
County Engineer is authorized to provide written notice of termination on behalf of
the County.

22.3  If funds to finance this Agreement become unavailable, the County may terminate
the Agreement with no less than twenty-four hours’ notice in writing to the
Contractor. The County will be the final authority as to the availability of funds.
The County will pay the Contractor for all Work completed prior to any notice of
termination.

22.4  If the Contractor is adjudged bankrupt, either voluntary or involuntary, the County
may terminate the Agreement effective on the day and at the time the bankruptcy
petition is filed and may proceed to provide service as previously outlined.

23 COUNTY’S RIGHT TO TERMINATE

23.1 If the Contractor is adjudged bankrupt or insolvent, or if he makes a general
assignment for the benefit of his creditors, or if a trustee or receiver is appointed
for the Contractor or for any of his property, or if he files a petition to take
advantage of any debtors' act, or to reorganize under the bankruptcy or similar laws,
or if he repeatedly fails to supply sufficient skilled workmen or suitable materials
or equipment, or if he fails to make prompt payments to Subcontractors or for labor,
materials, or equipment, or if he disregards laws, ordinances, rules, regulations or
orders of any public body having jurisdiction, or if he disregards the authority of
the County Engineer, or he otherwise violates any provisions of the Contract
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24

25

26

27

28

Documents, then the County may, without prejudice to any other right or remedy
and after giving the Contractor and his surety seven (7) days written notice,
terminate the Agreement and take possession of the project and of all materials,
equipment, tools, construction equipment and machinery thereon owned by the
Contractor, and finish the Work by whatever method he may deem expedient. In
such case, the Contractor shall not be entitled to receive any further payment until
the Work is finished.

23.2  Where the Agreement has been so terminated by the County, said termination shall
not affect any rights of the County against the Contractor then existing or which
may thereafter accrue. Any retention or payment of monies by the County due the
Contractor will not release the Contractor from liability.

23.3  Upon seven (7) days written notice to the Contractor, the County may, without
cause and without prejudice to any other right or remedy, elect to abandon the
project and terminate the Agreement. In such case, the Contractor shall be paid for
all Work executed and any expense sustained plus a reasonable profit.

WORKPLACE VIOLENCE
24.1 Employees of the Contractor are prohibited from committing any act of workplace
violence. Violation may be grounds for termination. Workplace violence means
the commission of any of the following acts by a Contractor's employee.
24.1.1 Battery: intentional offensive touching or application of force or violence
to another.
24.1.2 Stalking: willfully, maliciously and repeatedly following or harassing
another person.
DUTIES AND OBLIGATIONS The rights and remedies available hereunder, and, in
particular without limitation, the warranties, guarantees and obligations imposed upon the
Contractor by Agreement No. 11604 and the rights and remedies available to the County
thereunder, shall be in addition to and not a limitation of any otherwise imposed or available
law, by special guarantee or other provisions of the Contract Documents and Specifications.

POLLUTION ABATEMENT The Contractor shall comply with all Federal, State and
Local laws and regulations controlling pollution of the environment. He shall take necessary
precautions to prevent pollution of streams, lakes and ponds with fuels, oils, bitumens,
chemicals and other harmful materials. He shall take necessary measures to minimize soil
erosion.

INJURY OR DAMAGE TO PEOPLE OR PROPERTY Should the County or the
Contractor suffer injury or damage to its person or property because of any error, omission or
act of the other or of any of his employees or agents or others for whose acts he is legally
liable, claim shall be made in writing to the other party within a reasonable time of the first
observance of such injury or damage.

HEALTH CONSIDERTATIONS The Contractor shall provide and maintain, in a neat
and sanitary condition, such accommodations for the use of his employees as are necessary to
comply with the requirements and regulations of the State and Local Boards of Health. The
Contractor shall commit no public nuisance.
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29 ELECTRONIC SIGNATURES The Parties agree that an electronic version of this
Agreement shall have the same legal effect and enforceability as a paper version. The Parties
further agree that this Agreement, regardless of whether in electronic or paper form, may be
executed by use of electronic signatures. Electronic signatures shall have the same legal effect
and enforceability as manually written signatures. The County shall determine the means and
methods by which electronic signatures may be used to execute this Agreement and shall
provide the Contractor with instructions on how to use said method. Delivery of this
Agreement or any other document contemplated hereby bearing an manually written or
electronic signature by facsimile transmission (whether directly from one facsimile device to
another by means of a dial-up connection or whether mediated by the worldwide web), by
electronic mail in “portable document format” (*.pdf”) form, or by any other electronic means
intended to preserve the original graphic and pictorial appearance of a document, will have
the same effect as physical delivery of the paper document bearing an original or electronic
signature.

30. U.S. DEPARTMENT OF HOMELAND SECURITY E-VERIFY SYSTEM

30.1. The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify
system to verify the employment eligibility of all new employees hired by the
Contractor during the term of the agreement. The E-Verify system is located at
https://www.uscis.gov/e-verify.

30.2. The Contractor shall expressly require any subcontractors performing work or
providing services pursuant to the County’s agreement to utilize the U.S.
Department of Homeland Security’s E-Verify system to verify the employment
eligibility of all new employees hired by the subcontractor during the term of the
agreement. The E-Verify system is located at https://www.uscis.gov/e-verify.

THE REMAINDER OF THIS PAGE IS LEFT INTENTIONALLY BLANK
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed for the uses
and purposes therein expressed on the day and year first above-written.

ALACHUA COUNTY, FLORIDA

By:
Ken Cornell, Chair

Board of County Commissioners

Date:
ATTEST APPROVED AS TO FORM
J.K. “Jess” Irby, Esq., Clerk Alachua County Attorney's Office
(SEAL)
CONTRACTOR
By:
Print:
Title:
Date:

IF THE CONTRACTOR IS NOT A NATURAL PERSON, PLEASE PROVIDE A
CERTIFICATE OF INCUMBENCY AND AUTHORITY, OR A CORPORATE
RESOLUTION, LISTING THOSE AUTHORIZED TO EXECUTE AGREEMENTS ON
BEHALF OF YOUR ORGANIZATION. IF ARE A NATURAL PERSON, THEN YOUR

SIGNATURE MUST BE NOTARIZED.
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EXHIBIT 1: NON-TECHNICAL SPECIFICATIONS

Non-Technical Specifications

(General Terms & Conditions)

S Main at Williston Road Intersection (439498-1-58-01)
Project No. 9177911
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1.0 DEFINITIONS
These definitions apply to this exhibit and any all subsequent exhibits. Where the following
terms or their pronouns occur herein, the intent and meaning shall be as follows:

11

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

1.15

1.16

AGREEMENT: The written document between the County and the Contractor
covering the Work to be performed, including the Contractor's Bid and the Bonds.
BONDS: Bid, Performance and Payment Bonds and other instruments of security,
furnished by the Contractor and his surety in accordance with the Contract
Documents.

CHANGE ORDER: A written order to the Contractor, signed by the Board of
County Commissioners or County Manager, authorizing an addition, deletion, or
revision in the Work, or an adjustment in the Contract Amount, Contract Price or
the Contract Time, issued after execution of the Agreement.

CONTINGENCY AMOUNT: The total monies established to efficiently and
timely address any unknown or unanticipated conditions and pay factor
adjustments. Contractor has no entitlement to any contingency amount without
written notice from the County.

CONTRACT: The written agreement incorporating the bid submitted by the bidder
and which is approved by the Board, or its designee, along with all documents
covering the Work to be performed.

CONTRACT AMOUNT: The total monies payable to the Contractor under the
provisions of the Contract Documents.

CONTRACT PRICE: The total monies payable to the Contractor plus the
established contingency amount under the provisions of the Contract Documents.
CONTRACT DOCUMENTS: The Agreement, Specifications, Drawings, Addenda
whether issued prior to the opening of bids or execution of the Contract and
Modifications.

CONTRACT TIME: The number of days stated in the Agreement for the
completion of the Work.

CONTRACTOR: The person, firm or corporation with whom the County has
executed a contract for the performance of the Work, or his legally authorized
representative.

COUNTY: Alachua County, Florida, through the Board of County Commissioners,
or its authorized legal representative.

COUNTY ENGINEER: The Alachua County Engineer, acting directly or through
duly authorized representatives; such representatives acting within the scope of the
duties and authority assigned to them.

DIRECTOR: The Department Director, or his authorized representative, 5620 NW
120 Lane, Gainesville, Florida 32653, acting for the County.

DRAWINGS: The drawings and plans which show the character and scope of the
Work to be performed and which have been prepared or approved by the Director
and are referred to in the Contract Documents.

FIELD CHANGE ORDER: A written order to the Contractor signed by the Public
Works Director or designee for modifications to the work that do not increase the
Contract Price, that do not increase Contract Time and that do not increase the size
(project limits), function (project type) or intended use of the work..

PROJECT REPRESENTATIVE: The authorized representative of the Director
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1.17

1.18

1.19

1.20

1.21

who is assigned to the project or any parts thereof.

RESPONSIBLE AGENT: The duly authorized representative of the Alachua
County Board of County Commissioners or the Contractor during the contract
period.

SHOP DRAWINGS: All Drawings, diagrams, illustrations, brochures, schedules
and other data which are prepared by the Contractor, a Subcontractor,
manufacturer, supplier or distributor and which illustrate the equipment, materials
or some portion of the Work.

SPECIFICATIONS: The directions, provisions and requirements contained herein,
together with all written Agreements made or to be made, setting out or relating to
the method and manner of performing the Work, or to the quantities and qualities
of materials and labor to be furnished under the Contract.

SUBCONTRACTORS: Any person, firm or corporation, other than the
Contractor, supplying labor, equipment or material for work at the site of the
project.

WORK: Any and all obligations, duties and responsibilities necessary to the
successful completion of the project assigned to or undertaken by the Contractor
under the Contract Documents, including the furnishing of all labor, materials,
equipment and other incidentals.

20  STARTING THE WORK

2.1

2.2

2.3

2.4

2.5

Schedule

Within ten (10) days after execution of the Agreement, the Contractor will submit
to the County Engineer for approval an estimated progress schedule indicating the
starting and completion dates of the various stages of the Work and a schedule of
Shop Drawings submissions.

Pre-Construction Conference

Before starting Work, a conference will be held to review the above schedules and
submittal package (See 2.5 Submittals), to establish procedures for handling Shop
Drawings and other submissions, to establish procedures for processing
applications for payment and to establish a working understanding between the
parties as to the project. Present at the conference will be the County Engineer,
and/or his Project Representative, and the Contractor and utility company
representatives.

Notice to Proceed

Upon execution and delivery of the Agreement, the County Engineer will give the
Contractor a written Notice to Proceed stating date by which the Contractor must
start the Work; but such date shall not be more than thirty (30) days after the date
of execution and delivery of the Agreement. No work shall be done prior to receipt
of the Notice to Proceed.

Commencement of Time

The Contract Time shall commence on the date when the Work is actually started
but no later than the date provided in the Notice to Proceed.

Submittals

The Contractor’s submittal package for the Pre-Construction meeting shall include:
the Surveyor’s License Confirmation on a form provided by the County,
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3.0

4.0

5.0

Maintenance of Traffic Plan, Erosion & Sedimentation Control Plan, and
Stormwater Pollution Prevention Plan to be approved by the County prior to any
construction activities along with any other requirements or permits as outlined in
this document. All submittals must be approved by the County prior to
implementation.

INTENT OF CONTRACT DOCUMENTS

3.1

3.2

It is the intent of the Specifications and Drawings to describe a complete project to
be constructed in accordance with the Contract Documents.

The Contract Documents comprise the entire Agreement between the County and
the Contractor. They may be amended only by approval of a Change Order or Field
Change Order or Contract Amendment.

OWNERSHIP AND COPIES OF DOCUMENTS; RECORD DOCUMENTS

4.1

4.2

4.3

All Specifications, Drawings and copies thereof furnished by Alachua County shall
remain the property of Alachua County. They shall not be used on another project,
and with the exception of those sets of Contract Documents which have been signed
in connection with the execution of the Agreement, shall be returned to the County
on request upon completion of the project.

The County will furnish to the Contractor three (3) copies of the Drawings as are
reasonably necessary for the execution of the Work. Additional copies will be
furnished, upon request, at the cost of reproduction.

The Contractor will keep one record copy of all Specifications, Drawings,
Addenda, Modifications, and Shop Drawings at the site in good order and annotated
to show all changes made during the construction process. These shall be available
to the Director and/or his Project Representatives.

WORK BY OTHERS

5.1

5.2

5.3

The County may perform additional work related to the project by itself, or the
County may let other direct contracts therefore, which shall contain General
Conditions similar to these. The Contractor shall afford the other Contractors who
are parties to such direct contracts (or the County, if it is performing the additional
work) reasonable opportunity for the introduction and storage of materials and
equipment and the execution of work and shall properly connect and coordinate his
work with theirs.

If any part of the Contractor's Work depends for proper execution or results upon
the work of any such other Contractor (or the County), the Contractor will inspect
and promptly report to the County Engineer in writing any defects or deficiencies
in such work that render it unsuitable for such proper execution and results. His
failure to so report shall constitute an acceptance of the other work as to be fit and
proper for the relationship of his Work, except as to defects and deficiencies which
may appear in the other work after the execution of his Work.

The Contractor will do all cutting, fitting and patching of his Work that may be
required to make its several parts come together properly and fit it to receive or be
received by such other work. The Contractor will not endanger any work of others
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6.0

7.0

8.0

5.4

by cutting, excavating or otherwise altering their work and will only cut or alter
their work with the written consent of the County Engineer.

If the performance of additional work by other contractors or the County is not
noted in the Contract Documents prior to the award of the contract, written notice
thereof shall be given to the Contractor prior to starting any such additional work.
Contractor work schedules shall be adjusted to allow for any necessary utility
adjustments identified prior to start of work. If the Contractor believes that the
performance of such additional work by the County or others involves him in
additional expense or entitles him to an extension of the Contract Time, he may
make a claim therefore as provided in Exhibit 1, Non-Technical Specifications,
Paragraphs 15-17.

RESPONSIBLE AGENT

6.1

6.2

6.3

The Contractor shall designate and submit a responsible agent and alternate as
necessary, for all dealings, communications, or notices or contracts between the
County and the contractor.

The County Engineer will be the responsible agent for the County. Any notice or
communication to or from the responsible agent shall be deemed to be a
communication to the contractor.

A letter when addressed and sent by certified list mail to either part, at its business
herein, will constitute notice required in this contract.

ACCIDENT PREVENTION

7.1

7.2

Precaution shall be exercised at all times for the protection of employees, other
persons and property.

Contractor's employees shall report to their superintendent any hazardous
conditions or items in need of repair noted during the performance of work. Said
superintendent shall thereupon notify the responsible agent or his designee of such
conditions.

SUBCONTRACTS

8.1

8.2

The Contractor will not employ any Subcontractor (whether initially or as a
substitute) against whom the County or the County Engineer may have reasonable
objection, nor will the Contractor be required to employ any Subcontractor against
whom he has reasonable objection. The Contractor will not make any substitution
for any Subcontractor who has been accepted by the County and the County
Engineer, prior to written concurrence by the County Engineer.

The Contractor will be fully responsible for all acts and omissions of his
Subcontractors and of persons directly or indirectly employed by them and of
persons for whose acts any of them may be liable to the same extent that he is
responsible for the acts and omissions of persons directly employed by him.
Nothing in the Contract Documents shall create any contractual relationship
between any Subcontractor and the County or the County Engineer or any
obligation on the part of the County or the County Engineer to pay or to see to the
payment of any monies due any Subcontractor, except as may otherwise be required
by law. The Director may furnish to any Subcontractor, to the extent practicable,
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evidence of amounts paid to the Contractor as compensation for specific Work
performed.

8.3  The divisions and sections of the Specifications and the identifications of any
Drawings shall not control the Contractor in dividing the Work among
Subcontractors or delineating the Work to be performed by any trade.

8.4  The Contractor agrees to specifically bind every Subcontractor to all of the
applicable terms and conditions of the Contract Documents. Every Subcontractor,
by undertaking to perform any of the Work, will thereby automatically be deemed
to be bound by such terms and conditions.

9.0 PHYSICAL AND SUBSURFACE CONDITIONS

9.1  The County Engineer will, upon request, furnish to the Contractor copies of all
available boundary surveys and subsurface tests.

9.2  The Contractor will promptly notify the County Engineer in writing of any
subsurface or latent physical conditions at the site differing materially from those
indicated in the Contract Documents. The County Engineer will promptly
investigate those conditions and determine if further surveys or subsurface tests are
necessary. Promptly thereafter, the County Engineer will obtain the necessary
additional surveys and tests and furnish copies to the Contractor. If the County
Engineer finds that the results of such surveys or tests indicate subsurface or latent
physical conditions differing significantly from those indicated in the Contract
Documents, a Change Order shall be issued incorporating the necessary revisions.

10.0 COUNTY ENGINEER’S STATUS DURING CONSTRUCTION

10.1 The County Engineer shall be the County's representative during the construction
period. All instructions of the County to the Contractor shall be issued through the
County Engineer.

10.2  The County Engineer will make periodic visits to the site to observe the progress
and quality of the executed Work and to determine, in general, if the Work is
proceeding in accordance with the Contract Documents. He will not be required to
make exhaustive or continuous on-site inspections to check the quality or quantity
of the Work, nor will he be responsible for the construction means, methods,
techniques, sequences, procedures or the safety precautions incident thereto. His
efforts will be directed toward providing assurance for the County that the
completed project will conform to the requirements of the Contract Documents, but
he will not be responsible for the Contractor's failure to perform the Work in
accordance with the Contract Documents. On the basis of his on-site observations
as an experienced and qualified design professional, he will keep the County
informed of the progress of the Work and will endeavor to guard the County against
defects and deficiencies in the Work of the Contractor.

10.3  The County Engineer will have authority to disapprove of or reject Work which is
defective; i.e., it is unsatisfactory, faulty or defective, does not conform to the
requirements of the Contract Documents or does not meet the requirements of any
inspection, test or approval referred to in Exhibit 1, Non-Technical Specifications,
Paragraph 12. He will also have authority to require special inspection or testing of
the Work as provided in Exhibit 1, Non-Technical Specifications, Paragraph 14.3,
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whether or not the Work is fabricated, installed or completed.

10.4 Neither the County Engineer’s authority to act under this Exhibit 1, Non-Technical
Specifications, Paragraph 10 nor any decision made by him in good faith either to
exercise or not exercise such authority shall give rise to any duty or responsibility
of the County Engineer to the Contractor and Subcontractor, any of their agents or
employees or any other person performing any of the Work.

11.0 COUNTY ENGINEER’S INTERPRETATIONS AND DECISIONS

11.1 The County Engineer will issue with reasonable promptness such written
clarifications or interpretations (in the form of drawings or otherwise) as he may
determine necessary for the proper execution of the Work. Such clarifications and
interpretations are to be consistent with or reasonably inferable from the overall
intent of the Contract Documents. If the Contractor believes that a written
clarification and interpretation entitles him to an increase in the Contract Amount,
he may make a claim therefore as provided in Exhibit 1, Non-Technical
Specifications, Paragraph 16.

11.2  The County Engineer will be the initial interpreter of the terms and conditions of
the Contract Documents and the judge of the performance there under. In his
capacity as interpreter and judge he will exercise his best efforts to insure faithful
performance by both the County and the Contractor. He will not show partiality to
either and shall not be liable for the result of any interpretation or decision rendered
in good faith. Claims, disputes and other matters relating to the execution and
progress of the Work or the interpretation of or performance under the Contract
Documents shall be referred initially to the County Engineer for decisions, which
he shall render in writing within a reasonable time.

12.0 TESTS AND INSPECTIONS

12.1 If the Contract Documents, laws, ordinances, rules, regulations or orders of any
public authority having jurisdiction require any Work to specifically be inspected,
tested or approved by someone other than the Contractor, the Contractor will give
the County Engineer timely notice of readiness therefore. The Contractor will
furnish the County Engineer the required certificates of inspection, testing or
approval. All such tests will be in accordance with the methods prescribed by the
American Society for Testing and Materials or such other applicable organization
as may be required by law or the Contract Documents. If any such Work required
so to be inspected, tested or approved is covered up without written approval or
consent of the County Engineer, it must, if directed by the County Engineer, be
uncovered for observation at the Contractor's expense. The cost of all such
inspections, tests and approvals shall be borne by the Contractor unless otherwise
provided.

12.2  Any Work which fails to meet the requirements of any such test, inspection or
approval and any Work which meets the requirements of any such test or approval
but does not meet the requirements of the Contract Documents shall be considered
defective. Such defective Work may be rejected, corrected or accepted as provided
in Exhibit 1, Non-Technical Specifications, Paragraph 19.
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12.3

Neither observations by the County Engineer nor inspections, tests, or approvals by
persons other than the Contractor shall relieve the Contractor from his obligations
to perform the Work in accordance with the requirements of the Contract
Documents.

13.0 CONTRACTOR’S SUPERVISION AND SUPERINTENDENCE

131

13.2

13.3

13.4

135

The Contractor will supervise and direct the Work efficiently and with his best skill
and attention. He will be solely responsible for the means, methods, techniques,
sequences and procedures of construction. Before undertaking the Work, he will
carefully study and compare the Contract Documents and check and verify all
figures shown thereon and all field measurements. He will at once report in writing
to the County Engineer any conflict, error or discrepancy which he may discover.
The Contractor will be responsible to see that the finished Work complies
accurately with the Contract Documents.

The Contractor will keep on the Work, at all times during its progress, a resident
superintendent satisfactory to the County Engineer. The superintendent shall not
be replaced without the consent of the County Engineer, except under extraordinary
circumstances. The superintendent will be the Contractor's representative at the
site and shall have authority to act on behalf of the Contractor. All communications
given to the superintendent shall be as binding as if given to the Contractor.

The Contractor will provide competent, suitably qualified personnel and perform
construction as required by the Contract Documents. Survey and layout work shall
be performed under direction of a Florida Registered Land Surveyor. Surveyor is
required to sign, seal and return a form provided by the County. He will at all times
maintain good discipline and order among his employees at the site.

The County Engineer will not be responsible for the acts or omissions of the
Contractor, any Subcontractors, any of his or their agents or employees or any other
persons performing any of the Work.

The Contractor shall have a responsible person or persons available on a 24-hour
basis seven (7) days a week in order that contact can be made in emergencies and
in cases where immediate action must be taken to maintain traffic or to overcome
any other problem that might arise. The furnishing of a telephone number where
such person or persons can be reached outside of normal working hours will
constitute compliance with this provision.

14.0 ACCESS TO THE WORK: UNCOVERING FINISHED WORK

141

14.2

14.3

The County Engineer and his representatives and other representatives of the
County will at all times have access to the Work. The Contractor will provide
proper facilities for such access and observation of the Work and also for any
inspection or testing thereof by others.

If any Work is covered contrary to the request of the County Engineer, it must, if
requested by the County Engineer, be uncovered for his observation and replaced
at the Contractor's expense.

If any Work has been covered which the County Engineer has not specifically
requested to observe prior to its being covered, or if the County Engineer considers
it necessary or advisable that covered Work be inspected or tested by others, the
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Contractor, at the Director's request, will uncover, expose or otherwise make
available for observation, inspection or testing, that portion of Work in question,
furnishing all necessary labor, material and equipment. If it is found that such Work
is defective or does not meet the requirements of the Contract Documents, the
Contractor will bear all the expenses of such uncovering, exposure, observation,
inspection and testing and of satisfactory reconstruction, including compensation
for additional professional services. If, however, such Work is found to be non-
defective and meets the requirements of the Contract Documents, the Contractor
will be allowed an increase in the Contract Amount or extension of the Contract
Time directly attributable to such uncovering, exposure, observation, inspection,
testing and reconstruction if he makes a claim therefore as provided in Exhibit 1,
Non-Technical Specifications, Paragraph 16 and 17.

15.0 CHANGES IN THE CONTRACT WORK

15.1  Without invalidating the Agreement, the County may, at any time or from time to
time, order additions, deletions, or revisions in the Work. These will be authorized
by Change Order or Field Change Order as appropriate. Upon receipt of written
authorization, the Contractor will proceed with the Work involved. All such Work
shall be executed under the applicable conditions of the Contract Documents. If
any changes in the Work cause an increase or decrease in the Contract Amount or
Contract Price, addition of Pay Items, or an extension or shortening of the Contract
Time, an equitable adjustment will be made as provided in Exhibit 1, Non-
Technical Specifications, Paragraphs 16 and 17.

15.2  The Public Works Director may authorize minor changes or alterations in the Work
not involving extra cost and not inconsistent with the overall intent of the Contract
Documents. These may be accomplished by a Field Change Order. If the
Contractor believes that any minor change or alteration authorized by the Director
entitles him to an increase in the Contract Amount or Contract Price, he may make
a claim therefore as provided in Exhibit 1, Non-Technical Specifications, Paragraph
16.

15.3  Additional work performed by the Contractor prior to written authorization will not
automatically entitle him to additional compensation, an increase in the Contract
Amount, or an extension of the Contract Time.

15.4 Itis the Contractor's responsibility to notify his surety of any changes affecting the
general scope of the Work or change in the Contract Amount, and the amount of
the applicable Bonds shall be adjusted accordingly. The Contractor will furnish
proof of such adjustment to the County.

16.0 CHANGE OF CONTRACT AMOUNT OR CONTRACT PRICE

16.1 The Contract Amount constitutes the total compensation payable to the Contractor
for performing the Work. All duties, responsibilities and obligations assigned to or
undertaken by the Contractor shall be at his expense without change in the Contract
Amount. The Contract Price constitutes the total compensation payable to the
Contractor for performing the Work plus any applicable Contingency Amount.

16.2 The Contract Amount may only be changed by a Change Order or Field Change
Order. If the Contractor is entitled by the Contract Documents to make a claim for
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an increase in the Contract Amount, his notice of intent to file a claim shall be in

writing delivered to the County Engineer within ten (10) days of the occurrence of

the event giving rise to the claim. The claim shall then be delivered to the County

Engineer in writing within fifteen (15) days after the elimination of the event giving

rise to the claim. Change orders and field change orders will be approved by the

following procedure:

16.2.1 The Public Works Director or his designee may approve Field Change
Orders that, either cumulatively or individually, increase the Contract
Amount up to the Contract Price, provided that such Field Change Orders
do not extend contract time or does not expand the size, function or intended
use of the project contained in the contract documents.

16.2.2 The County Manager may approve Change Orders that, either cumulatively
or individually, increase the Contract Amount up to the Contract Price; or
Change Orders that, either cumulatively or individually, increase the
Contract Price by ten percent of the original Contract Price or $100,000,
whichever is less, provided that such Change Orders do not expand the size,
function or intended use of the project contained in the contract documents.

16.2.3 The Board of County Commissioners has the sole authority to approve
Change Orders that increase the Contract Price by more than ten percent of
the original Contract Price or $100,000, or Change Orders that expand the
size function or intended use of the project contained in the contract
documents.

16.3  The value of any Work covered by a Change Order or Field Change Order, for any
claim for an increase in the Contract Amount, shall be determined in the following
ways:

16.3.1 Where the Work involved is covered by unit prices contained in the
Contract Documents, by application of unit prices to the quantities of the
items involved.

16.3.2 Mutual acceptance of a lump sum or unit price.

16.3.3 Cost and a mutually acceptable fixed amount for overhead and profit.

16.3.4 If none of the above methods is agreed upon, the value shall be determined
on the basis of costs and a percentage for overhead and profit. Costs shall
only include labor (payroll, payroll taxes, fringe benefits, workman's
compensation, etc.) materials, equipment, and other incidentals directly
related to the Work involved. The maximum percentage which shall be
allowed for the Contractor's combined overhead and profit, shall be as
follows:
16.3.4.1 for all such Work done by his own organization, the Contractor

may add up to 10% (ten percent) of his actual increase in cost; and
16.3.4.2  for all such Work done by Subcontractors, each Subcontractor
may add up to 10% (ten percent) of his actual net increase in cost
for combined overhead and profit; and the Contractor may add up to
5% (five percent) of the Subcontractor's total for his combined
overhead and profit, provided that no overhead or profit shall be
allowed on costs incurred in connection with premiums for public
liability insurance or other special insurance directly related to such
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Work. In such case and also under paragraph 17.4.4.1, the
Contractor will submit in a form prescribed by the Director an
itemized cost breakdown together with supporting data
16.4 Pay factor adjustments shall be adjusted in accordance with details outlined in
Exhibit 2, Technical Specifications.

170 CHANGE OF THE CONTRACT TIME

17.1  The Contract Time may be changed solely in a Change Order. If the Contractor is
entitled by the Contract Documents to make a claim for an extension in the Contract
Time, his notice of intent to file a claim shall be in writing delivered to the County
Engineer within ten (10) days of the occurrence of the event giving rise to the claim.
The claim shall then be delivered to the County Engineer in writing within fifteen
(15) days after the elimination of the event giving rise to the claim. The County
Manager may approve any extension in Contract Time. Contract Time shall not be
extended for County designated holidays. Any change in the Contract Time
resulting from any such claim shall be incorporated in a Change Order.

17.2  The Contract Time will be extended in an amount equal to time lost due to delays
beyond the control of the Contractor, if he makes a claim therefore as provided in
Exhibit 1, Non-Technical Specifications, Paragraph 17.1. Such delays shall only
include, acts of neglect by any separate contractor employed by the County, fires,
floods, labor disputes, epidemics, abnormal weather conditions, acts of God or
other delays at the sole discretion of the County.

17.3  All time limits stated in the Contract Documents are of essence in the Agreement.
The provisions of this Exhibit 1, Non-Technical Specifications, Paragraph 17 shall
not exclude recovery for damages (including compensation for additional
professional services) for delay by either party.

18.0 NEGLECTED WORK

18.1 If the Contractor should neglect to prosecute the Work in accordance with the
Contract Documents, including any requirements of the progress schedule, after
three (3) days written notice to the Contractor, the County Engineer may, without
prejudice to any other remedy he may have, make good such deficiencies, and the
cost thereof (including compensation for additional professional services) shall be
charged against the Contractor. In this case a Change Order shall be issued
incorporating the necessary revisions in the Contract Documents, including an
appropriate reduction in the Contract Amount. If the payments then or thereafter
due the Contractor are not sufficient to cover such amount, the Contractor will pay
the difference to the County.

19.0 WARRANTY AND GUARANTEE; CORRECTION, REMOVAL OR ACCEPTANCE
OF DEFECTIVE WORK

19.1 The Contractor warrants and guarantees to the County and the County Engineer

that all materials and equipment will be new unless otherwise specified; that all

Work will be of good quality and free from faults or defects and in accordance with

the requirements of the Contract Documents. All unsatisfactory Work, all faulty or

defective Work and all Work not conforming to the requirements of the Contract
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Documents or of such inspections, tests or approvals shall be considered defective.
Prompt notice of all defects shall be given to the Contractor. All defective Work,
whether or not in place, may be rejected.

19.2  If required by either the Director or the County Engineer prior to approval of final
payment, the Contractor will promptly, without cost to the County and as required
by either the Director or the County Engineer, either correct any defective Work,
whether or not fabricated, installed or completed, or, if the Work has been rejected
by the County Engineer, remove it from the site and replace it with nondefective
Work. If the Contractor does not correct such defective Work or remove and
replace such rejected Work within a reasonable time, all as required by written
notice from either the Director or the County Engineer, the County may have the
deficiency corrected or the rejected Work removed and replaced. All direct or
indirect cost of such correction or removal and replacement, including
compensation for additional professional services, shall be paid by the Contractor,
and an appropriate Change Order shall be issued deducting all such costs from the
Contract Amount. The Contractor will also bear the expenses of making good all
Work of others destroyed or damaged by his correction, removal or replacement of
his defective Work.

19.3  (reserved).

19.4 If, instead of requiring correction or removal and replacement of defective Work,
the County prefers to accept it, the County may do so. In such case, the appropriate
reduction in the bid item amount shall be negotiated with the Contractor by the
County Engineer with the appropriate reductions submitted in the application for
final payment. In the event the appropriate reduction cannot be negotiated, the
provisions of Exhibit 1, Non-Technical Specifications, Paragraph 16.3.4 shall
prevail.

20.0 APPLICATIONS FOR PROGRESS PAYMENTS

20.1  Not more than once a month, the County Engineer will submit to the Contractor for
review the application for payment, covering the Work completed as of the date of
the application. If payment is requested by the Contractor on the basis of materials
and equipment not incorporated in the Work but delivered and suitably stored at
the site or at another location agreed to in writing, the request for payment shall
also be accompanied by such supporting data, satisfactory to the County Engineer,
as will establish 100% of invoice cost. Such payment to the Contractor shall not
exceed seventy-five percent (75%) of the Unit Bid Price. Materials missing or
damaged, for which partial or total payment has been made, shall be replaced by
the Contractor at his expense.

20.2 The Contractor warrants and guarantees that title to all Work, materials and
equipment covered by an application for payment, whether incorporated in the
project or not, will have passed to the County prior to the making of the application
for payment, free and clear of all liens, claims, security interests and encumbrances
(hereafter in these General Conditions referred to as "liens™). The Contractor
further warrants and guarantees that no Work, materials or equipment covered by
an application for payment will have been acquired by the Contractor or by any
other person performing the Work at the site or furnishing materials and equipment
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20.3

for the Project subject to an agreement under which an interest therein or
encumbrance thereon is retained by the seller or otherwise imposed by the
Contractor or such other person. Non-payment of subcontractors and suppliers will
be referred to the Contractor's Surety for resolution.

The County Engineer will, within ten (10) days after Contractor concurrence of
each application for payment, indicate in writing his approval of payment, less any
retainage as specified by contract, and present the application to the Clerk of the
Court for payment. The Clerk of the Court will pay the Contractor the amount
approved by the County Engineer in accordance with Florida’s Prompt Payment
Act.

21.0 APPROVAL OF PAYMENTS

21.1

21.2

21.3

The County Engineer’s approval of any payment requested in an application for
payment shall constitute a representation by him to the County, based on the County
Engineer’s on-site observations of the work in progress as an experienced and
qualified design professional and on his review of the application for payment and
the supporting data, that the Work has progressed to the point indicated; to the best
of his knowledge, information and belief, that the quality of the Work is in
accordance with the Contract Documents (subject to an evaluation of the Work as
a functioning project upon substantial completion, to the results of any subsequent
tests called for in the Contract Document and any qualifications stated in his
approval); and that the Contractor is entitled to payment of the amount approved.
However, by approving any such payment, the County Engineer shall not thereby
be deemed to have represented that he made exhaustive or continuous on-site
inspections to check the quality or the quantity of the Work; that he has reviewed
the means, methods and techniques, sequences and procedures of construction; or
that he has made any examination to ascertain how or for what purpose the
Contractor has used the monies paid or to be paid to him.
The County Engineer’s approval of final payment shall constitute an additional
representation by him to the County that the conditions precedent to the
Contractor's being entitled to final payment, as set forth in Exhibit 1, Non-Technical
Specifications, Paragraph 22.3, have been fulfilled.
The County Engineer may refuse to approve the whole or any part of any payment
if, in his opinion, he is unable to make such representations to the County. He may
also refuse to approve any such payment, or, because of subsequently discovered
evidence or the results of subsequent inspections or tests, may nullify any such
payment previously approved, to such extent as may be necessary in his opinion to
protect the County from loss because:
21.3.1 The Work is defective.
21.3.2 Claims have been filed, or there is reasonable evidence indicating the
probable filing thereof.
21.3.3 The Contract Amount has been reduced.
21.3.4 The County has been required to correct defective Work or complete the
Work in accordance with Exhibit 1, Non-Technical Specifications,
Paragraph 18, or
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21.3.5 Unsatisfactory prosecution of the Work, including failure to clean up as
required by Exhibit 1, Non-Technical Specifications, Paragraph 23.

22.0 FINAL PAYMENT

22.1

22.2

22.3

22.4

Upon notification from the Contractor that the project is complete, the County
Engineer will make a final inspection with the Contractor and will notify the
Contractor in writing of any particulars in which this inspection reveals that the
Work is defective. The Contractor shall immediately make such corrections as are
necessary to remedy such defects.

After the Contractor has completed any such corrections to the satisfaction of the
County Engineer and delivered all maintenance and operating instructions,
schedules, guarantees, Bonds, certificates of inspection and other documents, all as
required by the Contract Documents, he may receive final payment following the
procedure for progress payments. The final application for payment shall be
accompanied by the Contractor's Affidavit and Release of Lien and
Subcontractor/Materialman Waiver and Release of Lien, utilizing forms provided
by the County. Nothing in this section waives the rights of the Contractor under
Section 255.05(11) F.S. The County Engineer will execute a Certificate of
Completion and recommend final payment.

If, on the basis of his observation and review of the Work during construction, his
final inspection and his review of the final application for payment, all as required
by the Contract Documents, the County Engineer is satisfied that the Work has been
completed and the Contractor has fulfilled all of his obligations under the Contract
Documents, he will, within ten (10) days after Contractor concurrence of the final
application for payment, indicate in writing his approval of payment and present
the application to the Clerk of the Court for payment. The Clerk of the Court will
pay the Contractor the amount approved by the County Engineer in accordance with
Florida’s Prompt Payment Act.

If after substantial completion of the Work, final completion thereof is materially
delayed through no fault of the Contractor, and the County Engineer so confirms,
the County shall, upon certification by the County Engineer, and without
terminating the Agreement, make payment of the balance due for that portion of
the work fully completed and accepted. If the remaining balance for Work not fully
completed or corrected is less than the retainage stipulated in the Agreement, and
if Bonds have been furnished, the written consent of the surety to the payment of
the balance due for that portion of the Work fully completed and accepted shall be
submitted by the Contractor to the County Engineer prior to certification of such
payment. Such payment shall be made under the terms and conditions governing
final payment, except that it shall not constitute a waiver of claim.

23.0 CLEANING UP

23.1

The Contractor will keep the premises free from accumulations of waste materials,
rubbish and other debris resulting from the Work, and, at the completion of the
Work, he will remove all waste materials, rubbish and debris from and about the
premises, as well as all tools, construction equipment and machinery and surplus
materials, leaving the site clean and ready for occupancy by the County. The
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Contractor will restore to their original condition those portions of the site not
designated for alteration by the Contract Documents.

24.0 COUNTY’SRIGHT TO STOP OR SUSPEND WORK

24.1 If the Work is defective, if the Contractor fails to supply sufficient skilled workmen
or suitable materials or equipment or if the Contractor fails to make prompt
payments to Subcontractors for labor, materials or equipment, the County may
order the Contractor to stop the Work, or any portion thereof, until the cause for
such order has been eliminated. The Contractor will be allowed no increase in
Contract Amount or extension of the Contract Time.

24.2  The County may, at any time and without cause, suspend the Work, at any portion
thereof, for a period of not more than ninety (90) days by notice in writing to the
Contractor, and shall determine the date on which the Work will be resumed. The
Contractor will resume the work on the date so determined. The Contractor may
be allowed an increase in the Contract Amount or an extension of the Contract Time
directly attributable to any suspension provided he makes a claim therefore as
provided in Exhibit 1, Non-Technical Specifications, Paragraphs 16 and 17.
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EXHIBIT 2: TECHNICAL SPECIFICATIONS

PART 1

Technical Specifications

S Main at Williston Road Intersection (439498-1-58-01)
Project No. 9177911
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E-01 GENERAL

All described in these specifications supplement the work detailed in the construction
drawings for County Project 9177911 titled “CR 329 (S Main St.) @ SR 331 (SE Williston
Rd.) Intersection Improvement” contained in Exhibit 3, prepared by Element Engineering
Group. In the event any work conflicts with the aforementioned construction drawings and
these Technical Specifications, the provision herein shall prevail.

All work shall be performed in accordance with the design plans and the FDOT Standard
Specifications for Road and Bridge Construction, July 2018 edition, except as provided for
in these "Technical Specifications.” Deviation from these standards will be permitted only
upon presentation of specific written authorization by the County.

Whenever, in the Florida Department of Transportation's Standard Specifications for Road
and Bridge Construction, the following terms or their pronouns occur, they shall be defined
as follows: Department of Transportation: Board of County Commissioners of Alachua
County, Florida, or its duly authorized representative.

State Highway Engineer, State Transportation Engineer, District Engineer, Engineer of
Materials and Tests, Engineer, Inspector: The Alachua County Engineer.

E-02 STANDARD DOCUMENTS

Construction shown on the Drawings shall conform to the technical portions of the:

Florida Department of Transportation Standard Specifications for Road and Bridge
Construction, July 2018 edition, the Florida Greenbook, 2016 edition and the Americans
with Disabilities Act Guidelines, except when otherwise indicated hereinafter and

The drawings reference Index Sheets and Standards which are the EDOT Standard Plans for
Roadway and Bridge Construction, 2018-2019 edition.

References to Article Numbers, hereinafter, apply to the FDOT Standard Specifications for
Road and Bridge Construction, July 2018 edition.

All traffic control devices and procedures shall conform to the FDOT and/or Federal Manual
on Uniform Traffic Control Devices for Streets and Highways (MUTCD), 2009 edition

E-03 MODIFICATIONS TO THE FDOT STANDARD SPECIFICATIONS

All work on the roadway portion of this Contract shall conform to the applicable technical
specifications of the Florida Department of Transportation Standard Specifications for Road
and Bridge Construction, July 2018 edition and the current edition of Supplemental
Specifications thereto, except as modified and supplemented hereinafter or in the "Exhibit 2
—Part 2". The specifications outlined in “Exhibit 2 — Part 2” shall be interpreted as additions
to the FDOT Standard Specification unless otherwise noted. References to Section numbers
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E-04

E-05

E-06

hereinafter apply to the FDOT Standard Specifications. In the event that any information
contained hereinafter or in the “Technical Specifications” section conflict with the FDOT
Standard Specifications, the provisions contained herein shall prevail.

LAYING OUT THE WORK

The Contractor shall be responsible for establishing all lines and grades together with all
reference points as required by the various trades for all work under this Contract. All
required layout, both horizontal and vertical, shall be completed under the supervision of a
Land Surveyor, who is registered in the State of Florida. The construction plans and right-
of-way maps, if available, are at the Public Works Department for review. Survey control
points disturbed or destroyed by the Contractor shall be replaced by the Contractor’s
Surveyor at the Contractor’s expense. Survey monuments, markers or other survey control
points, which will be removed by construction, shall be properly referenced to the right-of-
way line prior to removal. Reference monumentation for all survey control shall be provided
to the County upon project completion.

DISCREPANCIES

In cases of discrepancy in the general conditions or technical specifications, the governing
order of documents is as follows:

Bid addendums.

Exhibit 2 — Part 2 — Supplemental Specifications LAP Division 1 Specifications
Exhibit 2 - Part 1

Exhibit 1

Instruction to Bidders

Exhibit 2 — Part 2 — Divisions | and 11

FDOT Standard Specifications

NogakowdnpE

CONFLICT OF INTEREST

Neither the Contractor or their subcontractors shall enter into any contract, subcontract or
arrangement in connection with the Project or any property included or planned to be
included in the Project in which any member, officer or employee of the Contractor or the
locality during tenure or for 2 years thereafter has any interest, direct or indirect. If any such
present or former member, officer or employee involuntarily acquires or had acquired prior
to the beginning of tenure any such interest, and if such interest is immediately disclosed to
the Contractor, the Contractor, with prior approval of the County, may waive the prohibition
contained in this paragraph provided that any such present member, officer or employee
shall not participate in any action by the Contractor or the locality relating to such contract,
subcontract or arrangement. The Contractor shall insert in each of their subcontracts, the
following provision:

"No member, officer or employee of the Subcontractor or of the locality during his tenure or
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for 2 years thereafter shall have any interest, direct or indirect, in this contract or the proceeds
thereof."”

The provisions of this paragraph shall not be applicable to any agreement between the
Recipient and its fiscal depositories or to any agreement for utility services the rates for
which are fixed or controlled by a governmental agency.

E-07 INSPECTOR GENERAL

The Contractor and their subcontractors shall comply with Florida Statute, 20.055(5).
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EXHIBIT 2 - PART 2

February 3, 2020
PREPARED BY: D. Gil, PE, Beyer, PE, R. Endrzejewski, PE

LAP SPECIFICATIONS PACKAGE
FINANCIAL PROJECT ID(S). 439500-1-58-01; 439498-1-58-01

ALACHUA COUNTY

The July 2018 Edition of the Florida Department of Transportation Standard Specifications is
revised as follows:

I hereby certify that this specifications package has been properly prepared by me, or under my
responsible charge, in accordance with procedures adopted by the Florida Department of
Transportation.

The official record of this package is the electronic file digitally signed and sealed under Rule

61G 15-23.004, F.AC. i
\“\g“___‘s..w_‘_ G/’,’/

Prepared by: Derek M. Gil, PE S‘\ 0\‘\ CEN sé.< ",‘;
Date: February 3, 2020 N No S4708 5 =
Fla. License No.: 54798 g L E
Firm Name: Element Engineering Group, LLC sk x ikz
Firm Address: 1713 E. 9th Avenue 2L caror  AES
City, State, Zip code: Tampa, Florida, 33605 ”:’OA £ % .Sé?
Certificate of Authorization Number: 2692 1 ",,fé\'s;}a(.). R1° ';{6':\0‘
Page(s): 1-63 gy
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SECTION 3 AWARD AND EXECUTION OF THE CONTRACT

Delete this section.

SECTION 4 SCOPE OF WORK

ALLOWABLE COSTS FOR EXTRA WORK.

SUBARTICLE 4-3.2.1 (Page 21) is expanded by the following.

The Contractor will receive compensation for any premium for acquiring a bond for such
additional or unforeseen work at the original Contract bond rate paid by the Contractor; the
Contractor shall provide documentation to the County demonstrating the bond rate paid in order

to receive additional compensation for bond premiums. No compensation for bond premium will
be allowed for additional or unforeseen work paid via initial contingency pay items.

RIGHTS IN AND USE OF MATERIAL FOUND ON THE SITE OF THE WORK.
SUBARTICLE 4-5.1(Page 30) is deleted and the following substituted.
All usable excess materials (pipe, vegetation, structures, earth, etc.) shall remain property of
Alachua County and shall be stockpiled for removal by the County or delivered as specified in
Exhibit 2, "Technical Specifications." Unusable, damaged or other excess materials, as

designated by the County Engineer's representative, shall be disposed of by the Contractor.

All other items addressed in Section 4 of the specifications are deleted.

SECTION 6 CONTROL OF MATERIALS

Prior to ordering of materials, provide a material submittal for approval by the County for
all materials & products that will be incorporated into the project. This shall include all materials
included on the Approved Products List.

SECTION 7 LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC
PERMITS PROCURED BY THE DEPARTMENT.
SUBARTICLE 7-2.1 (Page 61) is expanded by the following:
All Permits procured by the County are posted with the advertisement on

DemandStar . Take responsibility to obtain this information and comply with all requirements
posted on this website up through five calendar days before the opening of bids.
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EXHIBIT 3: PAYMENT BOND FORM

CONTRACTOR (PRINCIPAL)
COMPANY (LEGAL NAME):
PRINCIPAL BUSINESS ADDRESS (No PO Box):
TELEPHONE NUMBER:

SURETY
COMPANY (LEGAL NAME):
PRINCIPAL BUSINESS ADDRESS (No PO Box):
TELEPHONE NUMBER:

OWNER (OBLIGEE)
NAME: Alachua County Board of County Commissioners
PRINCIPAL BUSINESS ADDRESS: 12 S.E. First Street, Gainesville, Florida 32601
TELEPHONE NUMBER: 352-374-5204

CONTRACT DETAILS
CONTRACT NO.:
DATE EXECUTED:
AMOUNT:
GENERAL DESCRIPTION:
STREET ADDRESS OF PROJECT:
PO NO., RFP, OR INVITATION TO BID NO.:

BOND
BOND NUMBER:
DATE:
AMOUNT:

KNOW ALL MEN BY THESE PRESENTS:

That Principal, hereinafter called Contractor, and Surety, as identified above, are bound to
Alachua County, Florida, as Obligee, and hereinafter called the County, in the amount identified
above, for the payment whereof Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally.

This payment bond is executed pursuant to §255.05, Florida Statutes, and claimants must
comply with the notice and time limitations of 8§255.05(2) and §255.05(10), Florida Statutes.

WHEREAS, Contractor has by written Contract entered into a Contract, identified above,
with Alachua County, which Contract Documents are by reference made part hereof, and for the
purposes of this Bond are hereafter referred to as the "Contract.”

THE CONDITION OF THIS BOND is that if Contractor promptly makes payments to all
persons defined in 8713.01, Florida Statutes, who furnish labor, materials and supplies used
directly or indirectly by Contractor in the performance of the Contract; then CONTRACTOR'S



OBLIGATION SHALL BE VOID; OTHERWISE, IT SHALL REMAIN IN FULL FORCE AND
EFFECT.

The surety hereby waives notice of and agrees that any changes in or under the Contract
and compliance or noncompliance with any formalities connected with the Contract or the changes
do not affect surety's obligation under this bond.

The provisions of this bond are subject to the notice and time limitations of §255.05(2) and

§255.05(10). In no event will the Surety be liable in the aggregate to claimants for more than the
penal sum of this Payment Bond, regardless of the number of suits that may be filed by claimants.

Signed and sealed this day of , 20

CONTRACTOR (PRINCIPAL)
Signed, sealed and delivered

in the presence of:

By:

Witnesses as to Contractor
Name:

Title:

STATE OF

COUNTY OF

Sworn to (or affirmed) and subscribed before me by means of [J physical presence or [
online notarization, this day of , 20 ,

by

Signature of Notary Public

Printed Name of Notary Public

Personally Known OR Produced Identification

Type of Identification Produced:
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SURETY
SIGNATURE:

SEAL
PRINTED NAME AND TITLE: ATTORNEY IN FACT
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EXHIBIT 4: PERFORMANCE BOND FORM

CONTRACTOR (PRINCIPAL)
COMPANY (LEGAL NAME):
PRINCIPAL BUSINESS ADDRESS (No PO Box):
TELEPHONE NUMBER:

SURETY
COMPANY (LEGAL NAME):
PRINCIPAL BUSINESS ADDRESS (No PO Box):
TELEPHONE NUMBER:

OWNER (OBLIGEE)
NAME: Alachua County Board of County Commissioners
PRINCIPAL BUSINESS ADDRESS: 12 S.E. First Street, Gainesville, Florida 32601
TELEPHONE NUMBER: 352-374-5204

CONTRACT DETAILS
CONTRACT NO.:
DATE EXECUTED:
AMOUNT:
GENERAL DESCRIPTION:
STREET ADDRESS OF PROJECT:
PO NO., RFP, OR INVITATION TO BID NO.:

BOND
BOND NUMBER:
DATE:
AMOUNT:

KNOW ALL MEN BY THESE PRESENTS:

That Principal, hereinafter called Contractor, and Surety, as identified above, are bound to
Alachua County, Florida, as Obligee, and hereinafter called the County, in the amount identified
above, for the payment whereof Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally.

WHEREAS, Contractor has by written Contract entered into a Contract, identified above,
with County, which Contract Documents are by reference made a part hereof, and for the purposes
of this Bond are hereafter referred to as the "Contract™;

THE CONDITION OF THIS BOND is that if Contractor:
1.  performs the Contract between Contractor and County, at the times and in the manner
prescribed in the Contract; and
2.  pays County all losses, damages, including liquidated damages and damages caused by
delay, expenses, costs and attorney’s fees including appellate proceedings, that County sustains as
a result of default by Contractor under the Contract; and
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3. performs the guarantee of all Work and materials furnished under the Contract for the
time specified in the Contract; then THIS BOND IS VOID, OTHERWISE IT REMAINS IN FULL
FORCE AND EFFECT.

Whenever Contractor shall be, and is declared by County to be, in default under the Contract,
and County having performed County's obligations there under, the Surety may promptly remedy
the default, or shall promptly:

1.  complete the Contract in accordance with its terms and conditions; or

2. obtain a bid or bids for completing the Contract in accordance with its terms and
conditions, and upon determination by Surety of the lowest responsible bidder, or, if County elects,
upon determination by County and Surety jointly of the lowest responsible bidder, arrange for a
Contract between such Bidder and County, and make available as Work progresses sufficient
funds, paid to County, to pay the cost of completion and other costs and damages for which the
Surety may be liable hereunder.

No right of action shall accrue on this bond to or for the use of any person of corporation
other than County named herein.

The Surety, for value received, hereby stipulates and agrees that no changes, extensions of
time, alterations or additions to the terms of the Contract or other Work to be performed hereunder,
or the specifications referred to therein shall in any way affect its obligations under this bond, and
it does hereby waive notice of any such changes, extensions of time, alterations or additions to the
terms of the Contract or to Work or to the specifications.

This instrument shall be construed in all respects as a common law bond. It is expressly
understood that the time provisions and statute of limitations under 8255.05, Florida Statutes, shall
not apply to this bond.

In no event will the Surety be liable in the aggregate to Obligee for more than the penal sum
of this Performance Bond regardless of the number of suits that may be filed by Obligee.

Signed and sealed this day of , 20

CONTRACTOR (PRINCIPAL)

Signed, sealed and delivered in the presence of:

By:

Witnesses as to Contractor Name: Title:
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STATE OF

COUNTY OF

Sworn to (or affirmed) and subscribed before me by means of (I physical presence or [
online notarization, this day of , 20 ,

by

Signature of Notary Public

Printed Name of Notary Public

Personally Known OR Produced Identification

Type of Identification Produced:

SURETY
SIGNATURE:

SEAL
PRINTED NAME AND TITLE:
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EXHIBIT 5: CONTRACTOR’S FINAL PAYMENT AFFIDAVIT FORM

STATE OF FLORIDA
COUNTY OF

Before me, the undersigned authority, personally appeared , Who after being
duly sworn, deposes and says:

(1) He or she is the (title) , of :
which does business in the State of Florida, hereinafter referred to as the “Contractor.”

(2) Contractor, pursuant to that certain Contract No. 11604 (“Contract”) with Alachua County, a
charter county and political subdivision of the State of Florida, hereinafter referred to as the
“Owner,” has furnished or caused to be furnished labor, materials, and services for Invitation to
Bid No. 22-932; Project No. 9177911, S. Main at Williston Road Intersection, Contract No. 11604,
as more particularly set forth in said Contract.

(3) This affidavit is executed by the Contractor in accordance with 8713.06 of the Florida Statutes
for the purposes of obtaining final payment from the Owner In the amount of

$

(4) Contractor certifies, represents and warrants that it has paid all persons defined in §713.01,
Florida Statutes, who furnished labor, services, or materials for the prosecution of the Work
provided for in the Contract (“Claimants”), all amounts owed them from any previous payments
received by Contractor from the Owner and has not withheld any such amounts.

(5) Contractor certifies, represents and warrants that all Work to be performed under the Contract
has been fully completed, and all Claimants have been paid in full.

(6) In accordance with the Contract Documents and in consideration of $
paid, Contractor releases and waives for itself and all Claimants, including their successors and
assigns, all claims demands, damages, costs and expenses, whether in contract or in tort, against
Owner relating in any way to the performance of the Contract.

(7) Contractor certifies, represents and warrants for itself and its subcontractors, materialmen,
successors and assigns, that all charges for labor, materials, supplies, lands, licenses and other
expenses for which Owner might be sued or for which a lien or a demand against any payment
bond might be filed, have been fully satisfied and paid.

(8) Contractor agrees to indemnify, defend and save harmless Owner from all demands or suits,
actions, claims of liens or other charges filed or asserted against Owner arising out of the
performance by Contractor of the Work covered by the Contract.
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Contractor:

By:
Its:
Date:
Witnesses
[Corporate Seal]
STATE OF
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EXHIBIT 6: FINAL PAYMENT BOND WAIVER FORM
WAIVER OF RIGHT TO CLAIM AGAINST THE PAYMENT BOND (FINAL PAYMENT)

OWNER: Alachua County, a charter county and political subdivision of the State of Florida

CONTRACTOR:

PROJECT: Contract No. 11604 (“Contract”) for labor, materials, and services for Invitation to Bid
No. 22-932; Project No. 9177911, S. Main at Williston Road Intersection, Contract
No. 11604.

The undersigned Claimant, for itself and its successors and assigns, and in consideration of the
final payment made in the amount of $ , hereby waives and
releases its right to claim against the payment bond, and further waives, releases and discharges
the Owner and Contractor from any and all claims, demands, obligations, damages, actions, and
causes of action, direct or indirect, in law or in equity, for labor, services or materials furnished
through (insert date) to , on the job of
Alachua County, a charter county and political subdivision of the State of Florida, for
improvements associated with the above referenced Project.

DATED ON

Claimant:

By:
(Name)
Title:

(Print Title)

STATE OF
COUNTY OF

Sworn to (or affirmed) and subscribed before me by means of (I physical presence or [
online notarization, this day of , 20 ,

by

Signature of Notary Public

Printed Name of Notary Public

Personally Known OR Produced Identification
Type of Identification Produced:
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EXHIBIT 7: INSURANCE

TYPE “A” INSURANCE REQUIREMENTS
“ARTISAN CONTRACTORS / SERVICE CONTACTS”

The Contractor shall procure and maintain for the duration of this contract insurance
against claims for injuries to persons or damages to property, which may arise from or in
connection with the performance of the Work hereunder by the contractor/vendor, his
agents, representatives, employees or subcontractors.

COMMERCIAL GENERAL LIABILITY

Coverage must be afforded under a per occurrence form policy for limits not less than
$1,000,000 General Aggregate, $1,000,0000 Products / Completed Operations Aggregate,
$1,000,000 Personal and Advertising Injury Liability, $1,000,000 each Occurrence, $50,000 Fire
Damage Liability and $5,000 Medical Expense.

AUTOMOBILE LIABILITY

Coverage must be afforded including coverage for all Owned vehicles, Hired and Non-
Owned vehicles for Bodily Injury and Property Damage of not less than $1,000,000 combined
single limit each accident.

WORKERS COMPENSATION AND EMPLOYER’S LIABILITY

Coverage to apply for all employees at STATUTORY Limits in compliance with
applicable state and federal laws; if any operations are to be undertaken on or about navigable
waters, coverage must be included for the USA Longshoremen & Harbor Workers Act.

Employer’s Liability limits for not less than $100,000 each accident; $500,000 disease
policy limit and $100,000 disease each employee must be included.

BUILDER’S RISK/INSTALLATION FLOATERS (when applicable)

When this Agreement includes the construction of and/or the addition to a permanent
structure or building; including the installation of machinery and/or equipment, the following
insurance coverage must be afforded:

Coverage Form: Completed Value, All Risk in an amount equal to 100% of the value upon
completion or value of equipment to be installed.

When applicable: Waiver of Occupancy Clause or Cessation of Insurance clause. Flood
Insurance as available under the National Flood Insurance Program.

EMPLOYEE FIDELITY COVERAGE (only applicable to vendors whose employees handle
funds )

Employee Dishonesty coverage must be afforded for not less than $500,000 Blanket all employees
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ISO Form

OTHER INSURANCE PROVISIONS

The policies are to contain, or be endorsed to contain, the following provisions:

I Commercial General Liability and Automobile Liability Coverages

a. The Alachua County Board of County Commissioners, its officials, employees and
volunteers are to be covered as an Additional Insured as respects: Liability arising out of activities
performed by or on behalf of the Contractor/VVendor; to include Products and/or Completed
Operations of the Contractor/Vendor; Automobiles owned, leased, hired or borrowed by the
Contractor.

b. The Contractor’s insurance coverage shall be considered primary insurance as respects
the County, its officials, employees and volunteers. Any insurance or self-insurance maintained
by the County, its officials, employees or volunteers shall be excess of Contractor/VVendor’s
insurance and shall be non-contributory.

Il All Coverages

The Contractor/Vendor shall provide a Certificate of Insurance to the County with a thirty
(30) day notice of cancellation. The certificate shall indicate if cover is provided under a “claims
made” or “per occurrence” form. If any cover is provided under claims made from the certificate
will show a retroactive date, which should be the same date of the contract (original if contact is
renewed) or prior.

SUBCONTRACTORS

The Contractor/Vendor shall be responsible for all subcontractors working on their behalf
as a condition of this Contract. All subcontractors of the Contractor/VVendor shall be subject to the
same coverage requirements stated herein.

CERTIFICATE HOLDER: Alachua County Board of County Commissioners

MAIL, EMAIL or FAX CERTIFICATES
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EXHIBIT 7-A: CERTIFICATE OF INSURANCE
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EXHIBIT 8: BID SCHEDULE/ SCHEDULE OF VALUES
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EXHIBIT 9: FHWA-1273
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection



EXHIBIT 10: WAGE RATE DECISION NUMBER FL157
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection



O

125

Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection



EXHIBIT 11: TITLE VI ASSURANCE - DOT 1050.2A, APPENDICES A and E
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection



EXHIBIT 12: CONSTRUCTION PLANS

Alachua County Public Works Contract Plans Financial Project 1D 439498-1-58-01, Alachua
County CR 329 (S. Main St.) @ SR 331 (SE Williston Rd.) Intersection Improvement, dated
September 4, 2019, for Bid No. 20-932, Project No: 9177911, ““S. Main at Williston Road
Intersection™ is exempt pursuant to Section 119.071(3)(b)(1)
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Road and Bridge Construction Agreement No. 11604, LAP Contract Number 439498-1-58-01 with for S. Main at Williston Road Intersection
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