



Alachua County Budget and Fiscal Services Procurement

Larry M. Sapp, CPPB
Procurement Manager

Darryl R. Kight, CPPB
Procurement Supervisor

August 13, 2019

RE: Addendum #1

BID 19-925 SW 24th Avenue Sidewalk Project 919-7902-FY19-1

Dear Sir/Madam

Please be aware of the following clarifications regarding the above referenced Bid:

CLARIFICATIONS

DELETE:Section D, General Terms and Conditions, Section 17.1

17.1 The Contract Time may be changed by a Change Order. Contract Time may be changed for Weather Days only in a Field Change Order. If the Contractor is entitled by the Contract Documents to make a claim for an extension in the Contract Time, his notice of intent to file a claim shall be in writing delivered to the County Engineer within ten (10) days of the occurrence of the event giving rise to the claim. The claim shall then be delivered to the County Engineer in writing within fifteen (15) days after the elimination of the event giving rise to the claim. The County Manager, Administrative Services Director or Public Works Director may approve any extension in Contract Time. Contract Time shall not be extended for County designated holidays. Any change in the Contract Time resulting from any such claim shall be incorporated in a Change Order. Additional work, utility delays and seasonal weather shall not be grounds to a claim for time extensions for this agreement.

ADD: Section D, General Terms and Conditions, Section 17.1

17.1 The Contract Time may be changed by a Change Order. Contract Time may be changed for Weather Days only in a Field Change Order. If the Contractor is entitled by the Contract Documents to make a claim for an extension in the Contract Time, his notice of intent to file a claim shall be in writing delivered to the County Engineer within ten (10) days of the occurrence of the event giving rise to the claim. The claim shall then be delivered to the County Engineer in writing within fifteen (15) days after the elimination of the event giving rise to the claim. The County Manager, Administrative Services Director or Public Works Director may approve any extension in Contract Time. Contract Time shall not be extended for County designated holidays. Any change in the Contract Time resulting from any such claim shall be incorporated in a Change Order.

NOTE: You should acknowledge receipt of this addendum on your Bid Form.

End of Addendum # 1

Sincerely,

Theodore White

Theodore White
Procurement Agent

TW/bf