

Bid Tabulation

BID 20-936 Jonesville Park Tennis Improvements and Restorations

BOD: 2:00 PM. Wednesday, December 4, 2019

VENDOR <i>Jyner Construction Partners LLC</i>	LOCATION <i>Gainesville FL</i>
Description	Amount Bid
BASE BID – 1 LUMP SUM (LS)	\$ 458,587.00
ALT 1: LIGHTING IMPROVEMENTS – 1 LS	\$ 143,046.00
ALT 2: CLAY BARN AND PROSHOP RESTORATIONS – 1 LS	\$ 75,665.00
Total Bid (add all rows above)	\$ 677,298.00
Acknowledge Receipt of Addendum(s) (if applicable circle): #1 <input checked="" type="checkbox"/> Yes No #2 <input checked="" type="checkbox"/> Yes No	

VENDOR <i>BBI Construction Management</i>	LOCATION <i>Gainesville FL</i>
Description	Amount Bid
BASE BID – 1 LUMP SUM (LS)	\$ 543,327.00
ALT 1: LIGHTING IMPROVEMENTS – 1 LS	\$ 141,803.00
ALT 2: CLAY BARN AND PROSHOP RESTORATIONS – 1 LS	\$ 86,475.00
Total Bid (add all rows above)	\$ 771,605.00
Acknowledge Receipt of Addendum(s) (if applicable circle): #1 <input checked="" type="checkbox"/> Yes No #2 <input checked="" type="checkbox"/> Yes No	

VENDOR	LOCATION
Description	Amount Bid
BASE BID – 1 LUMP SUM (LS)	\$
ALT 1: LIGHTING IMPROVEMENTS – 1 LS	\$
ALT 2: CLAY BARN AND PROSHOP RESTORATIONS – 1 LS	\$
Total Bid (add all rows above)	\$
Acknowledge Receipt of Addendum(s) (if applicable circle): #1 Yes No #2 Yes No	

VENDOR	LOCATION
Description	Amount Bid
BASE BID – 1 LUMP SUM (LS)	\$
ALT 1: LIGHTING IMPROVEMENTS – 1 LS	\$
ALT 2: CLAY BARN AND PROSHOP RESTORATIONS – 1 LS	\$
Total Bid (add all rows above)	\$
Acknowledge Receipt of Addendum(s) (if applicable circle): #1 Yes No #2 Yes No	

This bid tab does not reflect SBE preference, bid responsiveness or bidder responsiveness.

Kareli's Johnson
Deputy Clerk

L. G. G. G.
Purchasing Agent