

**ALACHUA COUNTY- CDBG HOUSING GRANT #18-DB-OM-03-11-01-H03
HOME REHABILITATION BID PACKAGE #1 - BID TAB- REBID**

Date: June 14, 2021 Time: 2:15 P.M.

County Representative: Steve Weeks

Project Coordinator: David Fox

Company	REPLACEMENT	Angelina Salvas 6924 SE 179 th St Hawthorne DEMO + NEW HOME BASE BID TOTAL	ALTERNATES	Angelina Salvas 6924 SE 179 th St Hawthorne ALTERNATE #1	Angelina Salvas 6924 SE 179 th St Hawthorne ALTERNATE #2	Angelina Salvas 6924 SE 179 th St Hawthorne ALTERNATE #3	Angelina Salvas 6924 SE 179 th St Hawthorne ALTERNATE #4	Cost Per Additional Foot Well
Certified Roofing & Construction		\$ 119,000.00		\$ 6,300.00	\$ 9,300.00	\$ 2,500.00	\$ 6,200.00	\$ 40.00
FLA Homes		\$ 122,524.00		\$ 6,215.00	\$ 8,635.00	\$ 5,500.00	\$ 5,500.00	\$ 17.00
Unison Development		\$ 111,200.00		\$ 5,000.00	\$ 7,500.00	\$ 4,000.00	\$ 5,800.00	\$ 25.00
FFE COST ESTIMATE		\$ 109,200.00		\$ 6,000.00	\$ 7,800.00	\$ 3,500.00	\$ 4,800.00	\$ 24.00

**ALACHUA COUNTY- CDBG HOUSING GRANT #18-DB-OM-03-11-01-H03
HOME REHABILITATION BID PACKAGE #1 - BID TAB- REBID**

Date: June 14, 2021 Time: 2:15 P.M.

County Representative: Steve Weeks

Project Coordinator: David Fox

Company	REPLACEMENT	Lawrence & Janie Grant 2402 NE 69 th Ter Gainesville DEMO + NEW HOME BASE BID TOTAL	ALTERNATES	Lawrence & Janie Grant 2402 NE 69 th Ter Gainesville ALTERNATE #1	Lawrence & Janie Grant 2402 NE 69 th Ter Gainesville ALTERNATE #2	Lawrence & Janie Grant 2402 NE 69 th Ter Gainesville ALTERNATE #3	Lawrence & Janie Grant 2402 NE 69 th Ter Gainesville ALTERNATE #4	Cost Per Additional Foot Well
Certified Roofing & Construction		\$ 119,000.00		\$ 6,300.00	\$ 9,300.00	\$ 2,500.00	\$ 6,200.00	\$ 40.00
FLA Homes		\$ 122,727.00		\$ 6,215.00	\$ 8,635.00	\$ 5,500.00	\$ 5,500.00	\$ 17.00
Unison Development		\$ 111,500.00 Withdrew bid		\$ 4,500.00	\$ 5,800.00	\$ 4,000.00	\$ 5,000.00	\$ 25.00
FFE COST ESTIMATE		\$ 109,800.00		\$ 6,000.00	\$ 7,800.00	\$ 3,500.00	\$ 4,800.00	\$ 24.00

**ALACHUA COUNTY- CDBG HOUSING GRANT #18-DB-OM-03-11-01-H03
HOME REHABILITATION BID PACKAGE #1 - BID TAB- REBID**

Date: June 14, 2021 Time: 2:15 P.M.

County Representative: Steve Weeks

Project Coordinator: David Fox

Company	REPLACEMENT	DEMO + NEW HOME BASE BID TOTAL	ALTERNATES	ALTERNATE #1	ALTERNATE #2	ALTERNATE #3	ALTERNATE #4	Cost Per Additional Foot Well
Certified Roofing & Construction		\$ 119,000.00		\$ 6,300.00	\$ 9,300.00	\$ 2,500.00	\$ 6,200.00	\$ 40.00
FLA Homes		\$ 120,721.00		\$ 6,215.00	\$ 8,635.00	\$ 5,500.00	\$ 5,500.00	\$ 17.00
Unison Development		No Bid		No Bid	No Bid	No Bid	No Bid	No Bid
FFE COST ESTIMATE		\$ 109,800.00		\$ 6,000.00	\$ 7,800.00	\$ 3,500.00	\$ 4,800.00	\$ 24.00

**ALACHUA COUNTY- CDBG HOUSING GRANT #18-DB-OM-03-11-01-H03
HOME REHABILITATION BID PACKAGE #1 - BID TAB- REBID**

Date: June 14, 2021 Time: 2:15 P.M.

County Representative: Steve Weeks Project Coordinator: David Fox

Company	REPLACEMENT	DEMO + NEW HOME BASE BID TOTAL	ALTERNATES	ALTERNATE #1	ALTERNATE #2	ALTERNATE #3	
Certified Roofing & Construction		\$ 131,500.00		\$ 6,300.00	\$ 6,300.00	\$ 2,500.00	
FLA Homes		\$ 130,628.00		\$ 6,215.00	\$ 8,635.00	\$ 5,500.00	
Unison Development		\$ 121,700.00		\$ 5,000.00	\$ 6,500.00	\$ 4,000.00	
FFE COST ESTIMATE		\$ 121,800.00		\$ 6,000.00	\$ 7,800.00	\$ 3,500.00	

**ALACHUA COUNTY- CDBG HOUSING GRANT #18-DB-OM-03-11-01-H03
HOME REHABILITATION BID PACKAGE #1 - BID TAB- REBID**

Date: June 14, 2021 Time: 2:15 P.M.

County Representative: Steve Weeks Project Coordinator: David Fox

Company	REPLACEMENT	Susie Rowe 17117 SW SR 45 Archer DEMO + NEW HOME BASE BID TOTAL	ALTERNATES	Susie Rowe 17117 SW SR 45 Archer ALTERNATE #1	Susie Rowe 17117 SW SR 45 Archer ALTERNATE #2	Susie Rowe 17117 SW SR 45 Archer ALTERNATE #3	Susie Rowe 17117 SW SR 45 Archer ALTERNATE #4	Cost Per Additional Foot Well
Certified Roofing & Construction		\$ 129,000.00		\$ 6,300.00	\$ 9,300.00	\$ 2,500.00	\$ 6,200.00	\$ 40.00
FLA Homes		\$ 129,813.00		\$ 6,215.00	\$ 8,635.00	\$ 5,500.00	\$ 5,500.00	\$ 17.00
Unison Development		\$ 120,500.00		\$ 5,000.00	\$ 6,500.00	\$ 4,000.00	\$ 5,800.00	\$ 25.00
FFE COST ESTIMATE		\$ 115,800.00		\$ 6,000.00	\$ 7,800.00	\$ 3,500.00	\$ 4,800.00	\$ 24.00

**ALACHUA COUNTY- CDBG HOUSING GRANT #18-DB-OM-03-11-01-H03
HOME REHABILITATION BID PACKAGE #1 - BID TAB- REBID**

Date: June 14, 2021 Time: 2:15 P.M.

County Representative: Steve Weeks

Project Coordinator: David Fox

Company	REPLACEMENT	DEMO + NEW HOME BASE BID TOTAL	ALTERNATES	ALTERNATE #1	ALTERNATE #2	ALTERNATE #3	ALTERNATE #4	Cost Per Additional Foot Well
Certified Roofing & Construction		\$ 134,500.00		\$ 6,300.00	\$ 9,300.00	\$ 2,500.00	\$ 6,200.00	\$ 40.00
FLA Homes		\$ 134,828.00		\$ 6,215.00	\$ 8,635.00	\$ 5,500.00	\$ 5,500.00	\$ 17.00
Unison Development		\$ 128,000.00 Withdrew bid		\$ 5,000.00	\$ 7,500.00	No Bid	\$ 5,000.00	\$ 25.00
FFE COST ESTIMATE		\$ 127,800.00		\$ 6,000.00	\$ 7,800.00	\$ 3,500.00	\$ 4,800.00	\$ 24.00

**ALACHUA COUNTY- CDBG HOUSING GRANT #18-DB-OM-03-11-01-H03
HOME REHABILITATION BID PACKAGE #1 - BID TAB- REBID**

Date: June 14, 2021 Time: 2:15 P.M.

County Representative: Steve Weeks Project Coordinator: David Fox

Company	REPLACEMENT	DEMO + NEW HOME BASE BID TOTAL	ALTERNATES	Cheryl Kirkland 15007 SW 120 th Ave, Archer ALTERNATE #1	Cheryl Kirkland 15007 SW 120 th Ave, Archer ALTERNATE #2	Cheryl Kirkland 15007 SW 120 th Ave, Archer ALTERNATE #3	Cheryl Kirkland 15007 SW 120 th Ave, Archer ALTERNATE #4	Cost Per Additional Foot Well
Certified Roofing & Construction		\$ 123,000.00		\$ 6,300.00	\$ 9,300.00	\$ 2,500.00	\$ 6,200.00	\$ 40.00
FLA Homes		\$ 125,915.00		\$ 6,215.00	\$ 8,635.00	\$ 5,500.00	\$ 5,500.00	\$ 17.00
Unison Development		\$ 110,700.00 Withdrew bid		\$ 5,000.00	\$ 7,500.00	\$ 4,000.00	\$ 5,800.00	\$ 25.00
FFE COST ESTIMATE		\$ 115,800.00		\$ 6,000.00	\$ 7,800.00	\$ 3,500.00	\$ 4,800.00	\$ 24.00