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CONTINUING SERVICES AGREEMENT NO. 12074 WITH WALKFER ARCHITECTS FOR
ANNUAL ARCHITECTURAL AND ENGINEERING (A&E) SERVICES FOR CAPITAL
CONSTRUCTION LESS THAN $4 MILLION

This Agreement is entered into on <MA.¢ 9 , 2021, between Alachua
County, Florida, a political subdivision and Charter County of the State of Florida, by and through
its Board of County Commissioners, hereinafter referred to as “County” and Walker Architects,
Inc., a Florida Corporation with a principle business address located at 2035 NW 13" Street,
Gainesville, FL 32609, hereinafter referred to as "Professional” (collectively hereinafter the

Professional and County referred to as “Parties™).
WITNESSETH,

‘WHEREAS, the County issued RFP No. 22-35 seeking qualified Professionals to furnish
Annual Architectural & Engineering Services for Capital Construction Projects Less Than $4

Million in Alachua County, Florida; and

WHEREAS, after evaluating and idering all timely resg to RFP No. 22-35, the
County identified the Professional as a top ranked firm; and

WHEREAS, the County desires to contract the Professional to provide the services
described in RFP No. 22-35 and the Professional desires to provide such services to the County in

accordance with the terms and conditions set forth herein.

NOW, THEREFORE, in consideration of the mutual promises and covenants contained
herein, ahd other good and valuable consideration, the receipt and sufficiency of which is

acknowledged by the Parties, the Parties hereby agree as follows:

1. Term.

1.1. This Agreement is effective upon execution and will continue until September 30, 2022,
unless, eatlier terminated as provided herein. This Agreement may be amended at the
option of the County for two (2) additional two (2) year terms at the terms and conditions
outlined herein.

1.2. The County's performance and obligation to pay under this Agreement is contingent upon
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a specific annual appropriation by the Alachua County Board of County Commissioners

(“Board™). The Parties heteto understand that this Ag is not a i of
future appropriations, Therefore, the continuation of this Agreement beyond the end of
any fiscal year shail be subject to both the appropriation and the availabitity of funds in
accordance with Chapter 129, Florida Statutes, and that the failure of the Board to do so
shall not constitute a breach or default of this Supplemental Agreement.

2 Representations. By executing this Agreement, the Professional makes the following express
representations to the County:

2.1. The Professional is qualified to act as the Professional and is licensed to practice in the
field of architectural and engineering services by all public entities having jurisdiction
over the Professional; ‘

2.2. The Professional shall maintain all necessary licenses, permits or other authorizations
necessary to act as a Professional for the County during the tenm of this Agreement;

2.

[

. When requested by the County, the Professional will become familiar with the subject
project site and the local conditions nnder which the subject project will to be designed,
constructed and operated;

2.4. When requested by the County, the Professional shall prepare all deliverables including,
but not limited to: all Agreement plans and specifications, in such manner that they will
be accurate, coordinated and adequate for the purposes intended and shall be in conformity
and comply with all applicable law, codes and regulations;

2.

bl

The Professional represents that any deliverables prepared by the Professional under this
Agreement will be adequate and sufficient to accomplish the purposes of the project and
meet the requirements of all applicable federal, state and local codes and regulations.

2.6. The Professional acknowledges that the County’s review of the deliverables in no way

diminishes the Professional’s representations pertaining to the deliverables.

3 Duties of the Professional. The Professional shall have and perform the following duties,
obligations, and responsibilities to the County as outlined in Exhibit 1, attached hereto and
incorporated herein, This Agreement standing alone does not authorize the performance of any

work or require the County to place any orders for wotk.
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4

6

Authorization for Services.

4.1 Authorization for performance of professional services by the Professjonal under this
Agreement shall be in the form of written Work Orders issued and executed by the County
and signed by the Professional. A sample Work Order is attached hereto as Exhibit 2.
Each Work Order shall describe the services required, state the dates for commencement
and completion of work, and establish the amount and method of payment. The Work
Orders will be issued under, and shall incorporate the terms, of this Agreement. The
County makes no covenant or promise as to the number of available projects, or that the
Professional will perform any project for the County during the life of this Agreement. The
County reserves the right to contract with other Parties for the services contemplated by

this Agreement when it is determined, by the County, to be in its best interest to do so.

4.2 The Facilities Management Department Director, Public Works Director/County Engineer,
or their specified designee, are authorized to initiate and sign Work Orders and
Amendments and modifications to Work Orders on behalf of the County.

4.3 Change Orders to existing Work Orders will be authorized by a Work Order Change Order
(Exhibit 2-A).

. Compensation, The County agrees to compensate the Professional for its services called for

by the County under this Agreement, ao amount NOT to Exceed (NTE) Two Million Dollars

and Zero Cents ($2,000,000.00) annually. Projects may be executed up to the NTE amount on

a “Fixed Fee” basis, a “Time Basis Method” or a combination of methods.

5.1. If a Work order is issued for a “Fixed Fee Basis™ then the applicable Work Order Fixed
Fee amount will include any and all reimbursable expenses.

5.2. If a Work Order is issued under a “Time Basis Method”, then the Professional shall be
compensated in accordance with the rate schedule attached as Exhibit 3

5.3. In the event the work requires a combination of both types of compensation a separate
Work Order shall be completed for each type of compensation. Detailed supporting
documentation shall be provided with the Work Orders.

Reimbursable Expenses. If a Work Order is issued on a “Time Basis Method”, then the
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reimbursable expenses are in addition to the heurly rates. Reimbursable expenses are subject

to the applicable Not to Exceed Amount or Limitation of Funds amount set forth in the Work

Order, and to conditions, restrictions, and limitations of §112.061, Florida Statutes.

Reimbursable expenses may include actual expenditures made by the Professional, its

employees, or its associates, in the interest of the Project for the expenses listed in the following

paragraphs:

6.1.

6.2.
6.3.
6.4.

6.5,

6.6.

Expenses for travel when traveling in connection with a project, based on §112.061(7) and
{R), Florida Statutes, or their successor and with the prior approval of the County.

Fees paid for securing approval of authorities having jurisdiction over a project.

Actual expense of reproductions, postage and handling of drawings and specifications.

If authorized in writing in advance by the County, the cost of other expenditures made by
the Professional in the interest of a project provided such expenditures are in accordance
with the Scope of Services and Work Order as approved by the County,

If the Professional’s duties, obligati and ibilities are materially changed

through no fault of the Professional after execution of this Agreement, additional
compensation shall be paid as provided in Exhibit 1.

The Parties may agree for the Professional to assume the services of this Agreement and
other required regulatory or permit fees, provided such agreement js memorialized in the
form of a written Work Order that is executed by both Parties and identifies the amount(s)
that the County will pay the Professional for those services (the “Direct Costs™). Direct
Costs shall be negotiated per each written Work Order. No mark-up will be allowed on
the Direct Costs.

7. ALACHUA COUNTY MINIMUM WAGE

7.1

The Work performed through this Agreement is considered covered services under
Chapter 22, Article 12, of the Alachua County Code of Ordi (“Wage Ordi ),

which establishes a government minimum wage for certain professionals and

subcontractors providing selected services to Alachua County government. “Covered
Employees,” as defined in the Wage Ordinance, are those employees directly involved in

providing covered services pursuant to this Agreement.
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7.2

7.3.

7.4,

7.5.

The Professional shall provide certification, the form of which is attached hereto as
Exhibit 5, to the County that it pays each of its employees the Alachua County
Government Minimum Wage, as may be amended by the County on or before October 1st
of each year, as well as ensuring that it will require the same of its subcontractors
throughout the duration of this Agreement.

The Professional shall prominently display a copy of the Wage Ordinance where it is
easily seen by covered employees and supply to covered employees upon request.
Additionally, the Professional is responsible to make any person submitting a bid for a
subcontract for covered services aware of the requirements.

Failure to comply with the provisions of the Wage Ordinance will be deemed a breach of
contract and authorize the County to withhold payment of funds in accordance with
Chapter 218, Florida Statutes.

The Professional will include the necessary provisions in subcontracts to ensure
compliance. However, the County shall not be deemed a necessary, or indispensable,

party in any litigation between the professional and subcontractor.

8. Pavment.

8.1

As a condition precedent for any payment, the Professional shall submit a monthly invoice
to the County requesting payment for services properly rendered and expenses due, unless
otherwise agreed in writing by the County. The Professional's invoice shall describe with
reasonable particularity: each service rendered, the date thereof, the time expended (if
billed by hour), and the person(s) rendering such service. The Professional's invoice shall
be accompanied by such documentation, or data in support of expenses, for which
payment is sought as the County may require. If payment is requested for services rendered
by Professional, the invoice shall additionally reflect the allocations as provided and shall
state the percentage of completion as to each such allocation. Each invoice shall bear the
signature of the Professional, which will constitute the Professional’s representation to the
County that the services indicated in the invoice have: reached the level stated, served a
public purpose, been properly and timely performed as required herein, that the expenses
included in the invoice have been reasonably incurred in accordance with this Agreement,

that all obligations of the Professional covered by prior invoices have been paid in full,
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8.3.

and that the amount requested is currently due and owing, there being no reason known to
the Professional that payment, of any portion, thereof should be withheld. Submission of
the Professional’s invoice for final payment shall further constitute the Professional's
representation to the County that, upon receipt by the County of the amount invoiced, all
obligations of the Professional to others, including its consultants, incurred in connection
with the Project, will be paid in full. The Professional shall submit invoices to the County

at the following address:

Alachua County Facilities Managerment Department Director
915 SE 5% Street

Gainesville, Florida, 32601

FacFiscal@alachuacounty.us

Or

Alachua County Public Works Director/County Engineer
5620 NW 120" Lane

Gainesville, Florida 32653

rgavarrete@alachuacounty.us

. In the event that the County becomes credibly informed that any representations of the

Professional relating to payment are wholly, or partially, inaccurate, the County may
withhold payment of sums then or in the future otherwise due to the Professional until the
inaccuracy, or inaccuracies, and the cause thereof, is corrected to the County’s reasonable
satisfaction.

The County shall make payment to the Professional, of all sums properly invoiced under
the provisions of this paragraph, in accordance with the provisions of Chapter 218, Part
VII (Local Government Prompt Payment Act), Florida Statutes.

8.4, Payments shall be made to the following address:

Walker Architects, Inc.
2035 NW 13" Street

Gainesville, FL, 32609
info@walker-arch.com

9. Notice. Except as otherwise provided in this Agreement, all notices to be provided under this
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Agreement from either party to the other party must be by one of the following methods: (i) in
writing and sent by certified mail, return receipt requested, (ii) by personal delivery with
receipt, or (iii} via electronic mail. All notices shall be deemed two (2) business days after
mailing, unless deliver is by personal deliver in which case delivery shall be deemed to occur
upon actual receipt by the other party. For purposes of all notices, Professional’s and County’s

representatives are:

County:
Alachua County Facilities Management Department Director
915 SE 5% Street
Gainesville, Florida, 32601
FacFiscal@alachnacounty.us

Or

Alachua County Public Works Director/County Engineer
5620 NW 120" Lane
Gainesville, Florida 32653

rgavarrete(@alachuacounty.us

Professional:
Walker Architects, Inc.
2035 NW 13" Street
Gainesville, FL, 32609

info@walker-arch.com

A copy of any notice, request or approval to the County must also be sent to:

JK. “Jess” Irby, Esq.

Clerk of the Court

12 SE 1* Street

Gainesville, FL. 32601

ATTN: Finance and Accounting

dmw@alachuaclerk.org
And

Procurement Division
12 SE 1 Street
Gainesville, Florida 32601

-
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Attn: Contracts
acpur@alachuacounty.us
10. Default and Termination.

10.1. The failure of the Professional to comply with any provision of this Agreement will
place the Professional in default. Prior to terminating the Agreement, the County will
notify the Professional in writing. This notification will make specific reference to the
provision which gave rise to the default. The County will give the Professional seven (7)
days to cure the default. The Facilities Management Manager is authorized to provide
written notice of default on behalf of the County, and if the default situation is not
corrected within the allotted time, the County Manager is authorized to provide final
termination notice on behalf of the County to the Professional.

10.2. The County may also terminate the Agreement without cause by providing written
notice to the Professional (hereinafter, “Termination for Convenience”). The County
Manager is authorized to provide written notice of Termination for Convenience on behalf
of the County. Upon such notice, Professional will immediately discontinue all Work
affected (unless the notice directs otherwise) and deliver to the County all data, drawings,
specifications, reports, estimate, summaries, and such other information and materials as
may have been accumulated by the Professional in performing this Agreement, whether
completed or in process. In the event of such Termination for Convenience, Professional’s
recovery against County shall be limited to that portion of the Annual Contract Price
earned through the date of termination, but Professional shall not be entitled to any other
or further recovery against County, including, but not limited to, damages, consequential
or special damages, or any anticipated fees or profit on portions of the Work or additional
setvices not performed.

10.3. If funds to finance this Agreement become unavailable, the County may terminate
the Agreement with no less than twenty-four (24) hours’ notice in writing to the
Professional. The County will be the final authority as to the availability of funds. The
County will pay the Professional for all Work completed prior to delivery of notice of
termination. In the event of such Termination, Professional’s recovery against County
shall be limited to that portion of the Annual Contract Price earned through the date of

termination, but Professional shall not be entitled to any other or further recovery against
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County, including, but not limited to, damages, consequential or special damages, or any

anticipated fees or profit on portions of the Work not performed.

11. Additional Services.

1.1

11.3

In the event that the County desires Professional to perform “Additional Services”
regarding Architectural and Engineering Services which are not specifically contained
in the Scope of Services, the Parties may enter into an amendment to this Agreement,
to provide for the provision of such Additional Services by Professional and, therefore,
payment by the County. All such Additional Services shall be furnished at the rates set
forth in Exhibit 3. “ADDITIONAL SERVICES” - are defined as additional design
services requested by the County beyond the requirements of the Included Services or

those proposed as a patrt of the response to the RFP.

Professional shall inform the County if any Additional Services are necessary for
Professional to perform the Included Services. If the County desires to approve any
Additional Services requested to be performed by the Professional, the Parties shall
negotiate total fee based on the Additional Services to be provided. The agreed upon
scope of services and fees for the Additional Services must be in writing and executed
by both Parties in advance of the work being performed. The negotiated fee shall be
calculated using the billable rates specified in Exhibit 3. There shall be no overtime
pay on Additional Services. A not to exceed amount shall be included on each Task

Work Order. No mark-up will be allowed on these costs.

In accordance with sub-paragraph 6.6 of this Agreement, the County will reimburse the
Professional for the following services: Geotechnical Engineering Services,
Environmental Studies, Soil Exploration, Material Testing, Traffic Studies, Permit
Fees, Easements, Approval Fees, Regulatory Fees, Land Planning Services, and
Assessments that are not under this Agreement. The negotiated fee shall be calculated
using the billable rates specified in Exhibit 3. There shall be no overtime pay on
Additional Services. A not to exceed amount shall be included on each Task Work

Order. No mark-up will be allowed on these costs.
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12. Agreement and Work Qrder in Conflict. Whenever the terms of this Agreement conflict
with any Work Order issued pursuant to it, this Agreement including its Exhibits, attached

hereto, shall prevail.

13. Project Records.
13.1. General Provisions:

13.1.1. Any document submitted to the County may be a public record and is open for
inspection or copying by any person or entity. “Public records” are defined as all
documents, papers, letters, maps, books, tapes, photographs, films, sound recordings,
data processing software, or other material, regardless of the physical form,
characteristics, or means of transmission, made or received pursuant to law or
ordinance or in connection with the transaction of official business by any agency f)er
§119.011(12), Florida Statutes. Any document is subject to inspection and copying
unless exempted under Chapter 119, Florida Statutes, or as otherwise provided by
law.

13.1.2. In accordance with §119.0701, Florida Statutes, the Professional, when acting on
behalf of the County, as provided under 119.011(2), Florida Statutes, shall keep and
maintain public records as required by law and retain them as provided by the General
Record Schedule established by the Department of State. Upon request from the
County’s custodian of public records, provide the County with a copy of the requested
records or allow the records to be inspected or copied within a reasonable time unless
exempted under Chapter 119, Florida Statutes, or as otherwise provided by law.
Additionally, the Professional shall provide the public records at a cost that does not
exceed the cost provided in this chapter or as otherwise provided by law.

13.1.3. Professional shall ensure that public records that are exempt or confidential and
exempt from public records disclosure requirements are not disclosed except as
authorized by law for the duration of this Agreement and following completion of this
Agreement if the Professional does not transfer the records to the County.

13.2. Confidential Information:

13.2.1. During the term of this Agreement, the Professional may claim that some or all of

Professional’s information, including, but not limited to, software documentation,
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manuals, written methodologies and processes, pricing, discounts, or other
counsiderations (hereafter collectively referred to as “Confidential Information™), is,
or has been treated as confidential and proprietary by Professional in accordance with
§812.081, Florida Statutes, or other law, and is exempt from disclosure under the
Public Record Act. Professional shall clearly identify and mark Confidential
Information as “Confidential Information” or “CI” and the County shall use
reasonable efforts to maintain the confidentiality of the information properly

identified by the Professional as “Confidential information” or “CL”

13.2.2. The County shall promptly notify the Professional in writing of any request

13.3.

is terminated, the Professional, when acting on behalf of the County as provided under

received by the County for disclosure of Professional’s Confidential Information and
the Professional may assert any exemption from disclosure available under applicable
law by seeking a protective order against disclosure from a court of competent
Jjurisdiction. Professional shall protect, defend, indemmify, and hold the County, its
officers, employees and agents free and harmless from and against any claims or
judgments arising out of a request for disclosure of Confidential Information.
Professional shall investigate, handle, respond to, and defend, using counsel chosen
by the County, at Professional’s sole cost and expense, any such claim, even if any
such claim is groundless, false, or fraudulent. Professional shall pay for all costs and
expenses related to such claim, including, but not limited to, payment of attorney fees,
court costs, and expert witness fees and expenses. Upon completion of this
Agreement, the provisions of this paragraph shall continue to survive. Professional
releases County from claims or damages related to disclosure by County.

Project Completion: Upon completion of the Work, or in the event this Agreement

§119.011(2), Florida Statutes, shall transfer, at no cost, to the County all public records in
possession of the Professional or keep and maintain public records required by the County
to perform the service. If the Professional transfers all public records to the County upon
completion or termination of the Agreement, it must destroy any duplicate public records
that are exempt or confidential and exempt from public records disclosure requirements.
If the Professional keeps and maintains public records upon the completion or termination

of the Agreement ali applicable requirements for retaining public records shall be met. All
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records stored electronically shall be provided to the County, upon request from the
Counties custodian of public records, in a format that is compatible with the information
technology systems of the County.

13.4. Compliance: The Professional may be subject to penalties under §119.10, Florida
Statutes, if the Professional fails to provide the public records to the County within a

reasonable time,

IF THE PROFESSIONAL HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
PROFESSIONAL’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS CONTRACT, CONTACT THE COUNTY REPRESENTATIVE AT

E-MAIL: publicrecordsrequest@alachuacounty.us; PHONE: (352) 384-3132;
ADDRESS: 12 SE 1ST STREET, GAINESVILLE, FL 32601

14.

16.

17.

19.

Ownership of Deliverables. All project deliverables and documents are the sole property of
the County and may be used by the County for any purpose.

. Insurance, The Professional will procure and maintain insurance throughout the entire term

of this Agreement of the types and in the minimum amount detailed in Exhibit 4. A current
Certificate of Insurance (COI), showing coverage of the type and in the amounts required is
attached hereto as Exhibit 4-A.

Permits, The Professional will obtain and pay for all necessary permits, permit application

fees, licenses or any fees required.

Laws and Regulations. The Professional will comply with all laws, ordinances, regulations,

and building code requirements applicable lo the work required by this Agreement. The
Professional is presumed to be familiar with all state and local laws, ordinances, code rules and
regulations that may in any way affect the work outlined in this Agreement. If the Professional
i1s not familiar with state and local laws, ordinances, code rules and regulations, the

Professional remains liable for any violation and all subsequent damages or fines.

Indemnification.
19.1. To the maximum extent permitted by Florida law, the Professional shall indemnify

and hold harmless the County and its officers and employees from any and all liabilities,
12
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damages, losses and costs, including, but not limited to, reasonable attorneys’ fees, caused
by the negligence, recklessness, or intentional wrongful miscouduct of the Professional or
anyone employed or utilized by the Professional in the petformance of this Agreement.
Professional agrees that indemnification of the County shall extend to any and all Work
performed by the Professional, its subcontractors, employees, agents, servants or assigns.

19.2. The Professional obligation to indemnify under this Article will survive the
expiration or earlier termination of this Agreement until it is determined by final judgment
that an action against the County or an indemnified party for the matter indemnified
hereunder is fully and finally barred by the applicable statte of limitations.

19.3. This obligation shall in no way be limited in any nature whatsoever by any
limitation on the amount or type of Professional insurance coverage. This indemnification
provision shall survive the termination of the Agreement between the County and the
Contractor.

19.4. In any and all claims against the County or any of its agents or employees by any
employee of the Professional, any Subcontractor, anyone directly or indirectly employed
by any of them or anyone for whose acts any of them may be liable, the indemnification
obligation under this Article shall not be limited in any way by any limitation on the
amount or type of damages, compensation or benefits payable by or for the Professional
or any Subcontractor under workers' compensation acts, disability benefit acts or
employee benefit acts.

19.5. Nothing contained herein shall constitute a waiver by the County of sovereign
immunity or the provisions or limits of liability of §768.28, Florida Statutes.

19. Standard of Care. The services of the Professional shall be performed with the skill and care
which would be exercised by a qualified professional performing similar service at the time
and place such services are performed. If the failure to meet these standards results in

deficiencies in the sut dard archi a} or engineering design, the Professional shall

furnish, at his own cost and expense, the redesign necessary to correct such deficiencies, and

shall be responsible for any and all consequential damages arising from those deficiencies.
20. Assignment of Interest. The Professional and County recognize that in actual economic
practice, overcharges resulting from antitrust violations are in fact usually borne by the County.
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21.

22,

24,

25,

Therefore, the Professional hereby assigns to the County any and all claims for such
overcharges as to goods, materials, or services purchased in connection with the Agreement.
However, for all other assignments, neither party will assign, convey, pledge, sublet, transfer
or otherwise dispose of any interest in this Agreement and shall not transfer any interest in

same without the prior written consent of the other party.

Successors and Assigns. The County and Professional each bind the other and their respective
successors and assigns in all respects to all of the terms, conditions, covenants, and provisions

of this Agreement.

Independent Coutractor. In the performance of this Agreement, the Professional is acting in

the capacity of an independent contractor and not as an agent, employee, partner, joint venturer,
or assaciate of the County. The Professional is solely responsible for the means, method,
technique, sequence, and procedure utilized by the Professional in the full performance of the

Agreement,

. Collusion. By signing this Agreement, the Professional declares that this Agreement is made

without any previous understanding, Agreement, or connections with any persons,
professionals or corporations and that this Agreement is fair, and made in good faith without

any outside control, collusion, or fraud.

Conflict of Interest. The Professional warrants that neither it nor any of its employees have
any financial or personal interest that conflicts with the execution of this Agreement. The
Professional shall notify the County of any conflict of interest due to any other clients,

Agreements, or property interests.

Prohibition against Contingent Fees. As required by §287.055(56), Florida’s Statutes, the
Professional warrants that he or she has not employed or retained any company or person, other
than a bona fide employee working solely for the Professional to solicit or secure this
Agreement and that he or she has not paid or agreed to pay any person, company, corporation,
individual, or firm, other than a bona fide employee working solely for the Professional any
fee, commission, percentage, gift, or other consideration contingent upon or resulting from the

award or making of this Agreement.
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26.

27.

28.

30.

31

32.

33.

Third Party Beneficiaries. This Agreement does not create any relationship with, or any

rights in favor of, any third party.

Severability and Ambiguity. [t is understood and agreed by the Parties to this Agreement
that if any of the provisions of the Agreement shall contravene, or be invalid under the laws of
the State of Florida, such contravention or invalidity shall not invalidate the entire Agreement,
but it shall be construed as if not containing the particular provision or provisions held to be
invalid, and the rights and obligations of the Parties shall be construed and enforced
accordingly. In the event an ambiguity or question of intent or interpretation arises, this
Agteement shall be construed as if jointly drafied by the Parties and no presumption, inference,
or burden of proof shall arise favoring or disfavoring a Party by virtue or authorship of any or
all of the Agreement’s provisions. Each Party represents and agrees that it has had the
opporiunity 1o seek the advice of appropriate professions, including legal professionals, in the

review and execution of this Agreement

Non-Waiver. The failure of any party to exercise any right in this Agreement shail not be

considered a waiver of such right.

. Governing Law and Venue. This Agreement is governed in accordance with the laws of the

State of Florida. Venue shall be in Alachua County.

Attachments. All exhibits attached to this Agreement are incorporated into and made part of

this Agreement by reference.

Amendments. The Parties may amend this Agreement only by mutual written Agreement of
the Parties.

Captions _and Section Headings. Captions and section headings used herein are for

convenience only and shalf not be used in construing this Agreement.

Counterparts. This Agreement may be executed in any number of and by the different Parties

hereto on separate counterparts, each of which when so executed shall be deemed to be an
original, and such counterparts shall together constitute but one and the same instrument.

Receipt via fax or email with pdf attachment by a party or its designated legal counsel of an
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executed counterpart of this Amendment shall constitute valid and sufficient delivery in order

to complete execution and delivery of this Amendment and bind the Parties to the terms hereof.

34. Construction. This Agreement shall not be construed more strictly against one party than

35

36.

37.

against the other merely by virtue of the fact that it may have been prepared by one of the
Parties. It is recognized that both Parties have substantially contributed to the preparation of
this Agreement.

Entire Agreement. This Agreement constitutes the entire Agreement and supersedes all prior

written or oral agreements, understandings, or representations.

Electronic Signature.  The Parties agree that an electronic version of this Agreement shall

have the same legal effect and enforceability as a paper version. The Parties further agree that
this Agreement, regardless of whether in electronic or paper form, may be executed by use of
electronic signatures. Electronic signatures shall have the same legal effect and enforceability
as manually written signatures. The County shall determine the means and methods by which
electronic signatures may be used to execute this Agreement and shall provide the Professional
with instructions on how to use said method. Delivery of this Agreement or any other document
contemplated hereby bearing an manually written or electronic signature by facsimile
transmission (whether directly from one facsimile device to another by means of a dial-up
connection or whether mediated by the worldwide web), by electronic mail in “portable
document format” (“.pdf”) form, or by any other electronic means intended to preserve the
original graphic and pictorial appearance of a document, will have the same effect as physical

delivery of the paper document bearing an original or electronic signature.

U.S. Department of Homeland Security E-Verify System
37.1. The Professional shall utilize the U.S. Department of Homeland Security’s E-Verify

system to verify the employment eligibility of all new employees hired by the

Professional during the term of the agreement. The E-Verify system is located at

https://www.uscis.gov/e-verify..

37.2. The Professional shall expressly require any subcontractors performing work or

providing services pursuant to the County’s agreement to utilize the U.S. Department of

Homeland Security’s E-Verify system to verify the employment eligibility of all new
16
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employees hired by the subcontractor during the term of the agreement. The E-Verify

system is located at https:/www.useis.gov/e-verify.

SIGNATURE PAGE TO FOLLOW
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed for the

uses and purposes therein expressed on the day and year first above-written.

ALACHUA COUNTY, FLORIDA

By: 2 ‘ (ﬁgﬁi{'gﬂ, /Z lz'&lé/l)
K Covtell, Chair

Board of County Commussioners
Date: i / 2ol

ATTEST APPROVED AS TO FORM
DocuSigned by:
2 /k (z{ Dhirs Sohustn
I.K. “Jess” Irby, Esq., Clerk Alachua County Attorney's Office
(SEAL)
PROFESSIONAL
=
By:(—
Print: Joe walker

Title: Pres dent

9/14/2021
Date: 714/

IF THE PROFESSIONAL IS NOT A NATURAL PERSON, PLEASE PROVIDE A
CERTIFICATE OF INCUMBENCY AND AUTHORITY, OR A CORPORATE
RESOLUTION, LISTING THOSE AUTHORIZED TO EXECUTE AGREEMENTS ON
BEHALF OF YOUR ORGANIZATION. IF ARE A NATURAL PERSON, THEN YOUR
SIGNATURE MUST BE NOTARIZED.
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EXHIBIT t: SCOPE OF SERVICES

SCOPE OF SERVICES

The services requested, herein, are for Annual Architectural & Engineering Services for Building
Construction Projects Less Than $4 Million. The Professional will serve as the County's
professional Architect and Engineer representative on projects and will give consultation to the
County during the performance of their services. The Professional warrants that they now have or
will secure, at their own expense, all personnel and facilities required to perform all services under

the Contract within the period of time set forth.

1. General Requirements
The Professional selected will provide the following services, including but not limited to:

1.1. The Professional shall not have any direct or indirect contract relationship with any officer
or employee of the County that will conflict with his ability to perfortm the work hereunder.
All personnel assigned to the work shall be fully qualified and all facilities employed shall
be adequate for the work required.

1.2. All services performed by the Professional shall be executed in cooperation and
coordination with the County and in the performance of such services, the Professional
shall:

1.2.1. Maintain close liaison and cooperation with the County during performance of the
work hereunder to obtain agreement and coordination of the various phases of work
contained herein.

1.2.2. Aittend all meetings and conferences as arranged and required by the County during
the progress of the work hereunder to establish design concepts, to review preliminary
and final reports, secure agreetnent upon comprehensive and detailed basis of design,
and discuss any other matters relating to the work.

1.2.3. Provide the County with written memoranda to confirm and record the
understandings and agreements resulting from meetings and conferences.

1.2.4. Provide the County with schedules, including starting dates and contemplated
completion dates for the several salient features of the work hereunder, and periodic
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progress reports. Such schedules and progress reports shall be in such format and
detail as the County may require.

1.2,5. Assist the County by furnishing the necessary design engineering data in the
preparation of all documents necessary for any federal, state, city or county approvals
Of permits.

1.2.6. Respond to Requests for Information (RFIs) and other inquiries presented by the

project team, i.e., Contractors and County within seven (7) business days.

2. Preliminary (Schematic Design) Phase

During the schematic design phase, the Professional will:

2.1,
2.2,

2.3.

24,

2.5,

2.6.

Consult with the County to determine the County’s requirements for the project.

Review and study the reports, documents and design development previously prepared by
and for the County. It is agreed that the County shall make available to the Professional,
copies of all reports, documents and preliminary design for purposes of this review and
study.

Advise the County as to the necessity for providing or obtaining specialized services,
including, without limitation, survey, subsurface investigation and the like and act as the
County's technical representative in connection therewith.

Provide the County with statements of probable construction costs, construction
schedules, and other preliminary data concerning construction of the proposed
construction for use in overall analysis and planning of the project.

Provide the County with projected cost. If the lowest responsive bid exceeds the
construction budget, the Professional will adjust the design plans and specifications to
rebid the project at no cost to the County.

On the basis of the mutually agreed upon program and project budget requirements, the
Professional shall prepare, for approval by the County, schematic design documents
consisting of drawings and other documents illustrating the scale and relationship of the

project components.

3. Design Development Phase
Afier written authorization to proceed, the Professional will perform the services of the design

Agreement
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devel phase in cc ion with the project, specifically including, but not limited to the

following:

3.1. Advise the County as to the necessities of obtaining further services from others and act
as the County's representative in connection with any such services.

3.2. Provide technical field direction of such services being conducted by others.

3.3. Arrange for acquisition of the services of such subcontractors as are approved by the
County to perform surveys as necessary for the design, material determination and other
environmental impacts. If any such subcontractor's services are acquired by the
Professional, as approved by the County, the County will be responsible for reimbursing
the Professional for the actual cost incurred by the Professional for such services.

3.4. Interpret and evaluate information obtained from all such surveys.

3.5. Evaluate information of conditions to be encountered at the site essential for design and
construction purposes and investigate all available information necessary to accurately
indicate existing and proposed locations of underground utilities and facilities.

3.6. Report errors in the survey discovered by the Professional to the County.

3.7. Consult with the County to establish general design criteria and standards for use in the
praject.

3.8. Prepare design development documents consisting of specific design criteria for the
project and outline specifications to develop and establish the scope of the project.

3.9. Prepare a revised statement of probable construction costs for the project based on the
information given in the design development documents.

3.10. Furnish two (2) hardecopy’s and one (1) electronic copy of the above desigo development
documents and statement of probable construction costs to the County for review and
approval at the fifty percent (50%) and one hundred percent (100%) completion stages
of all work, including any additions caused by Change Orders, e.g., adding solar to a re-

roofing project, ete.

4. Construction Document Phase

After written authorization to proceed with the final design phase, the Professional will:

4.1. On the basis of the approved design development documents, prepare for incorporation in

the contract documents detailed construction drawings and plans, hereinafter called
21

Agreement No. 12074 with Walker Architects, Inc, for Annual Architectural & Engincering Services for Building Construction Prajects



DocuSign Envelope 1U: 4E337F45-D408-4F 31-BAGI-EBB 7ODAALDUD

42,

4.3.

"drawings", to show the work to be performed by the contractor on the project and
technical provisions, hereinafter called "specifications”. Drawings, specifications,
staterient of probable construction costs and supporting documents will be submitted for
review and approval by the County at the fifty percent (50%) and one hundred percent
(100%) completion stages. Any changes, refinements, or modifications that may be
required after each review shall be completed prior to proceeding further. A proposed
complete and final draft of the contract documents shall be prepared by the Professional
and submitted to the County for its approval.

Prepare architectural/engineering data and required architectural/engineering documents
in order to secure, with the assistance of the County, approval and/or permits required by
governmental authorities that have jurisdiction over design criteria applicable to the
project.

Advise the County of any adjustment of the statement of probable construction costs for
the project caused by changes in scope, design requirements, or construction costs and
furnish a revised statement of probable construction cost for the project based on the

completed drawings and specifications to the County.

5. Bidding or Negotiating Phase
After written notice to proceed, the Professional shall perform the services of the bidding phase,

specifically including, but not limited to the following:

5.L

5.2.

5.3.

54.

5.5.

Produce, assemble and deliver four (4) copies two (2) hardcopy’s and one (1) electronic
copy of the contract documents approved by the County for County use, respond to ail
inquiries from potential bidders and prepare necessary addenda.

Attend all pre-bid meeting, provide minutes for distribution after the pre-bid meeting,
produce addendums and produce all communications in a format approved by the County.
Assist the County concerning the intent of the contract documents as such relate to
subcontractors and other persons and arganizations proposed by the general contractor.
Evaluate all bids submitted, including, without limitation, compliance with the
specifications, costs and ability of the bidder to perform the work and other factors.

Recommend to the County the lowest, most responsive and responsible bidder.

22

Agreement No. 12074 with Walker Architects. Inc. for Annual Architectaral & Enginecring Services for Building Construction Projecis



DocuSign Envelope [D: 4E337F45-D4DB-4F31-BAGY9-EBB79DAAEDOD

6. Construction Administration Phase

After written notice to proceed is given to the general contractor, the Professional shall provide

construction monitoring and inspection, as described below. The construction administration phase

will terminate one (1) year after final payment from the County to the general contractor. During

the construction phase, the Professional will:

6.1.

6.2

6.

w

6.4,

6.5.

I archi

Provide profe al and engineering services, including, without limitation,

interpretation of plans, drawings and specifications as deemed necessary to the project
team.
Observe and inspect on at least a2 weekly basis, the progress and quality of the executed

work and determine if the work is p ding in with the contract

documents. The Professional shall report to the County any work discovered that fails to

conform to the contract documents or which in any way appears to be deficient, defective

q

or otherwise not in with good engineering or construction practices. The

Professional shall take all practical steps necessary to ascertain that the contractor corrects
such work at the contractor's expense.

Check and approve or disapprove submittals, the results of tests and inspections and other
data that the general contractor is required to submit for the purpose of verifying
acceptability in accordance with the contract documents. Check and approve or disapprove
maintenance and operating instructions, schedules, guarantees, bonds and certificates of
inspection, as required in construction contracts related to the project.

The Professional, based on the Prc ional's and the F jonal's Archi al design

professionals’ on-site inspections as experienced and qualified professionals, and upon
their review of the general contractor’s application for payment and supporting data, shall
approve, or red-line and adjust the applied for amounts, or disapprove the general
contractor's "Applications for Payment". The "Application for Payment" amount approved
by the Professional will represent the Professional's opinion that the remaining work of
the construction contract can be completed with the unpaid construction contract funds.

Inspect to determine if the project is substantially complete and a final inspection to

4

determine if the project has been fully completed in sut ial with the

contract documents, and the contractor has fulfilled all of his obligations thereunder so

that the Professional may recommend approval, in writing, of final payment to the general
23
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contractor.

7. As-Built Drawings

The Professional shall perform the services for preparation and delivery of film reproducible as-

built drawings to the County, specifically including, but not limited to the following:

7.1. Coordination, observation, cross-referencing and the performance of field surveys, as
required to verify as-built drawings.

7.2. Make necessary revisions to reproducible documents to reflect actual facilities installed
and/or constructed and provide such documents to the County.

7.3. Take all steps necessary to prepare and deliver to the County, as-built drawings within the
one-month period following the date of final acceptance of the project by the County; such
period includes the time required by the contractor to prepare, check and submit his as-
built construction data.

7.4. The Professional will present to the County an electronic pdf copy of all computer aided

design drawings produced for projects under the contract.

8. Permitting
The Professional shall perform all permitting services, specifically including, but not limited to

the following:

8.1. Commence permitting services as soon as practicable during the design phase and
continue through construction until all conditions of the permits have been completed and
the regulatory agencies exerting jurisdiction are duly notified.

8.2. Take all steps necessary to expedite permit processing to assure required permits will be
approved and issued prior to commencement of construction operations.

8.3. Take all steps necessary, including the preparation of reports, plans, specifications, and
other supporting documentation required and/or pertaining to applications for the project
to secure application, issuance and approval of all permits required from federal, state, and
local agencies.

8.4. Maintain close monitoring through the construction period to ascertain that the
installations meet the particular conditions and/or stipulations set forth in the permits, as

well as applicable governmental and environmental guidelines and regulations.
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Exhibit 2: Work Order Notice to Proceed tfor Continuing Agreements

Work Order No;

Billing/Invoice Reference No.:

Project Number:
Project Description: Annual A&E Services for Building Construction; Annual Architectural
& Engineering Services for Building Construction Projects Less Than $4 Million

County: Alachua County, A Political Subdivision of The State of Florida.

Date Issued:
Professional: Walker Architects, Inc.
Professional’s Address: 2035 NW 13% Street, Gainesville, FL 32609

Execution of the Work Order by County shall serve as authorization for the Professional to provide
for the above project, professional services as set out in the Scope of Services attached as Exhibit
"A," to that certain Agreement No. 12074 for Annual Architectural & Engineering Services for
Building Construction Projects Less Than $4 Million between the County and the Professional and
further delineated in the specifications, conditions, and requirements stated in the following listed
documents which are attached hereto and made a part hereof.

ATTACHMENTS:

[ ] drawings/plans/specifications
[ ] scope of services

[ 1 special conditions

[]

The Professional shall provide said services pursuant to this Work Order, its attachments

and the above-referenced Agreement, which is incorporated herein by reference as if it had been
set out in its entirety. Whenever the Work Order conflicts with said Agreement, the Agreement

shall prevail.

TIME FOR COMPLETION: The work authorized by this Work Order shall be
commenced upon [ ] the date written above or upon issuance of a [ ] Notice to Proceed by

County and shall be completed within ( ) calendar days.
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METHOD OF COMPENSATION:
(a) This Work Order is issued on a:
[] fixed fee basis
[] time basis method with a not-to-exceed amount
[] fixed fee basis and time basis method with a not-to-exceed amount

(b)  If the compensation is based on a "Fixed Fee Basis," then the Professional shall

perform all work required by this Work Order for the sum of DOLLARS
(% ). In no event shall the Professional be paid more than the Fixed Fee
Amount.

(c)  If the compensation is based on a "Time Basis Method" with a Not-to-Exceed
Amount, then the Professional shall perform all work required by this Work Order for a sum
not exceeding DOLLARS (8 ). The Professional's
compensation shall be based on the actual work required by this Work Order.

(d)  Ifthe compensation is based on a "Time Basis Method” with a Limitation of Funds
Amount, then the Professional is not authorized to exceed the Limitation of Funds amount of

DOLLARS (§ ) without prior wtitten approval of the

County. Such approval, if given by the County, shall indicate a new Limitation of Funds
amount. The Professional shall advise the County whenever the Professional has incurred
expenses on this Work Order that equals or exceeds eighty percent (80%) of the Limitation of
Funds amount. The County shall compensate the Professional for the actual work performed
under this Work Order.

The County shall make payment to the Professional in strict accordance with the payment
terms of the above-referenced Agreement.

It is expressly understood by the Professional that this Work Order, until executed by the
County, does not authorize the performance of any services by the Professional and that the
County, prior to its execution of the Work Order, reserves the right to authorize a party other
than the Professional to perform the services called for under this Work Order if it is determined

that to do so is in the best interest of the County.
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IN WITNESS WHEREOVY', the Parties hereto have made and executed this Work Order on

this day of .20 . for the purposes stated herein.
PROFESSIONAL:
By:
Witness Signature
Title:
Print Name and Title
Date:

ALACHUA COUNTY, FLORIDA
By:

Alachua County
Date:
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Exhibit 2-A: Amendment to Work Order for Continuing Agreements

AMENDMENT No.
NTP/Project No.
Date Issued:

Professional: Walker Architects, Inc.

Invoicing Reference Na.

Contract Manager:
Project No.:
Work Order Description:

Deliverable(s):

Original Work Order Price:
Total of Prior Approved Changes

Amount of this Change in Work Order
Add or (deduct)
New Work Order Price with This

Amendment:

Original Completion Date: { days after NTP)
New Completion Date: days after NTP)
Not valid until signed by County
ALACHUA COUNTY: PROFESSIONAL:
By: By:
Title: Print Name:
Date: Title:

Date:
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Exhibit 3: Fee Schedule

Architect Fee Schedule (Walker Architects)

Position Rate

Principal Architect $ 195.00
Registered Architect $ 160.00
Architect Project Manager 3 120.00
Architectural Technician $ 135.00
CAD Technician $ 80.00
Clerical b 65.00

MEP Engineer Fee Schedule (Mitchell Gulledge Engineering ')

Position Rate

Principal Engineer $ 165.00
Mechanical Engineer $ 140.00
Electrical Engineer $ 140.00
Plumbing Engineer $ 140.00
Engineering Technician 3 125.00
CAD Technician $ 90.00
Clerical $ 70.00

Other Engineering/Architectural Fee Schedule

Position Rate

Structural Engineer (Wayland Structural Engineering) $ 165.00
Civil Engineer (CHW Professional Consultants ) $ 150.00
Landscape Architect (CHW Professional Consultants ) | § 150.00

1 - Mitchell Gulledge was featured in our response ta RFP, but is not the only option for MEP
engineering. Other engineers may be selected based on specific project requirements. This also

applies to the other subconsultants listed.

2 - These rates are for a Civil Project Manager / Professional Engineer and a Landscape Project
Manager / Professional Landscape Architect. Other rates may apply based on specific project

requirements.
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Exhibit 4: Insurance Requirements

TYPE “B” INSURANCE REQUIREMENTS
“Professional or Consulting Services”

Professional shall procure and maintain for the duration of the contract insurance against claims
for injuries to persons or damages to property which may arise from or in connection with the
performance of the work hereunder by the contractor, his agents, representatives, employees or

subcontractors.

[. COMMERCIAL GENERAL LIABILITY.
Coverage must be afforded under a per occurrence form policy for limits not less than

$1,000,000 General Aggregate, $1,000,0000 Products / Completed Operations Aggregate,

$1,000,000 Personal and Advertising Injury Liability, $1,000,000 each Occurrence,
$50,000 Fire Damnage Liability and $5,000 Medical Expense.

II. AUTOMOBILE LIABILITY,
Coverage must be afforded including coverage for all Owned vehicles, Hired and Non-
Owned vehicles for Bodily Injury and Property Damage of not less than $1,000,000 combined

single limit each accident.

[1l. WORKERS COMPENSATION AND EMPLOYER’S LIABILITY.

A Coverage to apply for all employees at STATUTORY Limits in compliance with
applicable state and federal laws; if any operations are to be undertaken on or about
navigable waters, coverage must be included for the USA Longshoremen & Harbor
Workers Act.

B Employer’s Liability limits for not less than $100,000 each aceident; $500,000 disease
policy limit and $100,000 disease each employee must be included.

V. PROFESSIONAL LIABILITY or ERRORS AND OMISSIONS LIABILITY (E&Q).
Professional (E&Q) Liability must be afforded for not less than $1,000,000 each claim,

$1,000,000 policy aggregate
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V. OTHER INSURANCE PROVISIONS.

A The policies are to contain, or be endorsed to contain, the following provisions:

B Commercial General Liability and Automobile Liability Coverages

1

The Alachua County Board of County Commissioners, its officials, employees and
volunteers are to be covered as an Additional Insured as respects: Liability arising out
of activities performed by or on behalf of the Contractor; products and completed
operations of the Contractor; or automobiles owned, leased, hired or borrowed by the
Contractor.

The Contractor’s insurance coverage shall be considered primary insurance as
respects the County, its officials, employees and volunteers. Any insurance or self-
insurance maintained by the County, it’s officials, employee’s or volunteers shail be

excess of Contractor’s insurance and shall be non-contributory.

C All Coverages

The Contractor shall provide a Certificate of Insurance to the County with a Thirty
(30) day notice of cancellation. The certificate shall indicate if cover is provided
under a “claims made” or “per occurrence” form. If any cover is provided under
claims made form the certificate will show a retroactive date, which should be the

same date of the contract (original if contact is renewed) or prior.

VI. SUBCONTRACTORS
Contractors shall include all subcontractors as insured under its policies. All

subcontractors shall be subject to the requirements stated herein.

CERTIFICATE HOLDER: Alachua County Board of County Commissioners
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Exhibit 4-A: Certificate of Insurance

) WALKE-2 ,—QFJILD!
ACORL> CERTIFICATE OF LIABILITY INSURANCE " ortaizoz

THIS GERTIFICATE (S ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UFON THE CERTIFIGATE HOLDER. THIS
CERTINCATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
LOW. ERTIFICATE OF INSURAI T CONSTITUTE A CONTRAGT BETWEEN THE ISSUING INSURER{S), AUTHORIZED
REPREGENTATIVE OR PRODUGER, AND NG GERTIFICATE KOLDER:
IMPORTANT: If the crlificate haider Is an ADDITIONAL INSURED, the policy(lss) must have ADDITIONAL INSURED pravisions or be endorsed.
f BUBROGATION IS WAIVED, sublect to the terms and eonditions of the policy. sertain policies may require an endorsement. A statement on
iorsement(s).
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INDICATED. NOTVWTHSTANDING ANV REGJIREMENT TFRM ANY CONTRACT DOCUMENT WITH RESPECT TO WHICH THIS.
CERTIFICATE MAY B ISSUED OR MAY PERTAIN, THE NSUNANGE APFORDED BY T Fou POLICIES DE,scRIBED TEREI 15 SUBIECT T ALL THE TRRMS,
EXCLUSIONS AND GONDITIONE ICIES LIMITS SHOWN MAY HAVE BEEN REDUCED
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cuamsmaoe [ X] ocour X DAMAETORENTED 1,000,000]
10,009)
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4,000,000
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1 1,600,000

SL.DISEAGE_POLICYLNIT

(ACORD 101,
RCHITECTS & ENGINEERS PROFESSIONAL LIABILITY ON A CLAIMS-MADE BASIS WITH
[DEFEN&E COSTS INSIDE THE LIMITS OF LIABILITY.

E HOLDER CANCELLATION
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Commissioners
First Flonr

12 3E 1st
G-hwsvm-. FL 326016983

®1988-2015 ACORD CORPORATION. All Hights reserved.

ACORD 25 (201 6103)
The ACORD name and logo are registered marks of ACORD
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NOTEPAD: HOLDER GODE WALKE-2 PAGE 2

INSURED'S NAME Walker Architects Inc. OPID: TN bate  09/14/2021

Alachua County Board of County Commissioners, its officials, employees and
volunteers are listed as an additional insured, on a primar¥ non-
contributory basis, as_respect the general l:.af)il:.ty and automotive
liability insurance policies.

Alachua County Board of County Commissioners, its officials, employees and
volunteers shall recieve a 30 day notice of cancellation for any reason
otggr than non payment of premium which affords a 10 day cancellation
notice.
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A
ACORD
V

CERTIFICATE OF LIABILITY INSURANCE

KGODWIN
DATE (MM/DDIYYYY)
9/14/2021

WALKARC-01

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT:

if the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endarsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain poficies may require an endorsement, A statement an
this certificate does not confer rights to the certificate holder in lisu of such endersement(s).

PRODUCER _ﬁgﬁ‘é‘” B —
géggssar‘e%::ggm Drive @IeNo, £, (703) 827'2217 = | B4, nox(703) 827-2279
Suite 980 Al admin@amesgough.com
McLean, VA 22102 INSURER(S) AFFORDING COVERAGE NAIC #
- _Insurer 4 : National Casualty Company
INSURED INSURER B :
Walker Architects, Inc. INSURER C :
2035 NW 13th Street INSURERD .
Gainesville, FL 32609 T
INSURERE ;.
INSURER F ;
COVERAGES CERTIFICATE NUMBER- REVISION NUMBER-

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUB.ECT TO ALL THE TERMS.
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

|RE: ALL FROJECTS/OPERATIONS

'{"F‘,? TYPE OF INSURANCE ,‘“@5"9‘:5“5“1 POLICY NUMBER POLICY EFF "0“‘3% LIMITS
COMMERCIAL GENERAL. LIABILITY EAGH OCCURRENCE s
DAMAGE TO RENTED
| cLAmsMaDE oCCUR [DAMACETORENTED | o
MED EXP An _one person} $
|| PERSONAL 8 ADV INJURY | §
GEN'L AGGREGATE LIMIT APPLIES PER; GENERAL AGGREGATE s
| poLicy 8% PRODUCTS - COMP/CF AGG
OTHER" 5
AUTOMOBILE LIABILITY _&%.f'"sw LiMiT s
ANY AUTO BODILY INJURY (Per person, | $
OWNED SCHEDULED
AUTOS ONLY AUTOS BODILY INJURY {Per accident | §
HIRED NON-OWN PROPERTY DAMAGE
AUTOS ONLY AGRRONES _{Per accident) . $
] s
| UMBRELLA L1AB OCGUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGA E 5
DED | | RETENTIONS 3
WORKERS COMPENSATION PER | | g
AND EMPLOYERS' LIARILITY YiN ST.T ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACGIDENT $
FF!CER:M%MEE{\‘ EXCLUDED? NIA
Mandato E.L. 0'SEASE - EA EMPLOYEE §
Il yes, descnbe under
DESCRIPTION OF GPERATIONS below £l DISEASE -POLICY LIMIT _§
A 'Professional Liab, JEQO000159 112029 = 1M/2022 |Per Claim/Aggregate 5,000,000
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHIGLES (ACORD 101, Additional Remarks Sehedule, may be altached if mere space Is required)

30-day Notice of Cancellation will be Issued on the Professional Liablility policy in accordance with policy terms and conditions.

CERTIFICATE HOLDER

CANCELLATION

Alachua County Board of County Commissioners
12 SE 1st St, 2nd Floor
Gainesville, FL 32601

{

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE OELIVERED IN
ACCCRDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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Exhibit 5: Certification of Meeting Alachua County Wage Ordinance

The undersigned certifies that all employees, contracted and subcontracted, completing services
as part of this Agreement are paid, and will continue to be paid, in accordance with Chapter 22,
Article XII of the Alachua County Code of Ordinance (“Wage Ordinance”).

Walker Architects, Inc.
2035 NW 13® Street
Gainesville, FL 32609
(352) 672-6448
info@walker-arch.com

Project Description: Annual A&E Services for Building Construction, Annual Architectural &
Engineering Services for Building Construction Projects Less Than $4 Million

iy

. Joe walker

Print:

Title: President

9/14/2021
Date: /14/

IF THE PROFESSIONAL IS NOT A NATURAL PERSON, PLEASE PROVIDE A
CERTIFICATE OF INCUMBENCY AND AUTHORITY, OR A CORPORATE
RESOLUTION, LISTING THOSE AUTHORIZED TO EXECUTE AGREEMENTS ON
BEHALF OF YOUR ORGANIZATION. IF ARE A NATURAL PERSON, THEN YOUR
SIGNATURE MUST BE NOTARIZED.
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providing to you such notices and disclosures ¢lectronically through the DocuSign system.
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Getting paper copies

At any time, you may request from us a paper copy of any record provided or made available
electronically to you by us. You will have the ability to download and print documents we send
to you through the DocuSign system during and immediately after the signing session and, if you
elect to create a DocuSign account, you may access the documents for a limited period of time
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disclosure in paper format and withdraw your consent to receive notices and disclosures
electronically is described below,

Consequences of changing your mind

If you elect to receive required notices and disclosures oaly in paper format, it will slow the
speed at which we can complete certain steps in transactions with you and delivering services to
you because we will need first to send the required notices or disclosures to you in paper format,
and then wait until we receive back from you your acknowledgment of your receipt of such
paper notices or disclosures. Further, you will no longer be able to use the DocuSign system to
receive required notices and consents electronically from us or to sign electronically documents
from us

All notices and disclosures will be sent to you electronically
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Unless you tell us otherwise in accordance with the procedures described herein, we will provide
electronically to you through the DocuSign system all required notices, disclosures,
authorizations, acknowledgements, and other documents that are required to be provided or made
available to you during the course of our relationship with you. To reduce the chance of you
inadvertently not receiving any notice or disclosure, we prefer to provide all of the required
notices and disclosures to you by the same method and to the same address that you have given
us. Thus, you can receive all the disclosures and notices electronically or in paper format through
the paper mail delivery systern. If you do not agree with this process, please let us know as
described below. Please also see the paragraph immediately above that describes the
consequences of your electing not to receive delivery of the notices and disclosures
electronically from us.

How to contact Alachua County:

You may contact us to let us know of your changes as to how we may contact you electronically,
to request paper copies of certain information from us, and to withdraw your prior consent to
receive notices and disclosures electronically as follows:

To contact us by email send messages to: mguidry@alachuacounty.us

To advise Alachua County of your new email address

To let us know of a change in your email address where we should send notices and disclosures
electronically to you, you must send an email message to us at mguidry@alachuacounty.us and
in the body of such request you must state: your previous email address, your new email
address. We do not require any other information from you to change your email address.

If you created a DocuSign account, you may update it with your new email address through your
account preferences.

To request paper copies from Alachua County

To request delivery from us of paper copies of the notices and disclosures previously provided
by us to you electronically, you must send us an email to mguidry@alachuacounty.us and in the
body of such request you must state your email address, full name, mailing address, and
telephone number. We will bill you for any fees at that time, if any.

To withdraw your consent with Alachua County

To inform us that you no longer wish to receive future notices and disclosures in electronic
format you may:
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i. decline to sign a document from within your signing session, and on the subsequent page,
select the check-box indicating you wish to withdraw your consent, or you may;

ii. send us an email to mguidry@alachuacounty,us and in the body of such request you must state
your email, full name, mailing address, and telephone number. We do not need any other
information from you to withdraw consent.. The consequences of your withdrawing consent for
online documents will be that transactions may take a longer time to process..

Required hardware and software

The minimum system requirements for using the DocuSign system may change over time. The
current system requirements are found here: https://support.docusign.com/guides/signer-guide-
signing-system-requirements.

Acknowledging your access and consent to receive and sign documents electronically

To confirm to us that you can access this information electronically, which will be similar to
other electronic notices and disclosures that we will provide to you, please confirm that you have
read this ERSD, and (i) that you are able to print on paper or electronically save this ERSD for
your future reference and access; or (ii) that you are able to email this ERSD to an email address
where you will be able to print on paper or save it for your future reference and access. Further,
if you consent to receiving notices and disclosures exclusively in electronic format as described
herein, then select the check-box next to ‘T agree to use electronic records and signatures’ before
clicking ‘CONTINUE’ within the DocuSign system.

By selecting the check-box next to ‘I agree to use electronic records and signatures’, you confirm
that:

s You can access and read this Electronic Record and Signature Disclosure; and

« You can print on paper this Electronic Record and Signature Disclosure, or save or send
this Electronic Record and Disclosure to a location where you can print it, for future
reference and access; and

o Until or unless you notify Alachua County as described above, you consent to receive
exclusively through electronic means all notices, disclosures, authorizations,
acknowledgements, and other documents that are required to be provided or made
available to you by Alachua County during the course of your relationship with Alachua
County.



DocuSign Envelope 1D 4E337F45-D40D8-4F 31-BABS-ESB7 JDAAEDOD

EXHIBIT G
Walker Architects, Inc.

(Insert Name of Corparation)

CORPORATE RESOLUTION GRANTING SIGNING AUTHORITY
AND AUTHORITY TO CONDUCT BUSINESS

The Board of Directors (“Directors™) of Walker Architects, Inc. .a
(insert name of company)
Florida corporation (the “Corporation™), at a duly and properly

(insert state of incorporation)
held meeting on the 27th  day of April ,2021 | did hereby consent to, adopt,

ratify, confirm and approve the following recitals and resolutions;

WHEREAS, the Corporation is 2 duly formed, validly existing corporation in good standing under
the laws of the State of Florida and is authorized to do business in the State of

Florida; and

WHEREAS, the Corporation desires to grant certain persons the authority to execute and enter into

contracts and conduct business on behalf of the Corporation.

NOW, THEREFORE, BE IT RESQLVED, that any of the following officers and employees of the
Corporation listed below are hereby authorized and empowered, acting along, to sign, execute and
deliver any and all contracts and documents on behalf of the Corporation, and to do and take such
other actions, including but not limited to the approval and execution of contracts, purchase orders,
amendments, change orders, invoices, and applications for payment, as in his or her judgment may be
necessary, appropriate or desirable, in connection with or related to any bids, proposals, or contracts

to, for or with to Alachua County, a charter county and political subdivision of the State of Florida:

NAME TITLE
Joe Walker President
Tim Williams Principal
Juli Mitchell Principal

28
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NAME TITLE

Gaurav Lohiya Principat

BE IT RESOLVED THAT. these resolutions shall continue in full force and effect, and may be relied
upon by Alachua County. until express written notice of their rescission or modification has been
received by the Procurement Manager of Alachua County. Any revocation, modification or
re of these luti must be ied by d { isfactory to the

Procurement Manager of Alachua County, establishing the authority for the changes.

IN WITNESS WHEREQF, | have executed my name as Secretary and have hereunto affixed the
this 28th day of April

corporate seal of the abx d C
20, , and do hereby certify that the foregoing is a true record of a resolution duly adopted at a

meeting of the Board of Directors of the Corporation and that said meeting was held in accordance
wilh state law and the Bylaws of the Corporation, and that the resolution is now in full force and effect

without madification or rescission.

(Corpo Seal) Secretary of the Corporation

By:

Joe Walker
(Print Secretary’s Name)

29

RFP 22:35 + Alacuha County Annual Architectural & Engineering Services



DocuSign

Certificate Of Completion

Envelope Id: 4E337F4504DB4F31BA69ESB79DAAEDOD Status: Completed
Subject: Please DocuSign: #12074 with Walker Architects, Inc for Annual A&E Services for Building Constr...

Saurce Envelope:

Document Pages: 42 Signatures: 1 Envelope Criginator:
Certificate Pages: & Initials: O Michelle Guidry

AutoNav: Enabled mguidry@alachuacounty.us
Envelopeld Stamping: Enabled IP Address: 163.120.80.11

Time Zone: (UTC-05:00) Eastemn Time {US & Canada)

Record Tracking

Status: Original Holder: Michelle Guidry Location: DocuSign

91412021 2:15:11 PM mguidry@alachuacounty.us
Security Appliance Status: Connected Poal: Statel.ocal
Storage Appliance Status: Connected Pool: Alachua County Location: DocuSign
Signer Events Signature Timestamp
Diana Johnson Docusigned by: Sent: 9/14/2021 2:19:00 PM
dmjohnson@alachuacounty.us Vi Sohuson Viewed: 9/14/2021 2:45:31 PM
Security Level: Email, Account Authentication seroTACASTTAEL. Signed: 9/14/2021 2:48:08 PM
{None)

Signature Adoption: Pre-selected Style
Using IP Address: 163.120.80.69

Electronic Record and Signature Disclosure:
Accepted: 9/14/2021 2:45:31 PM
1D: 08ff96c0 92b0-4691-9383 bB48752b70ad

in Person Signer Events Signature Timestamp
Editor Delivery Events Status Timestamp
Agent Delivery Events Status Timestamp
Intermediary Delivery Events Status Timestamp
Certified Delivery Events Status Timestamp
Carbon Copy Events Status Timestamp
Thomas {Jon) Rouse Sent: 9/14/2021 2:49:12 PM

trouse@alachuacounty.us C 0 pI E D

Caontracts Supervisor

Alachua County Board of County Commissioners
Security Level: Email, Account Authentication
{None)

Electronic Record and Signature Disclosure:
Not Offered via DocuSign

Jaye Athy Sent: 9/14/2021 2:49:12 PM
jathy@alachuacounty.us CO P I E D Viewed: 9/14/2021 2:56:01 PM

Procurement Specialist

Alachua Gounty Board of County Commissioners

Security Level: Email, Account Authentication

(None)

Electronic Record and Signature Disclosure:
Not Offered via DocuSign




Witness Events
Notary Events

Envelope Summary Events

Envelope Sent
Certified Delivered
Signing Complete
Completed

Payment Events

Signature
Signature

Status

Hashed/Encrypted
Security Checked
Security Checked
Security Checked

Status

Electronic Record and Signature Disclosure

Timestamp
Timestamp

Timestamps

91472021 2:19:00 PM
9/14/2021 2:45:31 PM
9/14/2021 2:49.08 PM
9/14/2021 2:4912 PM

Timestamps



Electronic Record and Signature Dhisclosure created on: "/3/2020 8:19:40 AM
Parties agreed to: Diana Johnson

ELECTRONIC RECORD AND SIGNATURE DISCLOSURE

From time to time, Alachua County (we, us or Company) may be required by law to provide to
you certain written notices or disclosures. Described below are the terms and conditions for
providing to you such notices and disclosures electronically through the DocuSign system.
Please read the information below carefully and thoroughly, and if you can access this
information electronically to your satisfaction and agree to this Electronic Record and Signature
Disclosure (ERSD), please confirm your agreement by selecting the check-box next to ‘I agree to
use electronic records and signatures’ before clicking ‘CONTINUE’ within the DocuSign
system.

Getting paper copies

At any time, you may request from us a paper copy of any record provided or made available
electronically to you by us. You will have the ability to download and print documents we send
to you through the DocuSign system during and immediately after the signing session and, if you
elect to create a DocuSign account, you may access the documents for a limited period of time
(usually 30 days) after such documents are first sent to you. After such time, if you wish for us to
send you paper copies of any such documents from our office to you, you will be charged a
$0.00 per-page fee. You may request delivery of such paper copies from us by following the
procedure described below.

Withdrawing your consent

If you decide to receive notices and disclosures from us electronically, you may at any time
change your mind and tell us that thereafter you want to receive required notices and disclosures
only in paper format. How you must inform us of your decision to receive future notices and
disclosure in paper format and withdraw your consent to receive notices and disclosures
electronically is described below.

Consequences of changing your mind

If you elect to receive required notices and disclosures only in paper format, it will slow the
speed at which we can complete certain steps in transactions with you and delivering services to
you because we will need first to send the required notices or disclosures to you in paper format,
and then wait until we receive back from you your acknowledgment of your receipt of such
paper notices or disclosures. Further, you will no longer be able to use the DocuSign system to
receive required notices and consents electronically from us or to sign electronically documents
from us.

All notices and disclosures will be sent ta you electronically



Unless you tell us otherwise in accordance with the procedures described herein, we will provide
electronically to you through the DocuSign system all required notices, disclosures,
authorizations, acknowledgements, and other documents that are required to be provided or made
available to you during the course of our relationship with you. To reduce the chance of you
inadvertently not receiving any notice or disclosure, we prefer to provide all of the required
notices and disclosures to you by the same method and to the same address that you have given
us. Thus, you can receive all the disclosures and notices electronically or in paper format through
the paper mail delivery system. If you do not agree with this process, please let us know as
described below. Please also see the paragraph immediately above that describes the
consequences of your electing not to receive delivery of the notices and disclosures
electronically from us.

How to contact Alachua County:

You may contact us to let us know of your changes as to how we may contact you electronically,
to request paper copies of certain information from us, and to withdraw your prior consent to
receive notices and disclosures electronically as follows:

To contact us by email send messages to: mguidry@alachuacounty.us

To advise Alachua County of your new emait address

To let us know of a change in your email address where we should send notices and disclosures
electronically to you, you must send an email message to us at mguidry@alachuacounty.us and
in the body of such request you must state: your previous email address, your new email
address. We do not require any other information from you to change your email address.

If you created a DocuSign account, you may update it with your new email address through your
account preferences.

To request paper copies from Alachua County

To request delivery from us of paper copies of the notices and disclosures previously provided
by us to you electronically, you must send us an email to mguidry@alachuacounty.us and in the
body of such request you must state your email address, full name, mailing address, and
telephone number. We will bill you for any fees at that time, if any.

To withdraw your consent with Alachua County

To inform us that you no longer wish to receive future notices and disclosures in electronic
format you may:



	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7
	Page 8
	Page 9
	Page 10
	Page 11
	Page 12
	Page 13
	Page 14
	Page 15
	Page 16
	Page 17
	Page 18
	Page 19
	Page 20
	Page 21
	Page 22
	Page 23
	Page 24
	Page 25
	Page 26
	Page 27
	Page 28
	Page 29
	Page 30
	Page 31
	Page 32
	Page 33
	Page 34
	Page 35
	Page 36
	Page 37
	Page 38
	Page 39
	Page 40
	Page 41
	Page 42
	Page 43
	Page 44
	Page 45
	Page 46

