



2251 ROSSELLE STREET • JACKSONVILLE, FL 32204 • PH:904-387-7973 • FAX: 904-394-7261 • www.wwgfp.com

October 23, 2019

Charlie R. Jackson, FMP Director
Alachua County Administrative Services
915 SE 5th St
Gainesville, FL 32601

Re Alachua County Sheriff Admin Bldg.– Lenel Advance System Access Control Migration.

W. W. Gay Fire and Integrated Systems, Inc. is very pleased to provide a pricing for the above referenced project. This proposal supersedes existing quote dated 05/22/19 to includes labor, materials, and supervision to perform the following work as described below.

Access Control System Migration Scope of Work:

- SOW is based software assessment on current access control system card holder records, panels and hardware as shown in the FCWnx software dated on **10/22/19**.
- Software upgrade is included with current manufacturer software support agreement.
- Provide SQL database conversion of card holder name, access level, badge ID number, and hardware equipment (where applicable).
- Provide the require software licenses to migrate from GE FCWnx system to Lenel OnGuard system.
- Furnish and install OnGuard Advance System with capacity of 128 reader licenses.
- Furnish and install (1) Server Licenses (1) Client Licenses and (1) Badging Licenses.
- Furnish and install (9) LNL-3300-M5 to replace existing PXNplus Boards.
- Furnish and install (3) LNL-8000-MCOM to replace existing Power Communication Boards.
- Furnish and install (12) LNL-1380-8RP to replace existing 8RP Boards.
- Furnish and install (4) LNL-1320-2RP to replace existing 2RP Boards.
- Furnish and install (1) LNL-1340-M2K to replace existing M2000 Boards.
- Provide (3) board terminal position blocks.
- Provide system programming.
- Provide (1) Session up to 2 hours of badge training.
- Management and coordination.
- Permit.

ALACHUA COUNTY SHERIFF ACCESS CONTROL SYSTEM			
Location	Address	Controller	# of Readers
Alachua County Jail	3333 NE 39th St.	PXN and M2000	9
Alachua County Sheriff	2621 SE Hawthorne Road	(3)xPXN	41
911 Backup Center	12 SE 1st St	PXN	7
CCC/911 Center	1100 SE 27th St	(2)xPXN	25
Total System Reader			82

Our price for the above Access Control System Migration scope of work is Fifty-Six Thousand Two Hundred Forty Dollars (\$56,240.00).

Annually Lenel Advance Software Upgrade and Support Plan (SUSP):

- SUSP-ADV-TR-1 Lenel OnGuard ADV Software for a 128 capacity reader system.
- Provide one (1) year SUSP for software update and manufacture technical support calls.
- Technical Support assistance during normal business hours (Monday – Friday 8:30AM to 5:00PM local time excluding US holidays).

Our price for the above annually Advance System SUSP is One Thousand Four Hundred Dollars (\$1,400.00).

Exclusion:

- New Server and New Client PC to be provided by Sheriff County IT.
- Window O/S and SQL software to be provided by Sheriff County IT.
- Replacing existing enclosures and power supply.
- New Badge Printer and new Photo Camera.
- Manufacture Training.
- Contractors/Integrator labor, material, travels, per diem, after hour's service call which is billable at service rate charge.
- After hours and weekend manufacture technical support calls.
- SUSP will not cover system failures or data loss due to lack of maintenance, neglect, network failures or user inflicted malfunctions.
- SUSP will not cover hardware failure due to natural causes, improper installation or unsupported configurations.
- SUSP does not include manufacture on-site support which, if requested, would be at an additional charge.

W.W. Gay Fire & Integrated Systems, Inc.



Tyler Dao, Project Manager



A DIVISION OF:



NOTE: W.W. Gay Fire & Integrated Systems, Inc. will perform this service/inspection as requested. We are not responsible for the existing system integrity, design layout, hydraulics or any other aspect of the system. W.W. Gay is not responsible for any accidental gas discharges or alarm activations or any other associated equipment or device failures. We are also not responsible for any damage to any equipment due to accidental shut down or testing of systems. Customer acknowledges that Contractor is under no duty or obligation to warn Customer of the use of incompatible materials existing within its system and Customer acknowledges that any damages caused by the use of incompatible materials shall be the responsibility of Customer. Payment for services rendered is due within 30 days of invoice date. Late charges of 1.5% will be assessed monthly and any legal/attorney fees will be charged for all late payments. W.W. Gay may withdraw this proposal if not accepted within 30 days of proposal date.



2251 ROSSELLE STREET • JACKSONVILLE, FL 32204 • PH:904-387-7973 • FAX: 904-394-7261 • www.wwgfp.com

October 23, 2019

Charlie R. Jackson, FMP Director
Alachua County Administrative Services
915 SE 5th St
Gainesville, FL 32601

Re Alachua County Criminal Courthouse – Lenel Advance System Access Control Migration Rev.2

W. W. Gay Fire and Integrated Systems, Inc. is very pleased to provide a pricing for the above referenced project. This proposal supersedes existing quote dated 05/22/19 to includes labor, materials, and supervision to perform the following work as described below.

Access Control System Migration Scope of Work:

- SOW is based software assessment on current access control system card holder records, panels and hardware as shown in the FCWnx software dated on **10/21/19**.
- Software upgrade is included with current manufacturer software support agreement.
- Provide SQL database conversion of card holder name, access level, badge ID number, and hardware equipment (where applicable).
- Provide the require software licenses to migrate from GE FCWnx system to Lenel OnGuard system.
- Furnish and install OnGuard Advance System with capacity of 128 reader licenses.
- Furnish and install (1) Server Licenses and (1) Client Licenses.
- Furnish and install (5) LNL-3300-M5 to replace existing PXNplus Boards.
- Furnish and install (7) LNL-1380-8RP to replace existing 8RP Boards.
- Furnish and install (1) LNL-1340-M2K to replace existing M2000 Boards.
- Provide (3) board terminal position blocks.
- Provide system programming.
- Provide (1) Session up to 2 hours of badge training.
- Management and coordination.

ALACHUA COUNTY CRIMINAL/CIVIL ACCESS CONTROL SYSTEM			
Location	Address	Controller	# of Readers
Criminal Courthouse 1st FL	220 South Main Street	PXN	12
Criminal Courthouse 1st FL	220 South Main Street	PXN+2000	4
Criminal Courthouse 2nd FL	220 South Main Street	PXN	14
Criminal Courthouse 3rd FL/4 th FL	220 South Main Street	PXN	16
Civil Courthouse		PXN	3

Our price for the above Access Control System Migration scope of work is Twenty-Seven Thousand Nine Hundred Eighty Dollars (\$27,980.00).

Annually Lenel Advance Software Upgrade and Support Plan (SUSP):

- SUSP-ADV-TR-1 Lenel OnGuard ADV Software for a 128 capacity reader system.
- Provide one (1) year SUSP for software update and manufacture technical support calls.
- Technical Support assistance during normal business hours (Monday – Friday 8:30AM to 5:00PM local time excluding US holidays).

Our price for the above annually Advance System SUSP is One Thousand Four Hundred Dollars (\$1,400.00).

Exclusion:

- New Server and New Client PC to be provided by Alachua County IT.
- Window O/S and SQL software to be provided by Alachua County IT.
- Replacing existing enclosures and power supply.
- New Badge Printer and new Photo Camera.
- Manufacture Training.
- Service and Repair.
- Contractors/Integrator labor, material, travels, per diem, after hour's service call which is billable at service rate charge.
- After hours and weekend manufacture technical support calls.
- SUSP will not cover system failures or data loss due to lack of maintenance, neglect, network failures or user inflicted malfunctions.
- SUSP will not cover hardware failure due to natural causes, improper installation or unsupported configurations.
- SUSP does not include manufacture on-site support which, if requested, would be at an additional charge.

W.W. Gay Fire & Integrated Systems, Inc.



Tyler Dao, Project Manager



NOTE: W.W. Gay Fire & Integrated Systems, Inc. will perform this service/inspection as requested. We are not responsible for the existing system integrity, design layout, hydraulics or any other aspect of the system. W.W. Gay is not responsible for any accidental gas discharges or alarm activations or any other associated equipment or device failures. We are also not responsible for any damage to any equipment due to accidental shut down or testing of systems. Customer acknowledges that Contractor is under no duty or obligation to warn Customer of the use of incompatible materials existing within its system and Customer acknowledges that any damages caused by the use of incompatible materials shall be the responsibility of Customer. Payment for services rendered is due within 30 days of invoice date. Late charges of 1.5% will be assessed monthly and any legal/attorney fees will be charged for all late payments. W.W. Gay may withdraw this proposal if not accepted within 30 days of proposal date.



2251 ROSSELLE STREET • JACKSONVILLE, FL 32204 • PH:904-387-7973 • FAX: 904-394-7261 • www.wwgfp.com

October 23, 2019

Charlie R. Jackson, FMP Director
Alachua County Administrative Services
915 SE 5th St
Gainesville, FL 32601

Re Alachua County Facility – Lenel Advance System Access Control Migration.

W. W. Gay Fire and Integrated Systems, Inc. is very pleased to provide a pricing for the above referenced project. This proposal supersedes existing quote dated 05/22/19 to includes labor, materials, and supervision to perform the following work as described below.

Access Control System Migration Scope of Work:

- SOW is based software assessment on current access control system card holder records, panels and hardware as shown in the FCWnx software dated on **10/22/19**.
- Software upgrade is included with current manufacturer software support agreement.
- Provide SQL database conversion of card holder name, access level, badge ID number, and hardware equipment (where applicable).
- Provide the require software licenses to migrate from GE FCWnx system to Lenel OnGuard system.
- Furnish and install OnGuard Advance System with capacity of 128 reader licenses.
- Furnish and install (1) Server Licenses (2) Client Licenses and (2) Badging Licenses.
- Furnish and install (19) LNL-3300-M5 to replace existing PXNplus Boards.
- Furnish and install (2) LNL-8000-MCOM to replace existing Power Communication Boards.
- Furnish and install (9) LNL-1380-8RP to replace existing 8RP Boards.
- Furnish and install (12) LNL-1340-M2K to replace existing M2000 Boards.
- Provide (3) board terminal position blocks.
- Provide system programming.
- Provide (1) Session up to 2 hours of badge training.
- Management and coordination.
- Permit.

ALACHUA COUNTY FACILITY ACCESS CONTROL SYSTEM			
Location	Address	Controller	# of Readers
Administration Building 1	12 SE 1st Street	PXN	16
Administration Building 2	12 SE 1st Street	PXN	8
Alachua County Public Works 1	5620 NW 120th Lane	PXN+2000	4
Alachua County Public Works 2	5620 NW 120th Lane	PXN+2000	4
County Annex (2nd FL)	10 SW 2nd Ave	PXN+2000	2
Enviromental Services	408 West University Ave., Suite 106	PXN	8
Fire Rescue	911 SE 5th Street	PXN	8
Fire Station 33	5901 N.W. 34th Blvd	PXN+2000	4
Fire Station 40 (Waldo)	14377 NE US HWY 301, Waldo	PXN+2000	4
Old Public Defender Building	35 North Main St	PXN+2000	4
State Attorney	120 W. University Ave	PXN	8
Supv. Of Elections	515 N. Main Street	(2)xPXN+	22
Tag Dealership (Old DMV)	5830 NW 34th Blvd.	PXN+2000	4
Tax Collector – Archer Rd	3827 Windmeadows Blvd	PXN+2000	4
Tax Collector – NW	5801 NW 34th Blvd	PXN+2000	4
Wilson Building (Court Alt)	14 NE 1st Street	PXN+2000	4
Wilson Building (Front Door)	14 NE 1st Street	PXN+2000	4
Wilson Building (I.S. Ops)	26 NE 1st Street	PXN+2000	4

Total System Reader	116
---------------------	-----

Our price for the above Access Control System Migration scope of work is Eighty-Seven Thousand Nine Hundred Sixty Dollars (\$87,960.00).

Annually Lenel Advance Software Upgrade and Support Plan (SUSP):

- SUSP-ADV-TR-1 Lenel OnGuard ADV Software for a 128 capacity reader system.
- Provide one (1) year SUSP for software update and manufacture technical support calls.
- Technical Support assistance during normal business hours (Monday – Friday 8:30AM to 5:00PM local time excluding US holidays).

Our price for the above annually Advance System SUSP is One Thousand Four Hundred Dollars (\$1,400.00).

Exclusion:

- New Server and New Client PC to be provided by Alachua County IT.
- Window O/S and SQL software to be provided by Alachua County IT.
- Replacing existing enclosures and power supply.
- New Badge Printer and new Photo Camera.
- Manufacture Training.
- Contractors/Integrator labor, material, travels, per diem, after hour's service call which is billable at service rate charge.
- After hours and weekend manufacture technical support calls.

- SUSP will not cover system failures or data loss due to lack of maintenance, neglect, network failures or user inflicted malfunctions.
- SUSP will not cover hardware failure due to natural causes, improper installation or unsupported configurations.
- SUSP does not include manufacture on-site support which, if requested, would be at an additional charge.

W.W. Gay Fire & Integrated Systems, Inc.



Tyler Dao, Project Manager



NOTE: W.W. Gay Fire & Integrated Systems, Inc. will perform this service/inspection as requested. We are not responsible for the existing system integrity, design layout, hydraulics or any other aspect of the system. W.W. Gay is not responsible for any accidental gas discharges or alarm activations or any other associated equipment or device failures. We are also not responsible for any damage to any equipment due to accidental shut down or testing of systems. Customer acknowledges that Contractor is under no duty or obligation to warn Customer of the use of incompatible materials existing within its system and Customer acknowledges that any damages caused by the use of incompatible materials shall be the responsibility of Customer. Payment for services rendered is due within 30 days of invoice date. Late charges of 1.5% will be assessed monthly and any legal/attorney fees will be charged for all late payments. W.W. Gay may withdraw this proposal if not accepted within 30 days of proposal date.