ALACHUA COUNTY MULTI-MODAL TRANSPORTATION
MITIGATION AGREEMENT

This Multi-Modal Transportation Mitigation Agreement (hereinafter “Agreement”) is
made and entered into this day of , 20 (“Effective Date”) by and
between Alachua County, a charter county and political subdivision of the State of Florida
(hereinafter “County”), and DKQ Properties, LLC (hereinafter “Developer”).

WITNESSETH
WHEREAS, the applicant is the developer of an approximately 0.67 acre parcel of
land identified as Tax Parcel Number(s) 06354-010-006 and located at 817 NW 57 Street as
set forth in the legal description attached hereto as Exhibit “A” (“Property”); and

WHEREAS, the Developer has applied for final development plan approval to
develop a expansion of medical/dental office, to be known as Quinn Eye Center Remodel
(“Development”) on the Property; and

WHEREAS, the Board of County Commissioners has established by ordinance a
multimodal transportation mitigation program in Section 407.125.3, Alachua County Unified
Land Development Code (“ULDC”), as required by and in a manner consistent with Section
163.3180, Florida Statutes; and

WHEREAS, the Developer has made proper application for use of multi-modal
transportation mitigation to address transportation impacts in accordance with Section
407.125.3, ULDC, the Project is consistent with the Comprehensive Plan and ULDC, and the
Developer has demonstrated that all conditions contained in Chapter 407, Article XII, ULDC,
have been met in order for Developer and County to enter into this multi-modal transportation
mitigation agreement; and

WHEREAS, the Developer has voluntarily chosen to satisfy transportation
concurrency requirements through contribution of multimodal transportation mitigation
consistent with the methodology found in Ordinance 11-03 adopted by the Board of County
Commissioners; and

WHEREAS, the County has agreed to accept the mitigation the Developer has
proposed to offset the impacts on the transportation system caused by the Developer’s
proposed development; and

WHEREAS, the implementation of the agreement is authorized by Chapter 163,
Florida Statutes, the County’s Comprehensive Plan (as amended by the Mobility Plan), and
Chapter 407 Acrticle XII, ULDC.

NOW, THEREFORE, in consideration of the promises, mutual covenants, and
conditions contained herein and other good and valuable consideration, the receipt and
sufficiency of which is hereby acknowledged, the parties to this Agreement agree as follows:
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Section 1. Recitals. The above recitals are true and correct and form a part of this

Agreement.
Section 2. Purpose. The Purpose of this Agreement is:
a. To grant to any owner of the Property transportation concurrency as provided

for a Final Certificate of Level of Service Compliance (CLSC) as required for
the construction of the Project, subject to compliance by Developer with the
terms and conditions of this Agreement and the CLSC; and

b. To recognize payment of the multimodal transportation mitigation by
Developer as providing significant benefit to the impacted transportation
system in the area of the Property.

C. To fulfill the Developer’s obligation to pay multimodal transportation
mitigation.

Section 3. Development Identification. The proposed Development is known as the
Quinn Eye Center Remodel and is located at 832 NW 57 Street, which is
identified as Alachua County Tax Parcel number(s) 06354-010-006.

The Development is a medical/dental office expansion.

Section 4. Multimodal Transportation Mitigation. The methodology used to calculate
an Applicant’s Multi-Modal Transportation Mitigation shall be as follows:

The target funding level divided by the growth in vehicle miles of travel times the vehicle
miles of travel for the proposed use.

OR
VMT, = VMT; — VMT,

Tcfl =Cc—Cr

Ttofl = Toc — Cr

Tcfl+ Ttofl
VMTT=<M>

VMT,

VMT, = (Tg X Atl X 0.5) X (1 —%CC) X (%NT)
Multi-modal Transportation Mitigation = VMT,. X VMT,

Where:

Vehicle Miles of Travel Growth (VMTg) = The projected total of vehicle miles traveled in the
horizon year (VMTs) minus the base year (VMTy) vehicle miles of travel.

MMTM Agreement — Quinn Eye Center Expansion Page 2
http://govteams/GMDRC/DRCDocuments/Plan Review/MMTM/2020
Agreements/QuinnEyeCenterExpansion/MMTM_QuinnEyeCenterExpansion.docx



Target Capital Funding Level (Tcfl) = The total cost of transportation capital (Cc) for projects
consistent with the Capital Improvements Element. Cost shall include all capital infrastructure
construction costs, along with cost for design, right-of-way, planning, engineering,
maintenance of traffic, utility relocation, inspection, contingencies, project management,
stormwater facilities, turn lanes, traffic control devices, bicycle and pedestrian facilities,
transit vehicles, and physical development costs directly associated with construction at the
anticipated cost in the year it will be incurred.

Target Transit Operations Funding Level (Ttofl) = The total cost of transit operations (Toc)
consistent with the Capital Improvements Element.

Committed Revenue (Cr) = The total committed revenue to fund transportation capital and
transit operations.

Vehicle Miles of Travel Rate (VMTr) = Target Funding Level for transportation capital and
transit operations divided by Vehicle Miles of Travel Growth

Vehicle Miles of Travel Proposed (VMTp) = The projected vehicle miles of travel for a
specific land use

(Tg) = Trip Generation Rate
(AtL) = Average Trip Length
(CC) = Community Capture
(NT) = New Trips

For the purposes of determining Multi-Modal Transportation Mitigation obligations, Alachua
County shall determine mobility improvement costs, including transit, based upon the actual
cost of the improvement utilizing the latest available data. Mobility improvements, including
transit should be consistent with projects identified in the Capital Improvements Element.

Section 5. Certificate of Level of Service Compliance. In consideration for payment of
the Multimodal Transportation Mitigation, Developer shall receive a Final
Certificate of Level of Service Compliance (“CLSC”), subject to the following
condition:

a. Developer has elected to either utilize the Multimodal Transportation
Mitigation schedule to determine the payment due or the applicant has
completed an alternative Multimodal Transportation Mitigation study and the
findings of the alternative study have been accepted and approved by Alachua
County.

b. Developer, if applicable, has requested Multi-Modal Transportation Mitigation
credit, has provided all required documentation and has agreed to either a value
of the credit or the process to be utilized to determine the value of the credit.
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The details for any proposed dedication or infrastructure project for which
credit is requested shall be provided in this agreement.

C. Developer agrees that any requested change to a development order may be
subject to additional Multimodal Transportation Mitigation to the extent the
change generates additional traffic that would require mitigation.

Section 6. Multimodal Transportation Mitigation Payment. Alachua County shall
maintain a multimodal transportation mitigation contribution schedule in its
building division office’s and on the County website consistent with Ordinance
11-03.

a. Recognizing the “time value of money,” Alachua County offers the following
reductions in payment amount:

1. Payment concurrent with Development Plan Approval = 15% reduction

2. Payment concurrent with Building Permit Application = 7.5%

reduction
3. Payment concurrent with Final Building Inspection = 0% reduction
b. Developer is responsible for payment of the multi-modal transportation

mitigation. Developer may receive credit for the payment of all or a portion
of the MMTM by a person who applies for and pays all or a portion of the
Developer’s MMTM calculated pursuant to Section 4 herein.

C. Developer expressly agrees to pay the multimodal transportation mitigation
payment set forth in Section 4.0, above within 10 days of the County’s request
for payment. County shall not request payment until after a request for final
inspection has been submitted, or at such a time concurrent with the
appropriate approval when a discount is requested per Section 6(a)1 and 6(a)2
above.

d. This agreement does not constitute Final Development Plan approval or any
intent by Alachua County to guarantee approval of the Final Development Plan
application. If County denies the application for Final Development Plan, this
agreement shall be null and void.

Section 7. Impact of Development. The Developer agrees that the conveyances and
commitments pursuant to this Agreement are necessary to reduce the impacts
of the Development and meet the "essential nexus" and "rough proportionality"
requirements established by the United States Supreme Court in the cases of
Nollan v. California Coastal Commission and Dolan v. City of Tigard.

Section 8. Vesting for Concurrency Purposes. Upon completion of the payment
described in Section 6, the, Project shall be deemed vested for concurrency
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purposes as defined in Chapter 163, F.S. and Chapter 407, Article X1l of the
ULDC.

Section 9. Governing Law. The Agreement and the rights and obligations created
hereunder shall be interpreted, construed and enforced in accordance with the
laws the State of Florida. If any litigation should be brought in connection
with this Agreement, venue shall lie in Alachua County, Florida. The parties
waive trial by jury.

Section 10.  Attorneys’ Fees and Costs. The parties hereto agree that in the event it
becomes necessary for either party to defend or institute legal proceedings as a
result of the failure of either party to comply with the terms and provisions of
this Agreement, each party in such litigation shall bear its own costs and
expenses incurred and expended in connection therewith including, but not
limited to, reasonable attorneys’ fees and court costs through all trial and
appellate levels.

Section 11.  Severability. If any provision of this Agreement or the application thereof to
any person or circumstance shall be invalid or unenforceable to any extent, the
remainder of this Agreement and the application of such provisions to other
persons or circumstances shall not be affected thereby and shall be enforced to
the greatest extent permitted by law.

Section 12.  Agreement. This Agreement contains the entire agreement between the
parties. No rights, duties or obligations of the parties shall be created unless
specifically set forth in this Agreement.

Section 13. Amendment. No modification or amendment of this Agreement shall be of
any legal force or effect unless it is in writing and executed by both parties,
and meets the requirements of the Comprehensive Plan, ULDC, and County
Code.

Section 14.  Assignment. This Agreement may not be assigned without the prior written
consent of the other party, and all the terms and conditions set forth herein
shall inure to the benefit of and shall bind all future assignees and successors.

Section 15.  Annexation. This Agreement is not intended to be, and indeed is not, a
“development agreement” within the meaning of Sections 163.3220-163.3242,
Florida Statutes. The parties shall not be deprived of their rights and
obligations, and this agreement shall not be terminated, modified, or affected
by operation of a municipal annexation of any portion of the Property.

Section 16.  Waiver. Failure to enforce any provision of this Agreement by either party
shall not be considered a waiver of the right to later enforce that or any
provision of this Agreement.
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Section 17.  Further Documentation. The parties agree that at any time following a
request therefore by the other party, each shall execute and deliver to the other
party such further documents and instruments in form and substance
reasonably necessary to confirm or effectuate the obligations of either party
hereunder and the consummation of the transactions contemplated hereby.

Section 18.  Notices. Any notice, request, demand, instruction or other communication to
be given to either party under this Agreement shall be in writing and shall be
hand delivered, sent by Federal Express or a comparable overnight mail
service, or by U.S. Registered or Certified Mail, return receipt requested,
postage prepaid, to County and to Developer at their respective addresses
below:

As to County:

Ramon Gavarrete, P.E.
County Engineer

5620 NW 120" Lane
Gainesville, FL 32653

And with a copy to:

Missy Daniels, AICP

Director, Growth Management
10 S.W. 2" Avenue
Gainesville, FL 32601

As to Developer:

Ronald Kevin Quinn, Manager
DKQ Properties, LLC

8005 SW 42" Terrace
Gainesville, FL 32608

Section 19.  Construction of Agreement. Captions of the Sections and Subsections of this
Agreement are for convenience and reference only, and the words contained
therein shall in no way be held to explain, modify, amplify, or aid in the
interpretation, construction, or meaning of the provisions of this Agreement.

Section 20.  Effective Date. The effective date of this Agreement (the “Effective Date™)
shall be the date when the last one of the parties has properly executed this
Agreement as determined by the date set forth immediately below their
respective signatures.

Section 21.  Counterparts. This Agreement may be executed by the parties in any number
of counterparts, each of which shall be deemed to be an original, and all of
which shall be deemed to be one and the same Agreement.

(signatures start on next page)
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DEVELOPER: DKQ Properties, LLC

By: 7& Zxd C)O

Ronald Kevin Quinn, Manager

Witness #1 for the Developer: Witness #2 for the Developer:
Shotee. O Py

Signature \ Signature

Printed Name \ rinted Name

STATE OF FLORIDA

COUNTY OF & |achuck

The foregoing document was acknowledged before me this /3" dday of

Bpni .20, by Pyradd Foun Quiann as
m&f\(m@r of _QKQM%Q__{__, who is personally known to me
or has produced FL Drwers Licensé_as identification.

«.:v g AMANDA J. HIGLEY ﬁm&mdu_;_‘i@m__

: Notary Public - State of Florida § Printed Name
Commission # GG 301535

on\- My Comm. Expires Feb 13, 2023

"""Bonded through National Notary Assr. ' Commission Number: (/,] (ﬂ ) % ) 6% F>

Commission expires:_[ep 13,9023

(signatures continued on next page)
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ALACHUA COUNTY:

ATTEST

J.K. “Jess” Irby, Esq., Clerk

(SEAL)

BOARD OF COUNTY COMMISSIONERS

ALACHUA COUNTY, FLORIDA

By:

Robert Hutchinson, Chair

APPROVED AS TO FORM

>

o
P i A //7/7/7
Z
County Attorney
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EXHIBIT “A”
Legal Description

Lot 6 of Park Avenue Office Concourse, Plat Book M Page 59
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