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100 East Pine Street, Suite 404
Orlando, FL 32801

Orlando and locations worldwide 

December 9, 2020

Alachua County  
Attn: Theodore White 
Alachua County Purchasing Division 
12 SE 1st Ave # 3 
Gainesville, FL 32601

Re: RFP # 21-951 A & E Professional Services for the Court Services Support Building

Dear Members of the Evaluation Committee:

DLR Group is pleased to present our team’s qualifications to Alachua County. Our relevant 
experience and enthusiastic professionals are a great match for your project. We are eager to 
collaborate on the Court Services Support Building and feel its success will be an important 
contribution to the Criminal Courthouse Campus.

We have assembled an exceptionally qualified team of experts– a team with a proven track record 
of delivering civic buildings in Alachua County, the state of Florida and throughout the United 
States. The DLR Group team offers the following benefits:

•	 Civic building design experience. DLR Group is recognized as a national leader in the 
design and planning of civic buildings. We bring to Alachua County unequaled experience in 
the development of high-quality, well-coordinated design and construction documents that 
seamlessly incorporate building security measures and sustainable features. 

•	 Understanding of the project scope. DLR Group worked with Alachua County in 2002 to 
author the Alachua County Downtown Master Plan. We are intimately familiar with the long-
term objectives of the Master Plan and how the new Court Services Support Building serves 
the goal of consolidating County operations within downtown. 

•	 Experience working with Alachua County. Many of our team members began working 
with Alachua County in 2000 with the design, planning, and construction of the Criminal 
Courthouse. This working relationship continued with the development of the Downtown 
Master Plan in 2002 and subsequent update in 2015. Programming and planning studies for 
the Supervisor of Elections, Tax Collector, and Property Appraiser are also part of our ongoing 
working relationship with Alachua County.  

Our entire team recognizes how important the success of this project is to the County, the project 
stakeholders, and the citizens who will frequent this new facility. We will approach this project 
with integrity, skill and our proven ability to collaborate with Alachua County to deliver a functional, 
sustainable, and budget-conscious solution for the new Court Services Support Building. We look 
forward to your favorable consideration.

 
Sincerely,

DLR Group 
D. Todd Orr, AIA 
Vice President, Principal in the Firm
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5.2 Project Understanding  
& Approach

The RFP for the Court Services Support Building is a step forward in implementing 
the Alachua County Downtown Master Plan. The Master Plan includes the phased 
development of the six-block courthouse campus at South Main Street and 
SW 2nd Avenue. DLR Group in partnership with Alachua County authored the 
Downtown Master Plan in 2002 to chart the course of future development. The 
goal was to minimize lease space and expand the County’s building inventory. 
In December of 2016, the County opened the doors to a new Public Defender 
Building– the first addition to the courthouse campus. The Court Services Support 
Building will be the next step in co-locating justice functions to better serve citizens 
of Alachua County.  

DLR Group will partner with Alachua County to develop the best solution for the new 
Court Services Support Building. Our approach will maintain the long-term vision of 
the Downtown Master Plan and preserve critical site infrastructure on the campus. 
The themes of flexibility and security will inform our decision-making process. 
Flexibility in site utilization, building planning, systems design and construction 
methods will create a design that looks to the future. Security directly impacts staff 
and building users. In many cases, people will be traveling between the new Public 
Defender Office Building, as well as the adjacent Criminal Courthouse. DLR Group 
brings an unmatched perspective on how this project can maximize the County’s 
investment in this campus.

2003
Alachua County  
Criminal Courthouse

2002
Alachua County 
Downtown Master Plan

2004
Alachua County Civil 
Courthouse Renovation

2008
Court Support Services 
Building 100% Design 
Development Complete

2015
Alachua County 
Downtown Master Plan 
Update

2016
New Public Defender 
Building Complete

2020
Alachua County 
Court Support Services 
Building RFQ

Courthouse Campus 
Development Timeline:

New Public Defender Building Existing Court Services Building

Design Philosophy

DLR Group provides unequaled professional design services for the built 
environment. We strive to ensure client satisfaction through consistent quality 
services, creative designs and functional solutions. Our design philosophy is 
to “elevate the human experience through design.” Applying this philosophic 
commitment to the planning, design, and construction of a new Court Services 
Support Building will be the foundation of our success. We know that thoughtful 
design can impact operations, occupant wellness and building performance. 

The final solution for the new Court Services Support Building must reflect the 
many voices that will be part of the design process. DLR Group’s collaborative, 
workshop approach ensures that all voices are heard and will be at the forefront  
of all project phases, from conceptual design through project close-out. 

Project Workshop
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DLR Group  5.2 PROJECT UNDERSTANDING & APPROACH

Project Phases: Goals and Objectives 
Project development for the new Court Services Support Building will occur 
in a step-by-step, phased approach utilizing traditional project milestones of 
Schematic Design, Design Development, Construction Documents and a variety 
of Construction Administration activities.

Each project milestone will be defined by the time required to develop, analyze, 
refine and price the deliverables critical for project development at each phase. 
DLR Group will bring a fully integrated team of architects, interior designers, 
engineers, and high-performance building professionals to be Alachua County’s 
trusted partners throughout the design and construction of the project. In the 
following pages, we will outline the critical goals and objectives of each project 
phase as it specifically relates to the new Court Services Support Building.

The DLR Group team will: 

Establish project 
communication protocol

Create project directory

Review site survey and site  
as-built conditions

Evaluate geotechnical report

Validate project program

Define project requirements

Confirm project scope  
and budget

Test conceptual site and 
building organizational 
concepts

Establish project goals and 
objectives - project vision

Phase 1

Phase 2

Phase 4

Phase 6

Phase 8

Phase 3

Phase 5

Phase 7

•	 Day Reporting
•	 County Probation
•	 Drug Court
•	 Mental Health Court
•	 Veterans Court
•	 Pretrial Services

•	 Work Release
•	 OPUS
•	 Weekender Services
•	 Metamorphosis
•	 Network Services

Concept validation must fully explore the implications of working on an active 
civic campus. The on-going operations of the existing Criminal Courthouse and 
the Public Defender Building must be at the front of mind throughout the entire 
duration of the project. Maintaining vehicle access points to secure parking areas, 
central energy plant, and the vehicle sally port must be carefully considered in the 
building solution. Key site infrastructure such as storm water retention, utilities, 
and staff parking are also part of a holistic building design and solution. Early site 
concepts utilizing the updated program will allow for a conceptual cost estimate 
to confirm scope and budget expectations prior to the next phase of project 
development. 

Phase 1: Programming and Concept Verification
Begin: January 2021 - 6 Weeks

“Establishing the Vision” Our experience and success with County government 
projects has been defined by our implementation of a robust due-diligence and 
concept verification phase before Schematic Design begins. This early project 
start-up phase allows the design team to validate the program, test building and 
site deployment strategies, and confirm the project budget.  

Program validation will set the overall project size and operational objectives for 
the new Court Services Support Building. A series of programming workshops 
attended by project stakeholders and the County will be used to verify the 
current program developed by the County. The original Master Plan identified 
space for Court Services, Guardian Ad Litem, and Sheriff Civil Processing being 
part of the support building. The program benchmark of 28,000 SF will be used 
as an area verification target. Divisions within Court Services that must be 
addressed during the programming meetings include but are not limited to:

Phase 1 Key Objectives
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DLR Group  5.2 PROJECT UNDERSTANDING & APPROACH

Phase 2: Schematic Design
Begin: February 2021 - 8 Weeks

“Translating the Vision to Three+ Dimensions” Schematic Design will focus on 
advancing an approved planning and site concept established at the conclusion 
of the Conceptual Design Phase. During Schematic Design, the project will be 
fully established in our BIM program REVIT. Leveraging REVIT early in the design 
process allows for real-time building area calculations, early energy modeling, and 
advanced pricing to occur.  

Structural, HVAC, plumbing, and electrical systems will be analyzed, and a 
final recommendation of the design will be made. The probable energy and 
water consumption of the new Court Services Support Building will also be 
studied. Opportunities for conservation will be identified, including the analysis 
of alternate sources for energy. Of primary concern will be to fully establish 
sustainable opportunities that align with Alachua County’s goals for performance, 
maintenance, and life-cycle cost. 

Decisions made during this Phase are critical to meeting the goals and objectives 
of the project. Again, the Project Team will include extensive participation of 
Alachua County staff and project stakeholders in the design process. In addition 
to periodic design review meetings, two major design workshops will be held 
during the development of the schematic package. DLR Group will leverage our 
3-D visualization tools to accurately communicate design intent through the use or 
computer-generated renderings, physical models, and iso-metric floor plan views.

The DLR Group team will: 

Establish REVIT model 

Develop schematic level floor 
plans to test departmental 
layouts and target areas

Review engineering system 
options

Begin commissioning 
process and procedures

Preliminary specifications 
for architectural, electrical, 
mechanical, and structural 
components

Develop project sustainable 
strategy and set target EUI

Use REVIT model to test 
daylighting harvesting

Building systems selection 
for major components

Untitled Map 
Write a description for your map. 
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Alachua County Courthouse Campus - Proposed Court Services Location

Robert W. Depke Juvenile Justice Complex

FLOOR PLAN

FIRST FLOOR

OVERVIEW

At the main level on the lower left (6) is the 
consolidated campus entry, which was a key 
goal of the project to create a recognizable 
front door for the complex.  Space was 
allotted for a dual screening point, with a 
separated exit vestibule. The entry leads 
to the public atrium, a unifying wayfi nding 
device that gives access to the offi  ces for 
the juvenile state attorney (3), which occupy 
the entire north bar on this level, along with 
public toilets and elevator access.  At the 
east end of the atrium is a glass-enclosed 
communicating stair for public circulation and 
visual connection to the dense woods that line 
the Des Plaines River beyond.

At the northeast corner of the plan is the 
space for the juvenile circuit clerk (1), with 
public counters at the bottom of the stairs 
from the courtrooms on the upper level.
A suite for court security personnel with 
lockers and change space is near the front 
entry in the center (2) and a conference space 
for use by court administration is next (2). 

Mechanical and electrical rooms (5) occupy 
the south edge, along with the secure in-
custody transfer corridor that leads to a 
secure elevator to the court holding areas.

FIRST FLOOR AXON

LEGEND

1. Clerk of the Circuit Court
2. Court Administration
3. State Attorney
4. Sheriff’s Department
5. Building Support
6. Entry

1

2

5

6

5

3

3

0 15

Phase 2 Key Objectives

Site Analysis:

Maximize building footprint

Minimize impact to existing 
parking

Maintain critical site 
infrastructure

Preserve existing curb cuts 
to the west
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Phase 3: Design Development
Begin: April 2021 - 14 Weeks

“Detailing the Vision” During the Design Development Phase, 95% of all required 
design decisions relative to materials, systems, and equipment will be finalized. 
These decisions are made within the overall framework established in the 
schematic design package. The primary objective of this phase is to develop a set 
of documents which define the character and construction of the project. These 
documents will be the basis for the development of bidding and construction 
documents.

During this phase, the extent of the new Court Services Support Building’s 
impact on the campus will be fully realized and opportunities to mobilize on early 
site preparation efforts can be reviewed and discussed. Planning for parking 
relocations and impacts to existing infrastructure are key to maintaining an efficient 
construction schedule.  All construction and finish materials are determined. 
The structural, HVAC, plumbing, electrical and security systems are defined 
and incorporated into the overall project. A key element of this phase will be the 
development of typical furniture layouts for open office areas using best practices 
for office environments.

A high degree involvement between Alachua County and the stakeholder team is 
critical during this phase to maintain the continuity of the decision-making process 
as the level of detail incorporated into the project documents increases. Review 
meetings will be held on periodic basis to allow opportunities for input by all parties. 
At the end of this phase the design team will conduct a page-turn review meeting 
with the stakeholders and County staff to ensure the documents reflect the agreed 
upon design intent. Document review will also include the local code officials and 
plan review agencies to address any future permitting concerns. 

Phase 4: Construction Documents
Begin: August 2021 - 18 Weeks

“Communicating the Vision” During the Construction Document Phase, the design 
decisions made during the previous phases will be incorporated into a final set 
of documents in sufficient detail to bid and construct the project. The quality of 
the documents will be constantly monitored throughout the development of the 
Construction Document package.

Additionally, a formal in-house quality review will be held at 60% and 90% 
completion. This review will be completed by senior design and technical staff that 
are separate from the day-to-day project team. This “second set of eyes” approach 
leads to better document coordination. We will also utilize the REVIT model to 
perform a clash detection analysis of key building systems.  The purpose of this 
review is to check the coordination of the drawings and specifications and review 
the overall quality of the package relative to clarity and constructability. 

The DLR Group team will: 

Advanced detailing of 
Schematic Design to include:

•	 Building Elevations
•	 Building Sections
•	 Wall Profiles
•	 Building System 

Diagrams
Project outline specifications

Review project documents 
with AHJ and review 
agencies

Identify list of owner direct 
purchase items

Review and selection of final 
materials and finishes

Finalization of LEED credits

Project budget confirmation

The DLR Group team will: 

Final cost estimate

Completion of permit 
ready documents and 
specifications

Full LEED and energy 
modeling documentation

Material sample boards 
delivered to County and CM

DLR Group  5.2 PROJECT UNDERSTANDING & APPROACH

Phase 3 Key Objectives

Phase 4 Key Objectives

REVIT model design coordination
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Phase 5: Bid and Negotiation
Begin: January 2022 - 4 Weeks

“Partnership of Design and Construction” During bidding, members of the 
Design Team will assist the CM in obtaining responsive bids. Activities include 
attending the pre-bid conference review of substitutions and clarifying questions 
from bidders via addenda. A major focus of our Team during bidding is reviewing 
pre-bid substitutions to assure that “or equals” are in fact equal. Upon receipt of 
responsible and responsive bids, our Team will assist the CM and Alachua County 
in evaluating the bids and make recommendations regarding contract award.

Phase 6: Construction Administration
Begin: February 2022 - 48 Weeks

“Turning the Vision into Reality” Our philosophy for construction support 
is to have an experienced construction support leader integrated into the 
project team to lead the Construction Administration phase. Our proposed 
Construction Administration Leader, Moses Benson, will administer the flow 
of all communications to ensure that the A/E team’s full project knowledge is 
applied to and enhances the success of the project. He will be supported by our 
Project Manager, Chris Getz, and our full team of engineers throughout the entire 
construction process so the A/E team’s response will be coordinated, informed, 
and responsive.

Moses Benson’s experience as a Construction Administration Leader goes back 
as far as the Alachua County Criminal Courthouse in 2003 and mostly recently 
included leading the effort on the new cultural institute buildings for Black and 
Latin Culture for the University of Florida. His ability to communicate design intent 
during construction and his attention to detail are evidenced by the significant 
projects he has been involved with in the Gainesville community. 

The DLR Group team will: 

Conduct preconstruction 
conference

Review green-related products

The DLR Group team will: 

Participate in OAC meetings

Conduct site visits and 
prepare field reports on 
construction progress

Be responsive to conflicts  
in the field

Review shop drawings  
and product submittals

Coordinate full team review 
and responses to RFI’s

Approve applications  
for payment

Perform punchlist walk-
through

Review project close-out 
documents

Develop record documents  
of As-Built conditions

Complete LEED CA services 
and apply for project credits

Alachua County Criminal Courthouse 

UF Institute of Black and Latin Culture

DLR Group  5.2 PROJECT UNDERSTANDING & APPROACH

Phase 5 Key Objectives

Phase 6 Key Objectives
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Phase 7: Project Close-Out
Begin: December 2022 - 4 Weeks

“Dotting the I’s and Crossing the T’s” Closeout and final document submittals 
can be a lingering problem at the end of construction on a project. DLR Group will 
work with the contractor to oversee a detailed master schedule that identifies the 
sequences for building commissioning, close-out documents, move-in planning 
and warranty follow up.

Continuous communication with the  CM,  Alachua County and design team 
members is crucial to assure a smooth process where all partners work together 
for the success of the project.

The DLR Group team  
will oversee: 

Final permits and inspections

Certificate of Occupancy

Certificate of Substantial 
Completion

Final Property Survey

Final Lien Waivers

Building systems, products 
warranties and O&M

DLR Group  5.2 PROJECT UNDERSTANDING & APPROACH

Phase 7 Key Objectives

The DLR Group team will: 

Respond to project warranty 
related issues

Phase 8: Post Construction
Begin: December 2022 - 52 Weeks

“Continued Commitment” DLR Group is proud to be a trusted partner of Alachua 
County for over 20 years. As such, our team stands ready to assist and support 
the new Court Services Support Building throughout the warranty period of the 
project. Our on-going commitment to our work product in important to us as we 
uphold our brand promise of Listen, Design, and Deliver. 

Key ObjectivesPhase 8
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DLR Group  5.2 PROJECT UNDERSTANDING & APPROACH

KEY PERSONNEL PROGRAM 
VALIDATION

SCHEMATIC  
DESIGN

DESIGN 
DEVELOPMENT

CONSTRUCTION  
DOCUMENTS

CONSTRUCTION  
ADMINISTRATION

Principal in Charge 
Todd Orr

80% 50% 40% 30% 10%

                                                                                                                                                      
                                                                                                                                                      
                                                                                                                                                      

Project Manager 
Chris Getz

100% 100% 100% 100% 100%

Civic Program/Design 
Ronok Nichols

80% 80% 60% 40% 10%

                                                                                                                                                      
                                                                                                                                                      
                                                                                                                                                      

Project Architect 
Mike Lindsey

80% 100% 100% 70% 20%

Interior Design 
Jose Jordan

10% 50% 100% 100% 10%

Engineering Lead 
Mark Kirby

20% 50% 50% 50% 10%

                                                                                                                                                      
                                                                                                                                                      
                                                                                                                                                      

Electrical Engineer 
Troy Thompson

20% 50% 50% 50% 10%

Sustainability Lead 
Lindsey Piant Perez

20% 20% 10% 20% 30%

                                                                                                                                                      
                                                                                                                                                      
                                                                                                                                                      

Construction Admin. 
Moses Benson

20% 20% 50% 50% 100%

Workload and Staffing Commitment Per Phase
The DLR Group team for the Court Services Support Building has been created to bring best value to the project and 
Alachua County. First and foremost, key project leadership and project management staff will be present throughout 
the planning, design and construction of the building. Subject matter experts will be engaged during key design and 
decision-making stages. The table below outlines how our team will impact the project at critical phases along the 
way. The percentages reflect the amount of time each team member will dedicate to the Court Services Support 
Building project. 
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5.3 Consultant’s Qualifications 
and Staff

Our Team

D
ES

IG
N

LE
A

D
ER

SH
IP

EN
G

IN
EE

R
IN

G
/
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EC

IA
LT

Y
C

O
N

SU
LT

A
N

TS

Todd Orr, AIA
Principal in Charge 

Primary Liaison

Chris Getz, AIA
Project Manager 

Ronok Nichols, AIA
Civic Programmer/Designer

Mike Lindsey, AIA
Project Architect

Jose Jordan NCIDQ, IIDA 
Interior/Workplace Designer

Adam Wells
Wayfinding & Visual 

Communications

Mark Kirby, PE
M/E/P Engineering Leader

Troy Thompson, PE
Electrical Engineer

Lindsey Perez, AIA, LEED Fellow
Sustainability Leader 

Ray Heintel, RCDD
Security/Technology

Moses Benson
Construction Administration

Gmuer Engineering
Civil Engineer 

Sputo & Lammert
Structural Engineer

GSE Engineering
Geotech Engineer 

Manley Design
Landscape Architect

CMI
Cost Estimator  
Ganesh Jiawon, 

MRICS, CGC, LEED AP

Based on our understanding of 
the scope required by Alachua 
County, we have assembled 
a team of professionals with 
expertise in workplace and 
courts services facilities. Our 
team is organized around a core 
leadership team consisting of 
Todd Orr, Principal in Charge /
Primary Liaison, and Chris Getz, 
Project Manager. 

Each team member brings 
significant experience to your 
project. Our designers have led 
projects for private workplace 
clients and public entities 
throughout Florida and the 
United States. Ronok Nichols, 
Civic Programmer/Designer, is a 
leading civic and courts designer 
with deep Florida experience. 
Jose Jordan, Interior/Workplace 
Designer, has been hand selected 
to make the new Court Services 
Support Building the best indoor 
environment possible. Lindsey 
Perez will lead the focus on 
building performance and 
sustainability. 

Our engineering team provides 
expertise on all fronts, including 
Civil, Structural, Mechanical, 
Electrical and Geotechnical 
engineering, as well as Audio/
Visual, Security and Information 
Technology design. 

With unparalleled depth of 
experience and specialized talent, 
The DLR Group team is poised 
to bring the most holistic design 
approach to the Court Services 
Support Building.
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DLR Group  5.3 CONSULTANT’S QUALIFICATIONS AND STAFF

Professional Highlights
Education
Master of Arts in Architecture, University of Florida
Bachelor of Science in Design, University of Florida

Registration & Licensing
Registered Architect: OR, KS, FL, MD
NCARB Certified

Professional Affiliations
National Association of Courts Managers
American Institute of Architects

Experience
Alachua County Courthouse; Gainesville, FL 
Alachua County Court Support Services Building (Early Design); 

Gainesville, FL
Highlands County Courthouse and Jail; Sebring, FL
George C. Young Federal Building & Courthouse; Orlando, FL
Pinellas County Justice Center Expansion; Clearwater, FL
Charlotte County Courts Addition; Port Charlotte, FL
Seminole County Justice Center Campus (in progress); Sanford, FL
Sarasota County Administrative Facilities Design Criteria (in progress); 

Sarasota, FL 
Rock Island County Justice Center Addition; Rock Island, IL
Litchfield Judicial District Courthouse; Torrington, CT
Gwinnett County Justice Center; Lawrenceville, GA
Lake County Robert W. Depke Juvenile Justice Complex Expansion; 

Vernon Hills, IL
Lake County Civil and Family Courthouse Expansion Master Plan Study; 

Waukegan, IL 
El Paso County Terry Harris Judicial Complex; Colorado Springs, CO
Pueblo County Judicial Building; Pueblo, CO 
Rock Island County Justice Center; Rock Island, IL
Kona Courthouse; Kona, HI 
Jefferson County Courthouse; Madras, OR
Wayne L. Morse United States Courthouse; Eugene, OR
Arapahoe County Judicial Center Addition + Renovation; Centennial, CO

Project Role
Primary Liaison / Principal in Charge

D. Todd Orr
AIA, NCARB, Principal, DLR Group

24 years of experience  
in Justice+Civic design. 
20 years with firm.

Alachua County  
experience.  

About Todd
Todd has dedicated his career to civic architecture. His understanding of the needs of 
court services support staff and acute attention to detail bring our clients’ vision to reality. 
Todd has planned and designed 4.6 million square feet of civic and justice facilities. He 
works with clients to develop space needs programs to verify project scope, assists 
with site selection and evaluation and confirms that project budgets align with desired 
expectations. Todd’s hands-on approach is driven by his devotion to creating civic 
buildings that reflect their context and the communities they serve. 

Todd was a key member of the team that delivered the Alachua County Criminal 
Courthouse, Downtown Master Plan and Court Support Services Building Design.

Expert in court services 
support planning and 
design.  
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DLR Group  5.3 CONSULTANT’S QUALIFICATIONS AND STAFF

Select Relevant Experience
Alachua County Court Support Services Building (Early Design); 

Gainesville, FL 
George C. Young Federal Building & Courthouse; Orlando, FL
Sarasota South County Criminal Courthouse and Administration Building;  

Venice, FL
Charlotte County Courts Addition; Port Charlotte, FL
Pinellas County Justice Center Expansion; Clearwater, FL
Seminole County Justice Center Campus (in progress); Sanford, FL
Sarasota County Administrative Facilities Design Criteria (in progress); 

Sarasota, FL 
Rock Island County Justice Center; Rock Island, IL 
Calaveras County New San Andreas Courthouse; San Andreas, CA
Kings County Hanford Courthouse; Hanford, CA
Fontana Courthouse Expansion; Fontana, CA
Pueblo County Judicial Building; Pueblo, CO
Sparks Justice Center; Sparks, NV
Oklahoma Office of Juvenile Affairs Tecumseh Campus Master Plan; 

Tecumseh, OK
Hillsborough County Public Safety Operations Complex; Tampa, FL *
Sherburne County Government Center Renovation and Expansion (Jail, 

Courts, County Administration); Elk River, MN*
Springdale Municipal Campus (Police, Courts, City Administration); 

Springdale, AR*

*Projects completed while at another firm.

Project Role
Project Manager

Chris Getz
AIA, LEED AP BD+C - Senior Associate, DLR Group

Specializes in planning 
and design of courts and 
court support services 
buildings.

13 years of experience  
in Justice+Civic design.
8 years with firm.

Alachua County  
experience. 

About Chris
Chris has focused his entire career on Justice+Civic architecture, creating beautiful and 
functional facilities that serve local communities across the nation. He is a skilled project 
architect who combines pragmatic components, such as budget and schedule, with 
innovative design ideas to create unique solutions that meet the immediate and long-term 
goals of his clients. 

Chris specializes in the planning and design of courts and government projects, and has 
contributed to several DLR Group award-winning designs, including the George C. Young 
Federal Building Renovation in Orlando. Chris contributed to the design of the Dennis 
Maes Pueblo Judicial Center, replacing an aging courthouse with a courts campus that 
re-energizes the downtown’s commercial district and celebrates Pueblo’s cultural heritage 
and vitality.

Professional Highlights 
Education 
Bachelor of Design, University of Florida 
Master of Architecture, University of Florida

Registration & Licensing 
Licensed Architect: FL
LEED Accredited Professional BD+C

Professional Affiliations 
American Institute of Architects
U.S. Green Building Council
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DLR Group  5.3 CONSULTANT’S QUALIFICATIONS AND STAFF

Professional Highlights
Education
Master of Arts in Architecture,  

University of Florida
Bachelor of Science,  

University of Florida

Registration & Licensing
Registered Architect: FL–AR92161
NCARB–59048
LEED Accredited Professional

Professional Affiliations
University of Florida SoA Advisory Council 
American Institute of Architects - 2020 

President (Chapter)
AIA Citizen Architect
National Association of Courts Managers
US Green Building Council

Experience
Pinellas County Courts Consolidation; Clearwater; FL
Charlotte County Courts Addition; Port Charlotte, FL 
Gwinnett County Courthouse Addition & Parking Deck; Lawrenceville, GA
Seminole County Justice Center Campus (in progress); Sanford, FL
Sarasota South County Criminal Courthouse and Administration Building;  

Venice, FL
Litchfield Judicial District Court; Torrington; CT 
Rock Island County Justice Center; Rock Island, IL
Cuyahoga Justice Center Complex; Cleveland, OH
Sarasota South County Criminal Courthouse; Venice, FL
Arapahoe County Justice Center Program and Master Plan; Englewood, CO 
Cameron County Judicial Building Renovation; Brownsville, TX
Orange County 13th Floor Build-out; Orlando, FL 
Durham County Judicial Courthouse Program, Master Plan, and Design; 

Durham, NC*
Lake County Government Office Building and Courts Addition;  

Tavares, FL*
Lane County Scoping Study, Program, and Master Plan; Eugene, OR 
United States Courthouse Annex; Orlando FL*
St. Louis County New Combined Courts Complex; Franklin, MO* 
Pasco County Mid-County Judicial Center Master Plan/Bridging 

Documents; New Port Richey, FL*
Osceola County Government Center Addition; Kissimmee, FL*
Okaloosa County Government Center; Crestview, FL*
Bay County Circuit Courthouse; Panama, FL*

Project Role
Civic Programmer & Designer

Ronok Nichols
AIA, LEED AP, Principal, DLR Group

20+ years of experience  
in Justice+Civic design.
5 years with firm.

35 Justice+Civic projects.

About Ronok
Ronok has spent her professional career working with county government clients in 
Florida and across the United States on courthouse campus projects. Her national 
experience is diverse, and includes 5 million square foot of new construction, complex 
replacement projects, design-build and public-private partnership projects. She provides 
insightful expertise through written publications and advocates for better communities as 
an AIA Citizen Architect and speaker on the subject matter. 
Ronok’s ability to foster a collaborative, communicative process ensures that clients 
receive creative solutions that are detail-oriented and incorporate the best practices in 
courts and court services programming, planning and design. Ronok’s leadership style is 
direct and results-oriented with strong problem-solving skills, which develops trust and 
engagement quickly. Ronok leverages technology to engage the stakeholders and provide 
real-time collaboration and testing of ideas during meetings.

*Denotes work with previous employer

27 years Alachua 
area resident.
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Professional Highlights

Experience
Litchfield Judicial District Court; Torrington; CT
Pinellas County Justice Center Expansion; Clearwater, FL
George C. Young US Federal Courthouse Renovation; Orlando, FL
Sarasota South County Criminal Courthouse; Venice, FL
Daytona State College; Daytona, FL
	 Building 520 - Studio Arts Hall  	
	 Building 230 - Goddard Performance Hall
	 Building 1200 - Hospitality & Beverage Science 
Embry Riddle Welcome Center Design Competition;  

Daytona Beach, FL 
Florida Gateway College STEM Facility; Lake City, FL 
Florida Institute of Technology Engineering Design Center;  

Melbourne, FL 
Orange Technical College Westside Campus; Ocoee, FL
Seminole State College Player Development Facility; Sanford, FL 

“ I’m passionate about helping 
clients bring their vision to life. 
From the first conversation to post-
occupancy, each one becomes like 
family as together we make their 
vision a reality.”

One of only 300  
LEED Fellows  
in the United States. 

17 years of experience  
in sustainable design.
15 years with firm.

Involved in projects 
throughout Florida.

Education
Master of Architecture in Sustainable Project  
   Planning and Management, University of Kansas 
Bachelor of Architecture, University of Kansas

Registration & Licensing
Architect: FL, KS, NCARB 

Professional Affiliations
American Institute of Architects
Green Globes Professional
LEED Accredited Professional - BD+C
U.S. Green Building Council 

Lindsey Piant Perez
AIA, LEED AP BD+C, GGP, Principal, DLR Group

About Lindsey
Lindsey is one of DLR Group’s Sustainable Design leaders and serves as a national 
resource on LEED, Green Globes and Architecture 2030 project planning and design. 

A passionate advocate for integrated design, she works with project teams to incorporate 
sustainable strategies in every project. Lindsey is highly proficient with communicating 
and maintaining open lines of communication between all parties, with personal attention 
to every detail. Lindsey is an AIA Florida Class of 2017 Citizen Architect.

Project Role
Sustainability Leader
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Professional Highlights
Education
Master of Architecture  
Bachelor of Design, Architecture 
University of Florida

Registration & Licensing
Architect: FL AR94808
NCARB: IDP 101899
LEED Accredited Professional

Professional Affiliations
Society of American Registered Architects 
US Green Building Institute  
Central Florida Modern

Project Role
Project Architect

Mike Lindsey
AIA, LEED AP - Senior Associate, DLR Group

About Mike
Mike is an architect focused on projects within DLR Group’s Justice+Civic Studio. He 
has been a part of the programming, planning, design and execution of a variety of 
courts projects across the country. His years of experience in this project type have 
been focused on coordinating the needs of a client with the design team to achieve each 
client’s distinct goals. In addition to working closely with consultants and specialists to 
realize the overall vision and needs, Mike is responsible for overseeing the architectural 
aspects of the development of a design, production of the construction documents and 
specifications. Mike works to assure the client’s design intent is realized throughout the 
process. His knowledge of the design criteria associated with the building types, and 
acute attention to detail are an ideal combination to bring the clients vision to reality.

Experience
Alachua County Court Support Services Building (Early Design); 

Gainesville, FL 
University of Florida Institute of Black Culture (IBC) & Institute of 

Hispanic and Latino Cultures (IHLC); Gainesville, FL
Sarasota South County Criminal Courthouse and Administration 

Building; Venice, FL 
Orange County Courthouse Utilization Study; Orlando, FL
Pinellas County Justice Center Expansion; Clearwater, FL
George C. Young Federal Building Renovation; Orlando, FL
Gwinnett County Justice and Administration Center; Lawrenceville, GA
Okaloosa County Jail Expansion; Crestview, FL
Pueblo County Judicial Center; Pueblo, CO
Robert W. Depke Juvenile Justice Complex Expansion; Vernon Hills, IL
Seminole County Jail Expansion - John E. Polk Correctional Facility; 

Sanford, FL

“ Each project is the start of an 
experience in which we get to 
know the people involved on a 
personal level, their aspirations and 
obstacles as we design for their 
needs.”

Civic architect.  
Deep Florida experience.

12 years of experience.
14 years with firm.

Alachua County  
experience.
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Professional Highlights
Education
B.S. in Mechanical Engineering, University of 
Texas at Austin

Registration & Licensing
Mechanical Engineer: FL, SC
LEED Accredited Professional
Level 1 Thermographer

Professional Affiliations
American Society of Heating, Refrigerating 
     and Air Engineers (ASHRAE)

Project Role
M/E/P Leader, Mechanical Engineer

Mark Kirby
PE, LEED AP - Senior Mechanical Engineer, DLR Group

About Mark
Mark is an engineering leader with a passion for complex efficient built environments. 
He has 34 years of engineering experience including system commissioning, retro 
commissioning and automatic commissioning. Mark’s diverse project experience and 
engineering leadership is augmented by justice and civic project experience for County 
clients. From automation, design, construction management and system day-to-day 
operations for clean room environments, Mark has a holistic understanding of these 
project types.

Mark has recently obtained Level 1 certification for thermography, taking building 
commissioning and predictive maintenance to the next level. 

*indicates work completed prior to DLR Group

Experience
Alachua County Criminal Courthouse; Gainesville, FL* 
Pinellas County Justice Center Expansion; Clearwater, FL
Charlotte County Judicial Center Master Plan and Building Expansion; 

Punta Gorda, FL
Sarasota South County Criminal Courthouse;  Venice, FL 
University of Florida; Gainesville, FL*
City of Orlando (FL) Fire Station 5; Orlando, FL 
Florida Atlantic University: Boca Raton, FL*
Florida State University: Tallahassee, FL*
Florida International University; Miami, FL*
University of Central Florida; Orlando, FL*
Seminole State College; Sanford, FL*
Valencia College; Orlando, FL*
Stetson University; DeLand, FL*

“ It’s important that we think 
differently about design, to leverage 
sustainability and high performance 
as the smart thing to do for the 
economy, and the right thing to do 
for the environment”

High Performance 
Design Team member. 

36 years of experience.
3 years with firm.

Alachua County  
experience.
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Professional Highlights
Education
Bachelor of Science/Electrical Engineering 
South Dakota State University

Registration & Licensing
Electrical Engineer: AR, AZ, CA, CO, FL, 
GA, IA, IL, KS, KY, LA, MA, MN, MO, MS, 
NE, NC, NV, NY, OK, SC, SD, TN, TX, VA, WI  
Registered Communications Distribution 
Designer (RCDD)

Professional Affiliations
Building Industry Consulting Services  
International
National Council of Examiners for 
Engineering & Survey
LEED Accredited Professional

About Troy

Experience
WP 9th Grade Center, Orange County Public Schools; Winter Park, FL
Homestead Miami Speedway – Club and Suite Expansion; Miami, FL
777 S Congress Ave; Delray Beach, FL
City of Homestead-Cybrary; Homestead, FL
Design Criteria, Escambia County Correctional Facility; Pensacola, FL
Finastra Incubator and Experience Center; Lake Mary, FL
NRG- Miami Heat Arena SD, CD-CA Services; Miami, FL
Qorvo Orlando Tenant Improvement; Apopka, FL
Seminole State College Batting Cages/Player Development Facility; 

Sanford, FL
University of Central Florida Baseball Complex Renovation Phase I; 

Orlando,	FL
Valencia College Poinciana Campus Building 01; Kissimmee,	FL
Valencia School of Arts & Entertainment (East Campus Sound and 

Music Technology); Orlando,	 FL

Troy is a highly skilled electrical engineer with a keen grasp of flexible integration of 
electrical systems in complex projects.

Since joining DLR Group in 1992, Troy has designed electrical systems for a variety of 
public and private clients. He is an expert in power distribution, lighting, communications 
and alarm/security systems. Troy stays abreast of the newest trends in electrical 
design and implements best practices into his projects. Troy is an active member of the 
Building Industry Consulting Services International and is a Registered Communications 
Distribution Designer.

Project Role
Electrical Engineer

“ My definition of integrated design 
is a collaborative process in which all 
disciplines are involved in all stages 
of the design.”

Troy Thompson
PE, RCDD, LEED AP - Principal, DLR Group

Registered in Florida  
& 25 other states. 

Building Industry 
Consulting Services 
International member.

28 Years of Experience 
28 years with firm.
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“ As a team player, I like to bring 
the ‘get it done’ attitude, but I revel 
in sharing ideas and sorting through 
iterations of a design. If we’re 
gonna do it, let’s do it ‘right!’”

Professional Highlights

Project Role
Interior / Workplace Designer

Jose Jordan
NCIDQ, Principal, DLR Group

Client driven,  
creative  
problem-solver.

14 years of experience.
14 years with firm.

Alachua County  
experience.

About Jose
Jose’s creativity and positive energy infuses every engagement workshop and design 
meeting with a passion that elevates the experience of collaborative, integrated design. 
Jose’s depth of knowledge in space planning, phasing, and cost-effective solutions 
embrace a transformational vision that make a complex project run smoothly from 
design concepts, to furniture layouts, FF&E and finish selections. His wealth of experience 
working with public institutions ensures his ability to work with your standards and 
maximize the design impact for the budget. His experience with hospitality and workplace 
projects informs his design sensibilities and enables him to introduce best practices from 
those experiences into his civic work. Jose is highly regarded for his ability to translate 
organizational cultures into compelling and efficient environments that reflect the values 
of his clients.

Experience
Alachua County Court Support Services Building (Early Design); 

Gainesville, FL 
University of Florida; Gainesville, FL 

Institute for Black Culture 
Institute for Hispanic-Latino Cultures 

Pinellas County Justice Center Expansion; Clearwater, FL
Charlotte County Judicial Center Master Plan and Building 

Expansion; Punta Gorda, FL
Sarasota South County Criminal Courthouse;  Venice, FL 
Duval County Courthouse; Jacksonville, FL
George C. Young Federal Building Renovation; Orlando, FL
Orange County 13th Floor Build-out; Orlando, FL
Finastra Incubator and Experience Center; Lake Mary, FL
Confidential Financial Institution: Crosstown Campus; Tampa, FL
Qorvo Orlando Tenant Improvement; Apopka, FL
Kimley-Horn; St. Petersburg, FL

Education
Master of Architecture, University of Florida
Bachelor of Science in Interior Design, 
Florida State University

Registration & Licensing
Interior Designer – Florida ID6520 
NCIDQ – #31622

Professional Affiliations
International Interior Design Association
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About Ray

Select Relevant Experience
Wayne N. Aspinall Federal Building and U.S. Courthouse; Grand Junction, CO
Smithsonian American Art Museum’s Renwick Gallery; Washington, DC
GSA/BPP Technical Pilot at Dirksen Courthouse; Chicago, IL
Architect of the Capitol/Library of Congress Emergency On-Call Services Contract; 

Washington, DC
Department of State, U.S. Embassy, Lusaka, Zambia
Foundation for the Carolinas Historic Carolina Theatre / Belk Place, Charlotte, NC
Carnegie Management/VA Springfield MO CBOC, Springfield, MI
GSA Federal Office Building Data Center (building name and location withheld)
American Revolution Museum at Yorktown; Yorktown, VA
GSA AJ Celebrezze Federal Building; 27th Floor Renovation; Cleveland, OH
J.W.. Peck Federal Building; Cincinnati, OH

Ray leads DLR Group’s Telecommunications and Instrumentation 
practice. He oversees telecommunications design, instrumentation 
and control analysis and design. In his 41 years of experience, Ray 
has provided telecommunication design for diverse project types 
across all sectors. He has designed high-speed data transmission 
services using a variety of equipment to transport media and design 
network infrastructures. Ray is skilled in providing wireless modes 
of communication and information transfer, such as wireless 
telephony, radio and satellite communication, internet and broadband 
technologies. He audits existing systems and to create a unified, 
modern networked telecommunications system. 

Project Role
Telecommunications, Security Technology 

Raymond Heintel
PE, RCDD, NCEES, PSP, Principal, DLR Group

42 years of experience, 17 years with DLR Group

Education
MBA, Management, John Carroll University
Bachelor of Science, Electrical Engineering 
University of Akron

Registration & Licensing
PE in 18 states
Physical Security Professional
Registered Comm Distribution Designer (RCDD)
NCEES

26 years of experience, 19 years with DLR Group

Education
Bachelor of Architecture, Hampton University

Moses Benson
DLR Group

About Moses
Moses has worked on various project types with a focus on County 
Government projects. He has experience working on projects 
ranging in size from small renovations to very large multi-story 
buildings. Even more, he has experience in all areas of the design 
process with extensive work in the phases of schematic design, 
design development, construction documents, and construction 
administration. 

He has earned Citations of Excellence multiple times from the AIA 
Exhibition of Architecture for Justice in Florida in his career. He will 
bring his impeccable attention to detail and years of knowledge and 
expertise to Alachua County. 

Experience

Alachua County Criminal Courthouse; Gainesville, FL 
Alachua County Court Support Services Building (Early Design); Gainesville, FL
University of Florida; Gainesville, FL 

Institute for Black Culture 
Institute for Hispanic-Latino Cultures 

Pinellas County Courts Consolidation; Clearwater; FL
Charlotte County Courts Addition; Port Charlotte, FL
Sarasota South County Criminal Courthouse and Administration Building; Venice, FL
Orange County 13th Floor Build-out; Orlando, FL 
Valencia College; Orlando, FL 

Poinciana Campus Master Plan and Building 1, Center for Accelerated Training 

Project Role
Construction Administration
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20 years of experience, 14 years with DLR Group

Education
Bachelor of Visual Communication and Design 
University of Nebraska-Kearney

Adam M. Wells

About Adam
Adam Wells is the Visual Communications Leader at DLR Group who 
engages clients to evoke their brand visually and experientially through 
Brand Development and Experiential Graphics. He collaborates with 
client stakeholders and project team members to understand the 
unique characteristics and context of an architecture or space to 
thoughtfully develop creative solutions that connect the project to 
occupants and visitors. 

 
Selected Project Profiles

Pinellas County Justice Center Expansion; Clearwater, FL 
OCPS Orange Technical College Westside Campus; Ocoee, FL 
Rock Island County Justice Center; Rock Island, IL
Adams County Human Services Center; Westminster, CO
Englewood Police Headquarters; Englewood, CO
Omaha Storm Chaser (Royals AAA Club); Papillion, NE
University of Houston; Houston, TX
CenturyLink Center Omaha; Omaha, NE
Nebraska High School Sports Hall of Fame; Lincoln, NE
Confidential Campus Project; Jeddah, Saudi Arabia
Madonna Rehabilitation Hospital; Omaha, NE
DLR Group; Los Angeles, CA
The Boeing Company; Los Angeles, CA
CATCH Intelligence; Omaha, NE

Project Role 
Senior Associate, DLR Group Wayfinding & Visual Communications

Professional Affiliations
Society of Experiential Graphic Design 
American Institute of Graphic Arts 
Association of Photoshop Professionals

15 years of experience, 4 years with Gmuer

Education
BS, Agricultural and Biological Engineering 
University of Florida

Christopher A. Gmuer

About Christopher
Christopher is a licensed Professional Engineer with 15 years 
of professional experience. He has successfully permitted 
hundreds of projects in North Central Florida during his career. 
Christopher serves as Principal Civil Engineer at Gmuer, and is 
skilled in identifying project scope and programming, critical design 
challenges, outlining options and solutions, and involving other 
strategic subconsultants as needed. 

Christopher’s project experience ranges from infrastructure 
improvements and building additions to full site planning. He is 
especially experienced with confined urban infill projects, optimizing 
designs to meet existing site infrastructure and serve  
the community’s needs. 

Selected Project Profiles
Alachua County Fire Station 30 on SE 4th St; Gainesville, FL
Alachua County Fire Station 24 at Jonesville Park; Gainesville, FL
Ingenuity Office Building; Gainesville, FL
UF Health Heart & Vascular and Neuromedicine Hospital; Gainesville, FL
UF Infinity Hall at Innovation Square; Gainesville, FL

Project Role 
PE, President, Gmuer Engineering Civil Engineer

Licenses/Professional Affiliations
Florida Professional Engineer No. 71599 
FDOT Advanced MOT # 
FDEP Stormwater, Erosion, & Sedimentation Control Inspector
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16 years of experience, 16 years with Sputo and 
Lammert

Education
Master of Engineering, Structural Engineering
University of Florida

Kimberly A. Lammert

About Kim
Kimberly Lammert is a Principal in Charge and Project Engineer with 
over 16 years of experience in the structural design of mid-rise and 
low-rise construction. Her expertise includes miscellaneous metals, 
precast concrete components, residential structures and specialty 
structures.

Selected Project Profiles
Macclenny Fire Station; Macclenny, FL
Florida State University Aero-Propulsion, Mechantronics & Energy (AME) Building; 

Tallahassee, FL
Alachua County Public Defender Office Building; Gainesville, FL
Waldo Fire Station; Gainesville, FL
Clay Electric Cooperative District Office; Keystone Heights, FL
University of Central Florida Public Safety Building; Orlando, FL
Santa Fe College Police Department Addition & Renovation; Gainesville, FL
University of Florida Counseling & Wellness Center; Gainesville, FL

Project Role 
PE, Vice President, Sputo and Lammert Engineering Structural Engineer

Licenses/Professional Affiliations
Professional Engineer – Florida (PE# 67405)
American Institute of Steel Construction
Florida Structural Engineers Association

35 years of experience, 13 years with GSE

Education
B.S., Civil Engineering 
University of Missouri- Rolla

Kenneth L. Hill

About Kenneth
Kenneth is involved in project management, technical design, and 
analyses for a wide variety of geotechnical studies. He works with 
both public and private clients throughout north central Florida, 
including the Florida Department of Transportation, and the 
University of Florida. He has over 35 years of experience involving 
planning, management, the performance of geotechnical projects, 
analyzing and evaluating data, and providing recommendations for 
over 7,000 geotechnical design projects. Kenneth is a registered 
engineer in Florida and Georgia.

Selected Project Profiles
Fire Station No. 9, Alachua County, FL
University of Florida Data Science and Information Technology Building;  

Gainesville, FL 
University of Florida Reitz Union Expansion and Renovations; Gainesville, FL
Meadowbrook Elementary School; Gainesville, FL
Forensic and subsidence investigations, North Central Florida
100+ Commercial/Retail Developments; North-Central Florida 

Project Role 
PE, Principal, GSE Engineering & Consulting, Inc. Geotechnical Engineer

Licenses/Professional Affiliations
Professional Engineer - Florida- 40146, Georgia- 18552 
American Society of Civil Engineers (ASCE)
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20 years of experience, 4 years with Manley 
Design, LLC

Education
Master of Landscape Architecture  
University of Florida

C. Elisabeth Manley

About Elisabeth
Elisabeth Manley is a registered landscape architect with over 20 
years of experience designing public and private site improvement 
projects throughout Florida. She has provided project management, 
public facilitation, and the full spectrum of landscape architectural 
services, including master planning and hardscape, landscape, and 
irrigation design. Elisabeth currently serves as the Florida Chapter of 
the American Society of Landscape Architects (ASLA) representative 
to the Florida Greenways and Trails Foundation Board and serves on 
the City of Gainesville’s Tree Advisory Board. She has guest lectured 
for the University of Florida’s Department of Landscape Architecture. 

Selected Project Profiles
Santa Fe Community College Blount Center, Gainesville, FL, 2020
Info Tech Green Roof, Gainesville, FL, 2017 
PK Yonge School 6th St. Access, Gainesville, FL, 2019 
A Quinn Jones Site Improvements, Gainesville, FL, 2019 
Exactech Expansion, Gainesville, FL, 2019
Alachua County Public Defenders Building, Gainesville, FL, 2016 *
UF Health Academic Medical Center Expansion, Gainesville, FL, 2015 * 
UF Stephen C. O’Connell Center Expansion, Gainesville, FL, 2015 *
Veterans Park, Alachua County, FL, 2020 
Kiwanis Girl Scout Park, Gainesville, FL, 2020 
UF‐642 SW Roadway Improvements, University of Florida, 2020
SW 8th Avenue Extension Landscape Improvements, Alachua County, 2020 
*Previous experience

Project Role 
PLA, Managing Principal, Manley Design Landscape Architect

Licenses/Professional Affiliations
Landscape Architect – Florida #6666722
American Society of Landscape Architects 
City of Gainesville Tree Advisory Board 
Builders Association of North Central Florida

25 years of experience, 25 years with CMI

Education
Diploma in Quantity Surveying (RICS)  
B.S., Construction Management  
Pratt Institute

Ganesh Jiawon

About Ganesh
Ganesh has been the President of CMI since its incorporation in 
March 1995. Using the Chartered Quantity Surveying method of cost 
estimating, Ganesh evaluates schemes and strategies before the 
standard material take-off strategy of estimating would be possible. 
He is well-versed in construction technology and project cost control 
techniques. His expertise includes conceptual budgets, cash flow 
projections, value engineering, life cycle cost analysis, cost benefit 
analysis, bid evaluation and analysis, measuring accurate scope 
and quantities for change orders, project management and contract 
administration. 

Selected Project Profiles
Alachua County Courthouse; Gainesville, FL 
Lake County Historical Courthouse Renovation; Tavares, FL
Lake County Judicial Center Expansion; Tavares, FL
Lake County New Addition & Renovation of Public Defender’s Building; Tavares, FL
Lake County Office of Procurement, EOC/Communication Facility & CEP; Tavares, FL
Orange County Courthouse Evidence Relocation Project; Orlando, FL
Orange County Sheriff Central Complex Phase II; Orlando, FL
Orange County Convention Center - Multiple Projects; Orlando, FL
Orlando International Airport – South Terminal C; Orlando, FL
Polk County Government Center; Lakeland, FL
Sarasota County Enterprise Information Technology Data Center; Sarasota, FL
Seminole County Courthouse Renovation; Sanford, FL

Project Role 
MRICS, CGC, LEED AP, President, CMI Chief Cost Estimator

Licenses/Professional Affiliations
Royal Institution of Chartered Surveyors (RICS) 
Green Building Certification Institute
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5.3.1 Workload
DLR Group commits to providing all resources needed to complete the Alachua County Court Service project timeframe. 
DLR Group has a track record of completing projects on schedule and at, or under, budget. We have reviewed our key 
resource allocation and anticipated commitment needed from our entire proposed team. The key members of our team 
will be ready to work when this project begins. We have the depth of resources to address every issue and to meet any 
challenge that may arise. Our team is committed to the success of this project, the courts campus and the County’s 
goals. We are ready to begin working immediately on the Alachua County Court Services Support Building. The chart 
below shows our team members’ proposed commitment to the Courthouse project throughout all project phases.  

   2021                                                                 2022
TEAM MEMBER JUL AUG SEP OCT NOV DEC JAN FEB MAR APR MAY JUN JUL AUG

Principal in Charge 
Todd Orr

Project Manager 
Chris Getz

Civic Programmer/Designer 
Ronok Nichols

Project Architect 
Mike Lindsey

Interior Design 
Jose Jordan

Technology/Security 
Ray Heintel

Engineering Lead 
Mark Kirby

Signage & Graphics 
Adam Wells

Construction Administration 
Moses Benson

Civil Engineer: Gmuer Engineering

Structural Engineer: Sputo & Lammert

Geotech Engineer: GSE Engineering

Landscape Architect: Manley Design 

Cost Estimator: CMI

20-40% Availability 41-60% Availability 61-80% Availability 81-100% Availability

Firm Capacity % OF TIME AVAILABLE FOR THIS PROJECT
% OF TIME COMMITMENT ON CURRENT PROJECTS OVER THE NEXT TWO YEARS

JAN-MAR JAN-MAR JAN-MARAPR-JUN APR-JUNJUL-SEPT JUL-SEPT
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5.3.2 Consultant’s background, organization and size

Project Name:  Alachua County Criminal Courthouse Location:  Gainesville, FL

DLR Group is a global integrated 
design firm.
Our promise is to elevate the human experience 
through design. This inspires a culture of design 
and fuels the work we do around the world. 
We are 100 percent employee-owned: every 
employee is literally invested in our clients’ success. 
At the core of our firm are interdisciplinary 
employee-owner teams, engaged with all project 
life-cycle stakeholders. These teams champion true 
collaboration, open information sharing, shared 
risk and reward, value-based decision making, and 
proficient use of technology to elevate design.

Our clients experience this through our service 
model: listen.DESIGN.deliver

Who We Are

Services

Architecture  •  Energy Services  •  Engineering
Experiential Graphic Design  •  Interiors
ITDG - Innovative Technology Design Group
Laboratory Planning  •  Landscape Architecture
Master Planning  •  Preservation  •  Sustainability Consulting

Portland
Riverside
Sacramento
San Francisco
Seattle 
Tucson
Washington, D.C.
Dubai
Nairobi 
Shanghai

Locations
Austin
Charlotte
Chicago
Cleveland
Colorado Springs
Columbus
Dallas
Denver
Des Moines
Honolulu

Houston
Kansas City
Las Vegas
Lincoln
Los Angeles
Minneapolis
New York
Omaha
Orlando
Phoenix

Civic & Workplace Design
DLR Group’s Civic and Workplace Studios 
design public workplaces that work. Our 
clients know people are their most valuable 
assets. DLR Group strengthens our clients’ 
operations by designing interior environments 
that celebrate the people who work in them. 
As generational and functional dynamics in 
the workplace shift, Workplace Elevated©, our 
workplace strategy program, leverages the link 
between environment and performance. 

BD World Architecture 
Government Design Firm# 2 Building Design + Construction 

#15Interior Design Giants

#12Green Building Design Firm
Building Design + Construction 

Employee-owners
1,000+ Size
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5.3.3 Primary Liaison
Primary Project Liaison Statement

Evaluation Committee Team:

As the Principal-in-Charge and Senior Civic Designer for the new Court Services Support Building, I will serve as the 
primary project liaison between the DLR Group team and Alachua County. My role will be to ensure that our team 
is responsive, collaborative, and proactive to the needs of the project. Keeping an open line of communication, and 
properly managing the scope and budget is my commitment to Alachua County. I will lead a structured process the 
keeps all project stakeholders fully engaged while recognizing that each project stakeholder has a full range of duties 
in addition to the planning and design of the Court Services Support Building. Responsibilities as the primary project 
liaison will also include fostering a strong partnership with the selected Construction Manager to ensure key project 
decisions bring added value to the project and Alachua County.

The new Court Services Support Building represents the next step in the implementation of the Alachua County 
Downtown Master Plan that DLR Group and I have been so very fortunate to be a part of since 2002. As such, my 
dedication and commitment extend beyond the scope of an individual building. My investment in the success of this 
project is deep rooted and personal. As a graduate of the University of Florida, Master of Architecture program, it is a 
wonderful opportunity to design and plan buildings for the local Gainesville community. My parents, who were married 
while attending the University of Florida, are Alachua County residents of over 20 years and live within minutes of the 
project site. Finally, my decades long working relationship with Alachua County has resulted in strong professional 
relationships that I hold dear. In short, as your Primary Project Liaison, I am fully invested in delivering a project that 
exceeds your expectations and continues to chart a path to future successes. 

Sincerely,

D. Todd Orr, AIA

5.3.4 Subconsultant Team
The subconsultant design team members and member firms we are recommending for this project were selected by 
DLR Group with the following key criteria at the forefront of our discussions. 

These team members have: 

•	 Established, successful relationships with Alachua County or members of our core leadership team. They have 
earned our trust. We’re confident they will respond thoughtfully to any project issues that may arise. 

•	 Proven project experience that aligns correctly with the scope and complexity of the Alachua County Court 
Services Support Building project, and the staff proposed for the project actually have that experience.

•	 Proven that they can provide high-quality, coordinated design documents and are able to fully participate in an 
integrated BIM modeling process when appropriate.

•	 Proven their ability to respond to each client’s unique requirements and project goals, adding insight and value 
without pushing their own agendas.

We have prioritized qualified Alachua County qualified small businesses.

As valued members of our integrated design team, subconsultant resumes can be found on pp.22–24 of this proposal. 
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Gmuer Engineering, LLC, founded in 2016, provides professional Civil Engineering 
Site Design and Land Development services, specializing in Master Stormwater 
Design, Urban Site Layout, Master Planning with Land Use, 3D Site Grading, 3D 
Utility Infrastructure Design, and Geometric Roadway Design. Gmuer Engineering 
has worked to build relationships with agency reviewers, establish working 
partnerships with many local professional consultants, and gain extensive and 
diverse permitting expertise. We believe familiarity with local Land Development 
Code requirements and the intent behind them is key to inter-agency coordination 
and the most efficient approach to identifying key design strategies. Gmuer 
Engineering holds continuing service contracts with the City of Gainesville/GRU/
CRA as well as the University of Florida, City of Newberry, the City of Alachua, 
and Lake City. Gmuer Engineering, LLC, is an Alachua County Certified Small 
Business. 

Sputo and Lammert Engineering, LLC has served public and private clients in 
meeting their structural engineering design, inspection, and study needs for 
over 32 years. Sputo and Lammert provides structural engineering services for 
engineering studies, renovations, re-roofing projects, HVAC upgrades, additions 
and new construction. These projects and studies for these various governmental 
agencies and our contracts with other clients have afforded Sputo and Lammert 
Engineering current and extensive experience in a varied range of design projects 
and engineering studies. Sputo and Lammert Engineering, LLC is certified by the 
State of Florida as a Service Disabled Veteran Business Enterprise.  

GSE offers our clients the benefit of 100+ years of geotechnical, structural, and 
environmental consulting and design services experience. Our mission is to provide 
professional, competent, timely engineering consulting services to meet the 
needs and exceed expectations of our clients and other stakeholders. GSE strives 
to provide sensible solutions for our client’s technical challenges and provides 
services throughout the State of Florida. GSE’s principal and senior engineers have 
worked on a wide range of small and large governmental, institutional, commercial, 
and industrial projects. GSE is an Alachua County Certified Small Business. 

Manley Design, LLC, offers the full spectrum of landscape architectural and 
site planning services for public projects. We focus on transforming ideas into 
meaningful places through a commitment to excellence, creativity, stewardship, 
and responsiveness. We value the potential for every project to strengthen the 
community it serves and see our role as facilitator of innovative and context-
sensitive site designs. Manley Design, LLC is a State of Florida Woman-Owned 
Small Business, and a Certified Local Small Business with the City of Gainesville 
and Alachua County.

CMI is a construction consulting firm established in March 1995. Our main goal 
is to provide cost estimating, scheduling and project management / owner’s 
representative services to the construction industry. CMI has held continuing 
contracts with Orange, Lake and Sarasota Counties, Orange County Convention 
Center, Miami-Dade County Public Schools, Seminole State College, City of Orlando 
and Greater Orlando Aviation Authority. Our philosophy is that an estimate should 
always be more than a means to satisfy a contractual obligation. It should be a 
useful tool to assist the Owner in the decision-making process.  

Engineering & Consulting, Inc.

5.3.4 Subconsultant Firm Profiles 
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The new criminal courthouse for Alachua County 
embodies the dignity of the American courthouse and 
makes a sympathetic civic addition to the urban fabric 
of downtown Gainesville. DLR Group’s design creates 
timeless exterior architecture that harmonizes with the 
surrounding context, while distinguishing the courthouse 
from its neighboring commercial buildings. 

To temper the scale of the courthouse, the building 
is broken down into three volumes that reflect the 
operations within. As the courthouse approaches the 
street’s edge, it aligns itself with the surrounding building 
heights. The four-story courts tower houses courtrooms 
and their direct support operations. A separate, low 
wing offers space for judicial chambers. The two-story 
entrance pavilion clearly defines the public entrance, with 
ample queuing space and security screening. 

The courthouse’s asymmetrical, Z-shaped plan links the 
tower, low wing and entry pavilion, creating a powerful 
urban space and entry forecourt. The plaza and tower 
reinforce the urban edge and establish a clear entry 
procession.

The scope of work for the new 121,800 SF courthouse 
included all the components for a criminal courthouse: 
11 courtrooms, a small video arraignment courtroom, 12 

judges’ chambers, jury assembly room, grand jury room, 
sally port, and central holding. The high-volume courts 
are located on the first floor. On each side, a central 
holding area allows large-volume movement of in-custody 
individuals to these courtrooms for case management 
and arraignment cases. The court clerk’s office, which 
receives less visitor traffic, is on the fourth floor. To solve 
the County’s operational issues of having two courts 
buildings, the new criminal courts facility brings the Clerk 
of the Court criminal operations, a portion of the court-
reporting department, and staff from court administration. 
Separate entrances, screening areas and elevators for 
visitors and staff are part of the overall building security 
enhancements.

Alachua County Criminal 
Courthouse 
Gainesville, FL  I  Owner: Alachua County 

Completion date: August 2003
Budget: $18.1 M
Total square feet: 121,800 SF
Project delivery method: CM at Risk
Relevant team members: Todd Orr, Mark Kirby, Moses Benson

DLR Group provided site master planning, planning and architectural 
services 

RELEVANCE
Alachua County government project
Courts campus project

This courthouse was the first phase of the 
site masterplan developed by DLR Group.
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Sarasota South County Administration Building  
and Criminal Courthouse Project Location: Venice, FL  I  Owner: Sarasota County

for flexibility. The floors are organized to seamlessly add 
two new courtrooms in the future. Along with judicial 
chambers and jury deliberation spaces, the building 
program includes Clerk of Court operations with enhanced 
customer service features and Court Administration 
space for staff providing Pre-Trial and Treatment Court 
services. Upon entering the building, the public will be 
greeted by a multi-height lobby space with clear visuals 
to the floor above and public circulation corridors beyond. 
Warm materials inside and out connect the building to its 
natural surroundings. Sustainable project features include 
commuter stairs to promote user wellness and a roof-top 
solar panel array that supports Sarasota County’s green 
building initiative for renewable energy resources.

The Robert L. Anderson Administration Center was built in 
the early 1980’s at a time when Sarasota’s population was 
approximately 220,000 residents. Today, that population 
has almost doubled. As a result, the Board of County 
Commissioners planned to increase services for its south 
county residents. The existing R. L. Anderson government 
campus, located in the heart of Venice, Florida, is the 
ideal site for expanded operations. The focal point of the 
reimagined campus will be a new addition that relocates 
court functions out of the R. L. Anderson Building. This 
will provide modern, secure space for the 12th Judicial 
Circuit and reorganize the Anderson Building to meet 
long-term court needs. The R.L. Anderson building will 
house other services for south county residents, including 
the offices of the State Attorney and Public Defender, 
Supervisor of Elections, Tax Collector, Property Appraiser, 
Department of Veterans Services, Health Department and 
Planning and Development Services. 

The project scope is defined by three main elements: 
reconfiguration of the existing site to expand parking 
near all main points of entry; a new 44,000 SF, two-story 
courthouse addition; and extensive remodeling of the 
existing campus buildings. As the focal point of the 
project, the new courthouse addition will house four new 
courtrooms. Each courtroom will be fitted with modern 
evidence display technologies and larger courtroom wells 

Completion date:  2021 (est.)
Budget:  16,375,000 (est.)
Total square feet:  New Courthouse - 42,050 SF,  
RL Anderson renovation - 60,000 SF
Project delivery method:  CM at Risk
Green building standard:  LEED Registered
Relevant team members:  Todd Orr, Ronok Nichols, Chris Getz, Mike 
Lindsey, Mark Kirby, Jose Jordan, Lindsey Piant Perez, Moses Benson

DLR Group provided Courts Planning, Architecture, Interiors and 
Sustainability services.

RELEVANCE
Courts campus project
Florida county government project
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corridor spaces. Ample wayfinding signage throughout 
the building enables visitors to easily find their way to the 
services they need. Electronic docket displays direct the 
public to appropriate courtrooms and support functions. 

The Rock Island County Courthouse was originally built in 
1896 when the population was 50,000 and people arrived 
on horseback. The building is materially unchanged since 
then. An additional justice center was added in 2001, but 
the four courtrooms did not meet today’s County design 
standards. Bonding created a funding mechanism for a 
new addition to supplement the existing justice center.  
DLR Group’s design adds space for clerk, state’s 
attorney and public defender, as well as four additional 
courtrooms. The facility interconnects many functions 
and departments, consolidating for more efficient use of 
space and improved operations. 

The 40,299 SF Rock Island County Courthouse addition 
improves existing operations and revitalizes the existing 
historic structure in downtown Rock Island, Illinois. The 
addition houses two high-volume traffic courtrooms, 
two family/domestic and civil hearing courtrooms and 
support spaces for those courtrooms. The building also 
equips citizens who are representing themselves in court, 
through online and in-person resources and self-help 
kiosks.

The new addition welcomes visitors into an open lobby 
with floor-to-ceiling windows that wash the space in 
natural light. Corridors on the courtroom floors also 
feature curtainwalls that invite sunlight into the public 

Completion date:  12/3/2018
Budget: $25M
Total square feet: Addition (screening lobby, new courthouse)– 40,299 
SF | Renovations throughout the complex, justice center courthouse 
and jail– 215,000 SF
Project delivery method:  CM at Risk
Relevant team members:  Todd Orr, Ronok Nichols, Chris Getz,  
Lindsey Piant Perez, Jose Jordan

Reference:  
Honorable Mark VandeWiele
Fourteenth Judicial Circuit
Rock Island County Courthouse
210 15th Street, Rm. 408
Rock Island, IL 61201
309-558-3285
Mvan59@outlook.com

DLR Group provided programming, planning, design and building 
optimization services. 

RELEVANCE
Courts campus project
County project 
Low-scale, urban campus
Master plan implementation

Rock Island County Courthouse
Rock Island, Illinois | Owner: Rock Island County
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Pinellas County Judicial Center, Courts Consolidation 
Clearwater, FL I  Owner: Pinellas County

Programming efforts involved a diverse group of 
stakeholders. The team’s mission was to rethink space 
utilization and location to provide consolidated court 
services in locations that best serve the County. 

DLR Group was responsible for courthouse-specific 
design and planning expertise along with architectural 
and interior services for the consolidation of court 
departments and functions at the Pinellas County Justice 
Center. Scope of services were performed under a Design-
Build delivery model where DLR Group carried forward 
criteria documents to achieve the final, buildable project 
solution. 

The Pinellas County Courts project represents an 
important opportunity for the County to consolidate 
court operations at their central campus, create a new 
public entrance and develop a unique identity for family 
courts. In the public spaces, the project offers comfort 
and convenience for the visiting public and staff. Natural 
daylight and a variety of colors create an inviting and 
calming environment. Within the workplace, County staff 
enjoy abundant daylight and views to the outside, which 
enhance productivity and wellbeing. Spaces for breaks 
and casual conversation support mental rejuvenation and 
overall wellness. 

The new 4-story annex includes four Family Courtrooms, 
Magistrate, HR, Guardian Ad Litem, Behavioral Evaluation,  
Fiscal Services, Courts Admin, Training Rooms, Judicial 
Chamber, sheriff holding, sheriff locker rooms, existing 
building security upgrades, and supporting spaces. The 
Family Courtrooms provide a separation for families and 
children from the civil and criminal courts area. 

The new secure entry to the Judicial Center expands 
queuing and enhances visibility for the Sheriff’s staff. 
The juror waiting area offers amenities and flexible space 
for those waiting to serve. The second floor Clerks area 
renovation provides enhanced check-out facilities as well 
as space allocations to meet their current needs.  

Completion date: 2022 (est.)
Budget: $55.2 M
Total square feet: Addition– 77,000 SF | Renovation– 75,000 SF
Project delivery method:  Design-Build
Green building standard: LEED Certified
Relevant team members:  Todd Orr, Ronok Nichols, Chris Getz,  
Mike Lindsey, Jose Jordan, Moses Benson

DLR Group provided courts planning, design and interior design 
services in partnership with Williamson Dacar Associates. 

RELEVANCE
Justice campus expansion project
Florida project
Site security and parking enhancements
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With a growing population, Seminole County needed more 
space within its justice center campus to accommodate 
increased services. DLR Group is part of the design-
build team tasked with designing the Seminole County 
Justice Center and Public Safety Administration Annex. 
The project scope includes a 105,000 SF courthouse 
annex, 450-stall parking garage, and a new central energy 
plant to serve the growing government campus. The 
design-build team is comprised of trusted partners who 
collaborated to design and construct the Seminole County 
Jail Expansion on this campus back in 2010.

The guiding principles for the new annex include: 

•	 High performance

•	 50-year building

•	 Access + future flexibility

•	 State-of-the-art technology

•	 Occupant wellness

•	 Efficiency

•	 Compliment to context

•	 Security

The design team is exploring strategies that work to 
increase the comfort and health of the Annex’s staff 
and visitors. Daylight optimization, indoor air quality, 

connections to the outdoors, as well as thermal, visual 
and acoustical comfort all contribute to occupant 
wellbeing. A view analysis will identify future opportunities 
to foster visual connections to the outdoors with strategic 
placement of glazing and vegetation.

Occupants for the new facility include the State 
Attorney’s Office, Public Defender, Dispatch, E911, Fire 
Administration, Emergency Operations Center (EOC), 
Emergency Management, Telecommunications, Sheriff’s 
Civil Orders and Clerk of Court functions (i.e. Jury 
Assembly.) The space also features a multi-purpose 
training room. 

Completion date:  2023 (est.)
Budget:  $37.1 M
Total square feet:  105,000
Project delivery method:  Design-Build 
Relevant team members:  Todd Orr, Chris Getz, Ronok Nichols, Mike 
Lindsey, Lindsey Piant Perez

DLR Group provided planning, interior design and exterior design 
services in partnership with HKS Architects. 

RELEVANCE
Courts campus project
Florida county government project
Sustainable project
Courthouse perimeter security measures

Seminole County Justice Center Annex   
Sanford, FL I  Owner: Seminole County
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of courts operations during construction. The design 
specifically addresses the following criteria: program, 
operational efficiency, security, ease and clarity of 
circulation, flexibility of use and expansion capability.

The historic courthouse is situated on a traditional town 
square. Community engagement and communication 
were key to the success of the project. 

The Gilchrist County Courthouse Addition/Renovation 
represents one of our national court system’s greatest 
challenges; addressing a critical need for additional 
courtrooms in a small but growing community with 
limited funding options and finding ways to maximize 
the existing facilities. DLR Group’s design for the addition 
responds to the rapid growth of the county and meets the 
demands of complex modern-day courts operations. 

Built in 1924, the Gilchrist County Courthouse is a project 
of the depression-era Works Progress Administration. 
It houses the County and Circuit Courts, the Clerk of 
Court, State Attorney, Property Appraiser, Tax Collector, 
and Supervisor of Elections offices. The new 12,000 
SF addition includes County Clerk space, two new 
courtrooms, inmate holding, a sally port and two judicial 
suites. The first floor of the existing courthouse was also 
renovated, knitting together the circulation systems of 
both buildings and the historic public entrance.

The design team worked closely with the user group to 
develop an architectural solution with minimal disruption 

Completion date:  2007
Budget:  $2.65 M
Total square feet:  12,000
Project delivery method:  Design-build
Relevant team members:  Todd Orr, Moses Benson

DLR Group provided architecture and interior design services. 

RELEVANCE
Florida county government project
Downtown campus
Site and building security 

Gilchrist County Court Services Addition   
Trenton, FL  I  Owner: Gilchrist County
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Lake County Robert W. Depke Juvenile Justice Complex 
Expansion Vernon Hills, IL |  Owner: Lake County

allow the sun to help heat the facility during the winter. 
The building’s interiors are organized around a secure 
circulation path that allows the public and staff to be 
linked to the outside with views through the building and 
beyond. The new facility provides a welcoming and non-
adversarial presentation to the campus.

Lake County had a vision of recreating the existing facility 
to operate more efficiently. The new Phase One addition 
to the Robert W. Depke Juvenile Justice Center was the 
implementation of a plan that had been 12 years in the 
planning. DLR Group’s design created a new, centralized 
and secure entry point for the facility, segregating the 
public and staff securely from the juveniles and adult 
offenders and consolidating the receiving area into one 
assured a beneficial outcome on the juvenile community. 
DLR Group’s design met the need for a strong, secure 
connectivity between this new courthouse annex and the 
existing detention center, while simultaneously allowing 
for a true new campus front entrance to be established. 

The facility is organized around a central, transparent 
public atrium. Offices are organized in a light-filled 
linear bar, with two levels of pairs of juvenile hearing 
rooms, each with a secure holding core and private 
judicial chambers and staff corridors. The building sits 
back on the site to allow for expanded staff and public 
parking lots, and a gracious public plaza that allows 
for a pedestrian scaled transition to the building for the 
first time on this existing campus. To reduce energy 
consumption, DLR Group designed the building on an 
east-west axis to reduce heat load during the summer and 

Completion date:  2017
Budget:  $12.8 M
Total square feet:  35,500
Project delivery method:  Design-Bid-Build
Relevant team members:  Todd Orr, Mike Lindsey,
Lindsey PIant Perez

Owner Reference:  
Jonathan Joy, Lake County
847/530-3586
JJoy@lakecountyil.gov 

DLR Group provided architecture, engineering and planning services. 

RELEVANCE
Courts campus project
County government project
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Located in historic downtown Sebring, Florida, the 
Highlands County Courthouse typifies the American 
courthouse on the green, reinforcing an important icon of 
our democratic system of government. This fine example 
of neo-classical revival architecture, built in 1923, served 
the County well but by the turn of the century was ready 
for expansion and renovation. DLR Group’s design gives 
careful attention to a four-story addition to ensure that 
the massing and exterior articulation are compatible with 
the existing structure, while providing the addition with its 
own identity. Although the addition reciprocates the base/
middle/top organization of the original building, it also 
expresses the functional part of its program by allowing 
the courtrooms, jury deliberation rooms, mechanical 
spaces, and the stair towers to be articulated clearly 
in plan. The connection between the old and new was 
intentionally minimized using a glass curtain wall gasket 
where a simple bridge slips through the columns of the 
former rear portico. 

The design also enables appropriately separate circulation 
paths for security. The main entrance of the courthouse 
remains through to the historic courthouse, where the 
public enters the building. In-custody defendants enter 

through the rear for easy access from the jail and staff or 
judges come through the stairwell or elevator. 

The scope comprised renovation and restoration work 
on the existing courthouse, and a 35,000 SF addition. 
Containing four courtrooms with their attendant holding 
cells and jury deliberation rooms, the addition also 
houses jury assembly at the lowest level and six judges’ 
chambers on the uppermost floor. The new addition 
contains elevators and exit stairs to serve both itself and 
the existing building. Exterior materials included colored 

Highlands County Courthouse & Jail Expansion           
Sebring, FL I  Owner: Highlands County (FL)

Completion date:  2004
Budget:  $9.7 M
Total square feet:  70,000
Project delivery method:  Design-Bid-Build
Relevant team members:  Todd Orr

DLR Group provided architecture, engineering and planning services. 

RELEVANCE
Courts campus project
Florida county government project
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Professional Personnel 

George C. Young Federal Building 

“The George C. Young Office Building was a huge 
success, with the project under budget, delivered on the 
original schedule, with a large energy savings in it current 
operations, and very positive occupant feedback.”

—Michael Fifty, GSA Project Manager

The DLR Group team brings a unique set of qualifications and experience that is tailored to enhance the design and 
building performance of the new Court Services Support Building for Alachua County. In the following pages we will 
demonstrate our experience with design technologies, high-performance building design and modeling, working with a 
Construction Manager, commissioning, Owner direct purchase, and solar design. 

Experience with Construction Manager (CM) at Risk

With over 1000 CM at Risk projects completed, DLR Group is a trusted partner of Construction Managers. One highlight 
of our experience is our partnership with the Construction Manager for the Alachua County Criminal Courthouse. 
Additional recent Florida experience includes the George C. Young Federal Office Building Modernization, the Orange 
County Juvenile Justice Center Expansion, Sarasota South County Courthouse and Administration Building, Pinellas 
County Justice Center Expansion and Renovation and the Charlotte County Courthouse Renovation. 

At the Charlotte County Justice Center,  the Construction Manager provided early due diligence efforts to locate site 
infrastructure, accelerate purchase of major building equipment, assist in phasing plans and supply conceptual pricing 
during design. Many of these due-diligence efforts parallel the opportunities that exist for the new Court Services 
Support Building. Our experience with this the CM at Risk delivery method has prepared us for this highly interactive 
process, which requires strong communication skills, timely decision-making and creative thinking. 

Case Study: Working with a Construction Manager

The George C. Young Federal Office Building Modernization was designed and constructed under the American 
Recovery and Reinvestment Act (ARRA). As a requirement for receiving ARRA funding, projects were required to be 
fast-tracked with a fixed, compressed delivery schedule. To meet this requirement on a renovation and expansion 
project required a complete team effort. DLR Group was able to deliver multiple early bid packages for demolition, 
elevator equipment, window replacement, and mechanical equipment to meet the schedule demands. The result was a 
project that met the timeline, was on budget, and produced a highly functional, LEED Gold, office building. Our team can 
do the same for the Alachua County Court Services Support Building. 

George C. Young Federal Building 
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Project Commissioning

DLR Group’s team of engineering experts acknowledge the importance of building performance as a long-term benefit 
to Alachua County. Building commissioning and design team commissioning services are a key ingredient to ensure 
targeted building performance. We understand that providing effective commissioning services begin at the inception 
of a project and continue through project development, construction, owner training, and owner operation. The primary 
objective is to provide a bridge and clarity check from the developed detailed project requirements (OPR Owners Project 
Requirements), ensuring that all stakeholders throughout the project including  Alachua County Facilities, design 
team, construction management team, start up and commissioning team, operations, and maintenance team have 
continuous verification that what is being provided follows what is expected.

Mark Kirby, PE, will serve as the lead engineer for the DLR Group team. Mark brings years of experience with project 
commissioning both as the engineer of record and the commissioning agent. 

Experience with Owner Direct Purchase

DLR Group’s experience with owner direct purchase will bring added value to the project while minimizing potential 
challenges. It is extremely important to understand the implications of owner direct purchase and to include precise 
language and design details for Alachua County to realize the full benefit of this  method of purchase. Focusing on the 
following factors will allow for the direct purchase of major equipment items to fit seamlessly in the overall schedule:

•	 Clarity in the construction documents what the owner is purchasing. 
•	 Clarity in the construction documents that the owner is assigning the direct purchase items to the Construction 

Manager.
•	 Clarity in the construction documents that the Construction Manager will manage the schedule and delivery of the 

owner purchased items. 
•	 Clarity in the construction documents that the Construction Manager will manage the receiving, storage, 

installation, startup, initial commissioning and warrantee of the owner purchased items. The Construction Manager 
will be responsible for the owner purchased items as though they had purchased them. These items have bid cost 
implication.
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Software Tools

DLR Group utilizes REVIT as its primary building information modeling software. Leveraging the BIM360 cloud-based 
platform allows for ease of collaboration between design partners and our clients. The cloud platform will provide 
Alachua County unique access to project documents during all design and planning phases. The greatest benefit to 
the REVIT platform is the software plug-ins that expand the capabilities and utilization of information embedded in the 
computer model to test and analyze building performance and systems. One such tool that the DLR Group team will 
bring to Alachua County is the software plug-in, Tally.

Tally Environmental Impact Diagrams -Project Example

The Tally application allows the DLR Group team working in REVIT to quantify the environmental impact of building 
materials for whole building analysis as well as comparative analyses of design options. The application allows for 
a Life Cycle Assessment on demand, and an important layer of decision-making information within the same time 
frame and environment that building designs are generated. This valuable analysis calculates the direct and indirect 
inputs (such as energy and water) and outputs (such as carbon dioxide) that result from a material or assembly’s 
manufacturing process, transportation, installation, use, maintenance, and disposal. Mike Lindsey who will serve as 
the Project Architect for the Court Services Support Building is our leading Tally expert and will run all environmental 
studies for the project. 

Life Cycle Assessment reports generated from Tally can answer a multitude of questions about new Court Services 
Support Building that can inform material selection and major design decisions, especially when used early and often 
during the design process. Early integration of Tally allows design teams to answer questions like:

•	 What are the major contributors to Global Warming Potential in my building?
•	 How many kilograms of carbon emissions can I save by increasing the Substitute Cementitious Material (SCM) in 

my concrete mix?
•	 Which has less environmental impact: PIR foam insulation for XPS foam insulation? 

Early analysis of the projects sustainable goals and opportunities will allow Alachua County to make informed 
decisions about the overall direction of the project and clearly communicate the sustainable achievements of the 
project back to the local community. 
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Every member of our team is experienced with and committed to sustainable architecture, engineering, planning, and 
interiors.

DLR Group champions the mission of the AIA Design Excellence Framework, Architecture 2030, Green Globes, LEED, 
and other rating systems. Our in-house expertise and integrated approach to design bring unparalleled energy reduction 
and cost saving measures to our clients. The approach to this is two-fold: high-performance design that maximizes 
energy efficiency and reduces energy consumption, and design of renewable energy solutions. Our team members have 
extensive experience with multiple rating systems and know how to seamlessly integrate these credits into the design. 
We will work with Alachua County to determine the best rating system and sustainable approach for the new Court 
Services Support Building. 

On this project, Lindsey Perez, LEED Fellow and Sustainability Leader, will make sure our design schedule and tasks 
take a holistic approach to design decisions about environmental stewardship, resource conservation, and health and 
wellness. In addition, Lindsey will collaborate with our High Performance Design team to conduct analysis on energy 
efficiency measures and our energy team to bring them into project discussions for solar opportunities.

In 2019 DLR Group’s sustainable designs offset 84,000 metric tons of greenhouse gas emissions, the equivalent of: 

•	 Filling 139 U.S. Olympic-size swimming pools
•	 Removing 18,000 passenger vehicles from the road
•	 Saving 110, 000 acres of forest
•	 Powering 9,700 homes in a year.
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Designing a Resilient Future
At DLR Group, sustainability is intrinsic to our design culture. 
Every member of our team is experienced with and committed to sustainable architecture, engineering, planning,  
and interiors.

DLR Group champions the mission of the AIA Design Excellence Framework, Architecture 2030, Green Globes, LEED, and 
other rating systems. Our in-house expertise and holistic approach to design bring unparalleled energy reduction and 
cost saving measures to our clients. The approach to this is two-fold: high-performance design that maximizes energy 
efficiency and reduces energy consumption, and design of renewable energy solutions. Our team members have extensive 
experience with multiple rating systems and the level of effort it takes to seamlessly integrate these credits into the design.

To think beyond the building and energy reduction without losing sight of building performance, we walk our project 
teams through a charrette exercise called VALUES framework – Viewing Architecture through the Lens of User 
Experience and Sustainability. The VALUES framework relies on an integrated design process that starts with an 
eco-charrette to identify user values related to sustainability. User values are prioritized by analyzing user experience 
(UX) and its impact from the built environment. Success measures are identified and synthesized as Key Performance 
Indicators (KPIs) specific to each user type. Factors of the built environment that impact UX are then analyzed depending 
on the context in which each user type performs their core activities. Then the integrated design teams develop 
strategies related to each factor depending on the priority of their values. Strategies ask users three main questions: 
“What would I see? What would I feel? And What would I measure?” in order to understand the user experience in terms 
of sustainability. We have found VALUES informs a third-party rating system versus the team seeking out points on a 
checklist, and thus the users have buy-in to any behavioral change that will be required for a sustainability measure.

On this project, Lindsey Perez, LEED Fellow, Project Manager and Sustainability Expert, will make sure our 
design schedule and tasks holistically approach design decisions related to Environmental Stewardship, Resource 
Conservation, Health and Wellness, and the selected third-party sustainable rating system currently set to be Green 
Globes. In addition, Lindsey will collaborate with our highperformance design team to conduct analysis on energy 
efficiency measures and our energy team to bring them into project discussions for solar opportunities.

Our sustainable designs for 2019 offset 84,000 metric tons of Greenhouse Gas emissions, which translates into water, 
energy, and environmental savings in these ways: filling 139 U.S. Olympic-size swimming pools; removing 18,000 
passenger vehicles from the road; saving 110, 000 acres of forest; and powering 9,700 homes in a year.

In every project DLR Group aims to:

Inspire.
Our work should create an emphasis 
on community by raising awareness of 
social, ecological, and built systems; 
being open and honest in our actions 
and decisions; and honoring existing 
beauty as we design anew.

Conserve.
In our design process, we search for 
ways to conserve water and energy in 
every way possible. We aim to conserve 
the land. We promise to not only look at 
the ways that one building can impact a 
neighborhood, but also the global eco-
system as a whole.

INSPIRE PROMOTECONSERVE

COMMUNITY
AWARENESS

HONESTY
BEAUTY

LAND
WATER
ENERGY

ECO-SYSTEM

PRODUCTIVITY
WELLBEING

HEALTH
FITNESS

Promote.
We aim to encourage our building 
users, as well as the surrounding 
community, to be their best in 
productivity, wellbeing, health, and 
fitness through our sustainable design 
choices.

Conserve.

In our design process, 
we search for ways to 
conserve water and energy 
in every way possible. We 
aim to conserve the land. 
We promise to look at the 
ways that a building can 
impact a neighborhood,  
as well as the global  
ecosystem.

Promote.

We aim to encourage 
our building users, as 
well as the surrounding 
community, to be their best 
in productivity, wellbeing, 
health, and fitness through 
our sustainable design 
choices.

In every project DLR Group aims to:

Inspire.

Our work should create an 
emphasis on community 
by raising awareness of 
social, ecological, and built 
systems; being open and 
honest in our actions and 
decisions; and honoring 
existing beauty as we 
design anew.

Environmental Stewardship is a DLR Group core value.

Global Sustainability Leaders
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With an extensive high-performance building portfolio 
and industry leading engineers, we bridge the gaps 
between building design, construction and operation. 
Our integrated process ensures that you meet your goals 
and maximize your return, producing energy efficient and 
cost-effective solutions. 

High performance design is achieved through daylighting 
simulation, energy modeling, mechanical systems 
simulation, natural ventilation analysis, and thermal 
comfort studies to quantify performance. Solutions are 
evaluated using a multi-year framework that considers 
embodied energy in water use, fuel cost, greenhouse gas 
emissions, operations and maintenance costs, and peak 
utility demand. The building performance design team 
includes ASHRAE certified Building Energy Modeling 
Professionals and High-Performance Building Design 
Professionals; Certified Energy Managers; licensed 
engineers; and LEED APs and WELL APs. 

Activating Building Data

Today, powerful building system analytic tools are 
creating a revolution in data collection. The key is turning 
this data into actionable intelligence. Our building 
performance analysts interpret your building’s data 
to establish building system optimization strategies, 
achieve energy reduction goals, streamline maintenance 
workflows, and increase occupant comfort as well 
as productivity.

We use robust modeling and analysis tools including IES 
Virtual Environment to optimize building system design 
for owners and facility teams. 

Acoustical
Comfort

Visual 
Comfort

Indoor Air
Quality

MAINTENANCE
+

DURABILITY

Water
Usage

Energy
Demand

Energy  
Consumption

Thermal
Comfort

Key 
Performance 
Indicators

High Performance 
	 Acoustical Comfort 
	 Indoor Air Quality 
	 Visual Comfort 
	 Thermal Comfort
Objective Indicators 
	 Energy Demand 
	 Energy Consumption 
	 Water Usage
Life Cycle Costs  
	 Energy Demand 
	 Energy Consumption 
	 Water Usage 
	 Thermal Comfort

High Performance Design: Setting and achieving your performance design goals

DLR Group will bring high performance building design principles to Alachua County and the new Court Services 
Support Building. The language that high performance design professionals bring to the conversations of evidence-
based design, and the proof of design value that we are trusted to deliver, must be brought to bear early in the design 
process. Our project approach and staffing plan will identify key sustainable design milestones throughout the design 
process and engage our high-performance designers at the appropriate times to shape a holistic sustainable solution 
for Alachua County.
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Net Zero Design Approach

DLR Group holistically embraces a net-zero path through 
planning, designing, constructing, and operating strategies 
that will make net-zero a reality. The following outlines the 
approach our team will bring to Alachua County. 

Planning for net-zero energy is inherent in our AIA 2030 
commitment. We will explore with you possibilities of a 
“paperless” process, virtual meetings, and offsetting team 
travel via carbon credits. 

Modeling tools help us quantify anticipated savings from 
different strategies allowing us to optimize the bundle of 
recommendations to maximize the value of the building 
overall. Net-zero designs require a holistic understanding 
of building design and systems. This is captured within 
our energy modeling processes and expertise.

 
Designing on the net-zero path focuses first on reducing 
energy needs of a facility before investigating energy 
production opportunities. We start with a “75-25 Rule” 
– 75% reduction targets balanced by 25% energy 
production. 

Constructing to net-zero may involve an “inventory 
of carbon emissions” by tracking emissions from 
construction procedures. This is done in partnership with 
the construction team, which has a vital role in assessing 
this impact. 

Operating a net-zero building over the life of the building 
requires planning and continued efforts to maintain 
systems and to provide education and feedback to staff 
as well as end users of the facilities.

Baseline

0%

Net-Zero  
ENERGY APPROACH

6  Renewables & Storage

5  Controls

4  HVAC
3  Lighting

2  Envelope

10%

20%

30%

40%
 50%

1  Programming

Respect Hydrology  1

Reduce Need  2

Assess Quality
  3

Clarify
 Perception  4

Localize Closed Loop  5

Address Demand  6

20%

30%
40%

50%

60%

Net-Zero  
WATER APPROACH

GENERATION OF  
WATER & ENERGY

DELIVERY OF  
WATER & ENERGY

WATER-ENERGY NEXUS Net Zero  
Ready 

75%
Net Zero  
Ready 
75%

SCALE-JUMPING

Energy.gov Net-Zero Water Definition
Net-zero water refers to a water-neutral building 
where the amount of alternative water used and 
returned to the original water source is equal to 
the building's total water consumption.

AIA 2030 Net-Zero Energy Definition
A highly energy efficient building that produces 

on site, or procures, enough carbon free 
renewable energy to meet building operations 

energy consumption annually.

ENERGY-WATER NEXUS

Baseline

0%
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PROPERTY LOCATION # SITES            kWp TYPE

Abatti Companies Imperial, CA 4 1891 Ground Mount, Rooftop

American Airlines Arena (Miami Heat) Miami, FL 1 24 BIPV, Canopy

City of Peoria Peoria, AZ 8 2200 Rooftop, Carport, Ground Mount

Colby College Waterville, ME 1 1800 Ground Mount

Community Solar CO, MN 5 19300 Ground Mount

FedEx Field (Redskins) Landover, MD 1 1950 BIPV, Carport, Rooftop

Illinois K-12 Schools Peoria, IL 10 4200 Rooftop, Ground Mount

Kaiser Permanente CA 11 5806 Garage, Ground Mount, Rooftop

Levi’s Stadium (49ers) Santa Clara, CA 1 384 Rooftop, Custom Structures

Lincoln Financial Field (Eagles) Philadelphia, PA 1 3260 BIPV, Carport, Rooftop

Mandalay Bay, MGM Hotel Las Vegas, NV 1 6399 Rooftop

Marana School District Marana, AZ 10 2621 Carport, Ground Mount

MetLife Stadium East Rutherford, NJ 1 314 BIPV, Rooftop

NRG Headquarters Princeton, NJ 1 428 Carport, Haven

NRG Stadium (Texans) Houston, TX 1 172 Canopy, Custom Structures

Patriot Place (Patriots) Foxborough, MA 1 940 BIPV, Carport, Rooftop

Payson Unified School District Payson, AZ 4 1057 Carport

Phoenician Starwood Hotel Phoenix, AZ 1 568 High Bay

Phoenix Elementary School District Phoenix, AZ 4 1304 Carport

Retail Stores CA, IL, LA, NJ, NM, MD 15+ 16781 Rooftop

Storm Chaser Microgrid Lea, NM 1 8003 Ground Mount

Waukegan Community School District Waukegan, IL 9 819 Rooftop

Solar Design

DLR Group will work with Alachua County to explore opportunities to enhance the energy usage of the Court Services 
Support Building by investigating renewable energy sources such as photovoltaics. Below is an overview of the project 
experience our team brings to the County.

Property    		                      Location  	      # Sites	      kWp      Type
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5.5 Ability to Meet Time  
and Budget Requirements

Rock Island Courthouse Expansion

Estimated Completion Date: 1/3/2019 
Actual Completion Date: 12/3/2018 
Estimated Construction Cost: $25M 
Actual Construction Cost: $25M

George C. Young Federal Building Renovation

Estimated Completion Date: 9/22/2012 
Actual Completion Date: 11/12/2012 
Estimated Construction Cost: $47.5M 
Actual Construction Cost: $48.2M

Litchfield Judicial District Courthouse

Estimated Completion Date: 7/8/2018 
Actual Completion Date: 8/28/2107 
Estimated Construction Cost: $63.4M 
Actual Construction Cost: $63.4M

University of Florida Institute of Black Culture (IBC)  
and Institute of Hispanic and Latino Cultures (IHLC)

Estimated Completion Date: 9/23/2019 
Actual Completion Date: 11/15/2019 
Estimated Construction Cost: $7.7M 
Actual Construction Cost: $7.4M

Daytona State College Building 230 Remodel

Estimated Completion Date: 3/28/2016 
Actual Completion Date: 3/28/2016 
Estimated Construction Cost: $1.6M 
Actual Construction Cost: $1.6M

Calaveras County - New San Andreas Courthouse

Estimated Completion Date: 10/31/2013  
Actual Completion Date: 12/31/2013 
Estimated Construction Cost: $25.1M 
Actual Construction Cost: $26.5M 
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5.6 Effect of Project  
Team Location on Project 
Responses

DLR Group 
CMI

Gmuer Engineering 
Sputo and Lammert 
GSE Engineering 
Manley Design

Gmuer Engineering, LLC 
(Alachua County SBE) 
1135 NW 23rd Ave, Suite G 
Gainesville, FL 32609

Sputo and Lammert Engineering, LLC  
(Alachua County SBE)  
Structural Engineer 
1731 NW 6th St Suite D 
Gainesville, FL 32609

GSE Engineering & Consulting, Inc.  
(Alachua County SBE) 
Geotech Engineer 
5590 SW 64th Street, Suite B 
Gainesville, Florida 32609

Manley Design, LLC   
(Alachua County SBE, WBE) 
Landscape Architect 
224 NW 2 Ave 
Gainesville, FL 32601 

CMI (Florida MBE) 
Cost Estimating 
158 Terra Mango Loop, Suite B  
Orlando, FL 32835

TEAM LOCATIONS

7
offices within two 
hours of Alachua 

County

DLR Group works throughout the State of Florida. Each member of our team is located within two hours of the project 
area; most are located within minutes of the Alachua County Courts campus. Because of our locality, the entire team is 
available for staff meetings and work sessions on short notice, offering knowledge of local conditions. 
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EXHIBIT A 
SIGNATURE AND ACKNOWLEDGEMENT OF ADDENDUM FORM (Revised) 

 

RFP 21-951 A & E Professional Services for the Court Services Support Building 

PROPOSAL OPENING DATE 2:00 pm, Wednesday, December 9, 2020 

Acknowledge Receipt of Addendum(s) (if applicable): #1 ☐ #2 ☐ #3 ☐ #4 ☐ #5 ☐ #6 ☐ 

Proposer  Company  

Address  ___________________________________________________________________________ 

Authorized Signature  ___________________________________ Title  ________________________ 

Clearly Print Name  __________________________________________________________________ 

Email Address  ______________________________________________________________________ 

Phone _________________________  Fax  _______________________  Date ___________________ 

  

DLR Group inc., a Florida corporation

Vice President

DLR Group

100 East Pine Street, Suite 404 Orlando, FL 32801-2761

D. Todd Orr

torr@dlrgroup.com

407-256-7387 12/9/2020

X
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EXHIBIT D 

PROPOSED SUBCONTRACTORS (Non-Small Business Enterprise) FORM 

RFP:  21-951 A & E Professional Services for the Court Services Support Building 

This form is for all Non-Small Business Enterprise subcotractors being utlized on this project that are not 
included on Exbihit C. 

Name of Contractor: _______________________________________________________________________ 
Address: ________________________________________________________________________________ 
Scope of Work to be Performed: _____________________________________________________________ 
Total $ Value: $______________________________  % of Total BID/RFP: ________________________% 

Name of Contractor: _______________________________________________________________________ 
Address: ________________________________________________________________________________ 
Scope of Work to be Performed: _____________________________________________________________ 
Total $ Value: $______________________________  % of Total BID/RFP: ________________________% 

Name of Contractor: _______________________________________________________________________ 
Address: ________________________________________________________________________________ 
Scope of Work to be Performed: _____________________________________________________________ 
Total $ Value: $______________________________  % of Total BID/RFP: ________________________% 

Name of Contractor: _______________________________________________________________________ 
Address: ________________________________________________________________________________ 
Scope of Work to be Performed: _____________________________________________________________ 
Total $ Value: $______________________________  % of Total BID/RFP: ________________________% 

Name of Contractor: _______________________________________________________________________ 
Address: ________________________________________________________________________________ 
Scope of Work to be Performed: _____________________________________________________________ 
Total $ Value: $______________________________  % of Total BID/RFP: ________________________% 

If addtional space is required for your subcontractor listing, make copies of this Exhibit D and submit with you 
bid package 

Cost Management Inc.

158B Terra Mango Loop, Orlando, FL 32835

Cost Estimating

N/A N/A

5.7.4
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EXHIBIT E 

 
VOLUME OF PREVIOUS WORK SUMMARY 

 
Volume of previous work will be determined by the actual fees rendered to the consultant by Alachua County. 
These fees are based on actual payments made to the consultant and are retrieved from the County’s electronic 
accounting system. Only a portion of these fees (Adjusted fee) will be considered based on the fiscal year 
payments and the factor listed below (see chart below). 

 
SAMPLE 

 
PERIOD ACTUAL FEE FACTOR ADJUSTED FEE 

Current and last year (Oct 1 – Sept 
30)  $ 100,000.00 X 1.0 $ 100,000.00 

Second year past (Oct 1 – Sept 30)  $ 100,000.00 X .08 $  80,000.00 

Third year past (Oct 1 - Sept 30) $ 100,000.00 X .06 $  60,000.00 

TOTAL ADJUSTED FEE CONSIDERED $ 240,000.00 

 
 
 

VOLUME OF PREVIOUS WORK - POINTS EARNED 
 
The volume of previous work points earned are based on the adjusted fee (see chart below). 
 

POINTS ADJUSTED FEE (AF) * YOUR REQUESTED  AF 
POINTS 

5 AF < 50,000 

____________________ points 
 
 
 

4 50,000  < AF < 100,000 

3 100,000 < AF < 200,000 

2 200,000 < AF < 300,000 

1 300,000 < AF < 400,000 

0 AF > 400,000 

5
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EXHIBIT F 
DRUG FREE WORKPLACE (Revised) 

 
Section 22.09 Competitive Sealed Bidding of the Alachua County Procurement Code states that in the 
evaluation of proposals, all factors in the bidding process being equal, both as to dollar amount and 
ability to perform, priority will be given to those vendors certifying a drug-free workplace. 
 
The undersigned vendor in accordance with Florida Statute 287.087 and Section 22.09 of the Alachua 
County Procurement Code hereby certifies that  
 
__________________________________________________ 
Name of Business 
 
does: 
 
1. Publish a statement notifying employees that the unlawful manufacture, distribution, 
dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying 
the actions that will be taken against employees for violations of such prohibition. 
 
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of 
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee 
assistance programs, and the penalties that may be imposed upon employees for drug abuse violations. 
 
3. Give each employee engaged in providing the commodities or contractual services that are 
under bid a copy of the statement specified in subsection (1). 
 
4. In the statement specified in subsection (1), notify the employees that, as a condition of working 
on the commodities or contractual services that are under bid, the employee will abide by the terms of 
the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, 
any violation of Chapter 1893 or of any controlled substance law of the United States or any state, for a 
violation occurring in the workplace no later than five (5) days after such conviction. 
 
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or 
rehabilitation program if such is available in the employee's community, by any employee who is so 
convicted. 
 
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation 
of this section. 
 
As the person authorized to sign the statement, I certify that this firm complies fully with the above 
requirements. 
 
___________________________________________ 
Proposer's Signature 
____________________________________________ 
Date 

DLR Group inc., a Florida corporation 

12/9/2020
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EXHIBIT G  
PUBLIC RECORD DECLARATION OR CLAIM OF EXEMPTION 

As a proposer, any document you submit to Alachua County may be a public record and be open for personal 
inspection or copying by any person. In Florida ‘public records” are defined as all documents, papers, letters, 
maps, books, tapes, photographs, films, sound recordings, data processing software, or other material, regardless 
of the physical form, characteristics, or means of transmission, made or received pursuant to law or ordinance or 
in connection with the transaction of official business by any agency. Section 119.011, F.S. A document is subject 
to personal inspection and copying unless it falls under one of the public records exemptions created under Florida 
law. Please designate what portion of your bid or proposal, if any, qualifies to be exempt from inspection and 
copying: 
(Execute either section I. or II, but not both; proposer may not modify language) 

I. NO EXEMPTION FROM PUBLIC RECORDS LAW 

No part of the bid or proposal submitted is exempt from disclosure under the Florida public records law, Ch. 
119, F.S. 

Proposer’s Signature: ____________________________________ Date: ______________________ 

- - - OR - - - 

II. EXEMPTION FROM PUBLIC RECORDS LAW AND AGREEMENT TO INDEMNIFY AND 
DEFEND ALACHUA COUNTY 

The following parts of the bid or proposal submitted are exempt from disclosure under the Florida public 
records law because: (list exempt parts and legal justification. i.e. trade secret): 

  

By claiming that all or part of the bid or proposal is exempt from the public records law, the undersigned proposer 
or proposer agrees to protect, defend, indemnify and hold the County, its officers, employees and agents free and 
harmless from and against any and all claims arising out of a request to inspector copy the bid or proposal. The 
undersigned proposer or proposer agrees to investigate, handle, respond to, provide defense (including payment 
of attorney fees, court costs, and expert witness fees and expenses up to and including any appeal) for and defend 
any such claim at its sole cost and expense through counsel chosen by the County and agrees to bear all other 
costs and expenses related thereto, even if they (claims, etc.) are groundless, false, or fraudulent. 

Proposer’s Signature: ____________________________________ Date: ______________________

12/9/2020
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Equal Opportunity 
Policies and PracticesDiversity & Ownership
As a 100 percent employee-owned firm, 
DLR Group is grounded in the concept of 
opportunity and ownership.

20192010

7%

22%

20192010

25%

41%

The voice of every employee-owner is heard and valued at 
DLR Group. We actively seek to attract a diversity of new 
voices, not only to our firm but to the design profession.

Each employee-owner is responsible for instilling a culture 
of equity, diversity, and inclusion (EDI) within our offices, 
our design teams, and with our business partners and 
local communities. DLR Group is a design firm fueled by a 
meritocracy, not a mirrortocracy.

To support this meritocracy, DLR Group employee-owners 
clearly identified evolving our practice to nurture a more 
inclusive and equitable design culture as a component 
of our five-year, 2021-2025 strategic vision for the firm. 
A direct outcome of the strategic planning process is un-
prompted and ongoing dialogue about EDI in our offices. 
People of varying ages, genders, and backgrounds are 
engaging with each other to learn, and ultimately gain a 
clearer understanding about EDI. These conversations are 
the initial steps in evolving our workplace. 

To formalize our EDI commitment, DLR Group has aligned 
with nationally recognized expert Hackman Consulting 
Group. Senior firm leadership, in collaboration with 
Hackman Consulting Group is creating a shared language 
and framework for learning across the entire firm. 
Using this framework, Hackman Consulting will guide 
DLR Group through an education process using shared 
materials, informal office dialogue sessions, and formal 
training programs. 

The intent is to fundamentally evolve our internal structure 
to evolve a better, more dynamic, and diverse firm. A truly 
integrated DLR Group, both in make-up and in practice, 
will be the vanguard of a more inclusive design industry.

Women now make up 41% of our design 
staff compared to 25% in 2010.
People of color make up 22% of our 
design staff compared to 7% in 2010. 
In 2019, 32% of DLR Group design professionals elevated 
to Principal, 63% of new Senior Associates, and 65% of 
new Associates were women. And 13% of Principals, 30% 
of new Senior Associates, and 18% of new Associates 
were minority.

DLR Group also is seeking more diversity in our studio and 
practice leadership roles within the firm. As the start of 
our Fiscal 2020 Year, 34% of Regional Studio Leaders – 
design professional leading a specific studio in a region/
office (Hospitality, K-12 Education, etc.) – are female 
compared to 21% in 2015. Similarly, 35% of professionals 
leading a region/office practice discipline (Engineering, IT, 
Interiors, etc.) are women compared to 20% in 2015.

Nine percent of our Regional Studio Leaders and 11% 
of design professionals leading a region/office practice 
discipline, are minority.

We believe this is reflective of the changing dynamics of 
the design profession. The effort to bring diversity and 
new perspectives to DLR Group will never be completed. 
DLR Group, and all firms, will continue to work toward, 
and experience, a more diverse and balanced state in 
coming years. The organizational chart of leading firms in 
five years, in 2030, and in 2035, will be substantially more 
diverse than today.

DLR Group does not tolerate discrimination of 
any type or form. It is the policy of DLR Group 
to provide equal opportunity in employment 
and to take affirmative action to ensure such 
equal opportunity for everyone regardless of 
age, gender, color, race, creed, national origin, 
religion, marital status, or political belief.
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References
Charlotte County, FL

Jenny Buccieri, RID, IIDA, LEED AP BD+C 
Construction Project Manager 
Charlotte County Facilities Construction and Maintenance 
18500 Murdock Circle, Building D.  
Port Charlotte, FL 33948 
941/743.1995 
jenny.buccieri@charlottecountyfl.gov

Key Staff: Todd Orr, Chris Getz, Ronok Nichols, Mark Kirby,  
Jose Jordan,  Moses Benson 

Pinellas County, FL

Derek A. Weaver, RA, NCARB, LEED AP
Division Manager, Building Design and Construction
Pinellas County Department of Administrative Services
509 East Avenue South
Clearwater, FL 33756
727/464.5309
dweaver@pinellascounty.org

Key Staff: Todd Orr, Ronok Nichols, Chris Getz,
Mike Lindsey, Jose Jordan, Moses Benson

Sarasota County, FL

Brad Gaubatz, AIA, LEED AP, PMP
Public Works Project Manager
Sarasota County Capital Projects
1001 Sarasota Center Blvd.  
Sarasota, FL 34240
941/861.0853 
bgaubatz@scgov.net

Key Staff: Todd Orr, Ronok Nichols, Chris Getz, Mike Lindsey,  
Mark Kirby, Jose Jordan, Lindsey Piant Perez, Moses Benson

Orange County, FL
Jack Davis, Project Manager
Orange County Capital Projects Division
400 E. South Street
Orlando, FL 32801
407/836.0033
jack.davis@ocfl.net

Key Staff: Todd Orr, Ronok Nichols, Mike Lindsey,  
Jose Jordan, Moses Benson

Sarasota South County Administration Building  
and Criminal Courthouse

Pinellas County Justice Center Expansion

Charlotte County Judicial Center  
Master Plan and Building Expansion

Orange County Courthouse  
13th Floor Courtrooms Buildout
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Halsey Beshears, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF ARCHITECTURE & INTERIOR DESIGN
THE ARCHITECT CORPORATION HEREIN IS CERTIFIED UNDER THE

PROVISIONS OF CHAPTER 481, FLORIDA STATUTES

DLR GROUP, INC.

Do not alter this document in any form.

100 EAST PINE ST

LICENSE NUMBER: AAC001829
EXPIRATION DATE:  FEBRUARY 28, 2021

This is your license. It is unlawful for anyone other than the licensee to use this document.

SUITE 404
ORLANDO              FL 32801-2761

Always verify licenses online at MyFloridaLicense.com
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Halsey Beshears, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF PROFESSIONAL ENGINEERS
THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE

PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

THOMPSON, TROY D.

Do not alter this document in any form.

16240 OUTLOOK AVENUE

LICENSE NUMBER: PE63440
EXPIRATION DATE:  FEBRUARY 28, 2021

This is your license. It is unlawful for anyone other than the licensee to use this document.

STILWELL             KS 66085

Always verify licenses online at MyFloridaLicense.com
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State of Florida
Department of State

I certify from the records of this office that GMUER ENGINEERING, LLC is a
limited liability company organized under the laws of the State of Florida, filed
on December 28, 2015, effective January 1, 2016.

The document number of this limited liability company is L15000213094.

I further certify that said limited liability company has paid all fees due this
office through December 31, 2020, that its most recent annual report was filed
on January 21, 2020, and that its status is active.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Twenty-first day of January,
2020

Tracking Number: 0697977413CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

Ron DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

GMUER, CHRISTOPHER ARMANDO

Do not alter this document in any form.

1934 NW 21ST STREET

LICENSE NUMBER: PE71599
EXPIRATION DATE:  FEBRUARY 28, 2021

This is your license. It is unlawful for anyone other than the licensee to use this document.

GAINESVILLE          FL 32605

Always verify licenses online at MyFloridaLicense.com

Ron DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE ENGINEERING BUSINESS HEREIN IS AUTHORIZED UNDER THE
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

GMUER ENGINEERING, LLC

Do not alter this document in any form.

2603 NW 13TH STREET

LICENSE NUMBER: CA31533
EXPIRATION DATE:  FEBRUARY 28, 2021

This is your license. It is unlawful for anyone other than the licensee to use this document.

BOX 314
GAINESVILLE          FL 32609

Always verify licenses online at MyFloridaLicense.com

 >  County Offices >  Small Business Program >  Small Business Directory

How Can We Help You? ▸How Can We Help You? ▸ County Offices ▸County Offices ▸ Business Resources ▸Business Resources ▸ Contact Us ▸Contact Us ▸

Equal Opportunities > Small Business Main Page | Small Business Directory

A B C D E F G H I J K L M N O P Q R S T U V W X Y Z All
To search by products and services click here

GENESIS DOOR AND HARDWARE, INC.
1925 NW 2ND STREET, SUITE C, GAINESVILLE, FL 32609

Contact: KRISTINA M. CHRISTIE 
Email: accounting@genesisdoor.com 
Business Tel: (352) 377-6550 
Fax Number: (352) 375-3113 
Cert. Type: SMALL

Description:
COMMERCIAL FRAMES, DOORS, HARDWARE, SPECIALTY MATERIALS
AND INSTALLATION

GEO TECHNOLOGIES, INC.
1016 SE 3RD AVENUE, OCALA, FL 34471

Contact: JONNY HEATH 
Email: jheath@geotechfl.com 
Business Tel: (352) 694-7711 
Fax Number: (352) 694-7733 
Cert. Type: SMALL

Description:
ENGINEERING CONSULTANTS/CONSTRUCTION MATERIALS TESTING,
DRILLING SERVICE & CONSTRUCTION MANAGEMENT

GEOHAZARDS FORENSIC ENGINEERING LLC
100 SW 75TH ST, SUITE 201, GAINESVILLE, FL 32607

Contact: SAM POLENA/ANNE BENTON 
Email: abenton@geohazardsinc.com 
Business Tel: (352) 371-7243 
Fax Number: (352) 371-4410 
Cert. Type: SMALL

Description:
GEOLOGY AND ENGINEERING SERVICES

GMUER ENGINEERING, LLC
1135 NW 23RD AVE, SUITE G, GAINESVILLE, FL 32609

Contact: CHRISTOPHER GMUER, PE 
Email: chrisg@gmuereng.com 
Business Tel: (352) 281-4928 
Fax Number: No fax number provided. 
Cert. Type: SMALL

Description:
PROFESSIONAL CIVIL ENGINEERING

GRAY CONSTRUCTION SERVICES, INC.
222 WEST WADE STREET, TRENTON, FL 32693

Contact: TODD GRAY 
Email: shastings@gray-construction.com 
Business Tel: (352) 463-3939 
Fax Number: (352) 463-8098 
Cert. Type: SMALL

Description:
GENERAL CONTRACTOR; COMMERCIAL CONSTRUCTION

GSE ENGINEERING & CONSULTING, INC.
5590 SW 64TH STREET, SUITE B, GAINESVILLE, FL 32608

Small Business Directory

DLR Group  APPENDIX

Gmuer Engineering, LLC
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JONATHAN ZACHEM, SECRETARYRICK SCOTT, GOVERNOR

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF PROFESSIONAL ENGINEERS
THE ENGINEERING BUSINESS HEREIN IS AUTHORIZED UNDER THE

PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

SPUTO AND LAMMERT ENGINEERING, LLC

Do not alter this document in any form.

1731 NW 6TH STREET

LICENSE NUMBER: CA6855
EXPIRATION DATE:  FEBRUARY 28, 2021

This is your license. It is unlawful for anyone other than the licensee to use this document.

SUITE D
GAINESVILLE          FL 32609

Always verify licenses online at MyFloridaLicense.com

Sputo and Lammert Engineering, LLC
Active

Profile Commodity Codes

Name:

Shortname:

Business Designation:

Contact:

Address:

County:

Phone:

Fax:

Email:

Sputo and Lammert Engineering, LLC

corporation

Thomas Sputo

1731 NW 6th Street

Gainesville, FL 32609

Alachua

352-378-0448

sputoeng@mindspring.com

VETERAN:

Designations

June 18, 2019 - June 18, 2021

OSD https://osd.dms.myflorida.com/directories/66428/profile

1 of 1 6/3/2020, 1:52 PM

JONATHAN ZACHEM, SECRETARYRICK SCOTT, GOVERNOR

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF PROFESSIONAL ENGINEERS
THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE

PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

LAMMERT, KIMBERLY ANN

Do not alter this document in any form.

4909 NW 11TH PLACE

LICENSE NUMBER: PE67405
EXPIRATION DATE:  FEBRUARY 28, 2021

This is your license. It is unlawful for anyone other than the licensee to use this document.

GAINESVILLE          FL 32605

Always verify licenses online at MyFloridaLicense.com

Subject: RE: Small Business Cerficaon
From: Jonathan Flynt <jflynt@alachuacounty.us>
Date: 6/26/2020, 11:47 AM
To: "tsputo50@gmail.com" <tsputo50@gmail.com>
CC: Kim Lammert <klammert05@gmail.com>

Congratulations!

Your application for Small Business certification has been approved. Your business name has 
been added to our SBE directory. You should receive your official certificate within the 
next 30 days. Meanwhile, should you need proof of certification for a bid or RFP, visit our 
web site at http://www.alachuacounty.us/Depts/EO/SmallBusiness/Pages
/SmallBusinessProgram.aspx , copy the page with your business listing and place it with 
your bid/RFP documents. We will confirm your certification with the appropriate 
individuals.

Feel free to contact me via e-mail or at (352) 374-5275 for more information or assistance.

Jonathan Flynt
EO Analyst
Equal Opportunity
12 SE 1st Street • Gainesville • FL • 32601
352-374-5275 ext 3112 (office) • 352-338-3205 (fax)

PLEASE NOTE: Florida has a very broad public records law (F.S.119).
All e-mails to and from County Officials and County Staff are kept as public
records. Your e-mail communications, including your e-mail address,
may be disclosed to the public and media at any time.
-----Original Message-----
From: Thomas Sputo <tsputo50@gmail.com>
Sent: Friday, June 26, 2020 11:30 AM
To: Jonathan Flynt <jflynt@alachuacounty.us>
Cc: Kim Lammert <klammert05@gmail.com>
Subject: Small Business Certification

CAUTION: This email originated from outside your organization. Exercise caution when 
opening attachments or clicking links, especially from unknown senders.

I thought I sent this last Friday, but now I am not sure.

--
Please note our new address as of 01 Dec 2018
********************************************************
Thomas Sputo, Ph.D., P.E., S.E., SECB
Sputo and Lammert Engineering, LLC
1731 NW 6th Street, Suite D, Gainesville, FL 32609 Phone (352) 378-0448
E-mail:   tsputo50@gmail.com
Website:  www.sputoandlammert.com
PE in FL,GA,SC,NC,VA,DC,MD,PA,AL,MS,LA,TN,OH,IN
SE in IL
********************************************************
"If you can squat heavy, what more can you ask of life?"
Jon Paal Sigmarsson

RE: Small Business Certiication  

1 of 2 11/23/2020, 11:31 AM

Sputo and Lammert Engineering, LLC 
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Halsey Beshears, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF LANDSCAPE ARCHITECTURE
THE LANDSCAPE ARCHITECT BUSINESS HEREIN HAS REGISTERED UNDER THE

PROVISIONS OF CHAPTER 481, FLORIDA STATUTES

MANLEY DESIGN, LLC

Do not alter this document in any form.

224 NW 2ND AVENUE SUITE E

LICENSE NUMBER: LC26000575
EXPIRATION DATE:  NOVEMBER 30, 2021

This is your license. It is unlawful for anyone other than the licensee to use this document.

GAINESVILLE          FL 32601

Always verify licenses online at MyFloridaLicense.com

Halsey Beshears, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF LANDSCAPE ARCHITECTURE
THE LANDSCAPE ARCHITECT HEREIN HAS REGISTERED UNDER THE

PROVISIONS OF CHAPTER 481, FLORIDA STATUTES

MANLEY, CLAIRE ELISABETH

Do not alter this document in any form.

3462 NW 13TH AVE

LICENSE NUMBER: LA6666722
EXPIRATION DATE:  NOVEMBER 30, 2021

This is your license. It is unlawful for anyone other than the licensee to use this document.

GAINESVILLE          FL 32605

Always verify licenses online at MyFloridaLicense.com

6/14/2020 Alachua County BOCC

https://smallbusdir.alachuacounty.us/Default.asp?stralpha=M&searchtype=1 1/2

Alachua County aims to continually improve the accessibility and usability of its website. If you are an individual with a disability and you experience difficulty or require assistance
or accommodation in using our website, please contact the Alachua County ADA Coordinator at ADA@alachuacounty.us or call the Alachua County Equal Opportunity Office at

 >  County Offices >  Small Business Program >  Small Business Directory

How Can We Help You? ▸How Can We Help You? ▸ County Offices ▸County Offices ▸ Business Resources ▸Business Resources ▸ Contact Us ▸Contact Us ▸

Equal Opportunities > Small Business Main Page | Small Business Directory

A B C D E F G H I J K L M N O P Q R S T U V W X Y Z All
To search by products and services click here

MANLEY DESIGN, LLC
224 NW 2ND AVENUE, SUITE E, GAINESVILLE, FL 32601

Contact: CLAIRE ELISABETH MANLEY 
Email: emanley@manleydesign.net 
Business Tel: (352) 363-7412 
Fax Number: No fax number provided. 
Cert. Type: SMALL

Description:
LANDSCAPE ARCHITECT & DESIGN

MEDICAL EQUIPMENT SALES INC DBA SUN SURGICAL SUPPLY
302 NW 6TH STREET, GAINESVILLE, FL 32601

Contact: JENNY TOWNSEND 
Email: contracts@sunsurgical.com 
Business Tel: (352) 377-2696 
Fax Number: (352) 377-0504 
Cert. Type: SMALL

Description:
MEDICAL SUPPLIES & EQUIPMENT DISTRIBUTOR

MICHIGAN AVENUE BRIDGE DBA/RAINBOW CABINETS
4690 NE 35TH STREET, OCALA, FL 34479

Contact: MARILYN BUSSE OR MARK ALLIN 
Email: estimator@rainbowcabinets.com 
Business Tel: (352) 236-4044 
Fax Number: (352) 236-6988 
Cert. Type: SMALL

Description:
CUSTOM COMMERCIAL & INSTITUTIONAL
CASEWORK/MILLWORK; INSTALL & MANUFACTURE .

MITCHELL GULLEDGE ENGINEERING, INC.
210 SW 4TH AVENUE, GAINESVILLE, FL 32601

Contact: CRAIG GULLEDGE 
Email: cgulledge@mitchellgulledge.com 
Business Tel: (352) 745-3991 
Fax Number: No fax number provided. 
Cert. Type: SMALL

Description:
CONSULTING ENGINEERING - BUILDING SYSTEMS DESIGN &
ANALYSIS; MECHANICAL, ELECTRICAL PLUMBING, FIRE
PROTECTION ENGINEERS

 
Number of records found: 4

You may download an application form for Small Business Certification here. Please mail it to Alachua County Equal Opportunity
Division, 12 SE 1st Street, 1st Floor, Gainesville, Fl 32627 to be considered for entry into the directory.

Small Business Directory

Woman Business Certification

Manley Design, LLC

11/25/2019 11/25/2021

Manley Design, LLC
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General Vendor Information

Contacts

Locations

Certified Business Enterprise Info (CBE)

Solicitation Selection

Please print this page for your records.

Print

Vendor Name: GSE Engineering & Consulting, Inc.
Short Name (Does Business As):

Ariba Network ID:
Dun and Bradstreet Number: 015923062

Web Site: http://www.gseengineering.com
Federal Tax ID Number: F208550213

Name that appears on 1099 Form: GSE Engineering & Consulting, Inc.
W9 Status: Valid W-9 on File

DFS W9 Last Update Date: Nov 2, 2011
Business Designation: Corporation

Name Title Phone Fax Email
Kenneth Hill President 352-377-3233 352-377-0335 khill@gseengineering.com

Joakim Nordqvist CEO 352-377-3233 N/A jnordqvist@gseengineering.com
Leah Jones Administrative Professional 352-377-3233 352-377-0335 ljones@gseengineering.com

Location Name Vendor Number

GSE Engineering & Consulting F208550213 001
P.O. Info:
Orders:EMAIL
Email:khill@gseengineering.com
Fax:352-377-0335
Contact:Kenneth Hill

5590 SW 64th Street, Suite B
Gainesville, FL 32608
Alachua
US

Remit To:
Fax:352-377-0335
Contact:Kenneth Hill

5590 SW 64th Street, Suite B
Gainesville, FL 32608
Alachua
US

Billing Contact:
Email:
Fax:352-377-0335
Contact:Kenneth Hill

5590 SW 64th Street, Suite B
Gainesville, FL 32608
Alachua
US

Minority Business Designation: Federal Small Business Designation
Woman Owned Designation: Non-Woman-Owned

FVBE Owned Designation: Non-FVBE

Florida Vendor Information Portal https://vendor.myfloridamarketplace.com/vms-web/spring/vrsexistingve...

1 of 2 3/11/2020, 12:41 PM

Halsey Beshears, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF PROFESSIONAL ENGINEERS
THE ENGINEERING BUSINESS HEREIN IS AUTHORIZED UNDER THE

PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

GSE ENGINEERING & CONSULTING, INC.

Do not alter this document in any form.

5590 SW 64TH STREET, SUITE B

LICENSE NUMBER: CA27430
EXPIRATION DATE:  FEBRUARY 28, 2021

This is your license. It is unlawful for anyone other than the licensee to use this document.

GAINESVILLE          FL 32608

Always verify licenses online at MyFloridaLicense.com
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GSE Engineering & Consulting, Inc.

JONATHAN ZACHEM, SECRETARYRICK SCOTT, GOVERNOR

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF PROFESSIONAL ENGINEERS
THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE

PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

HILL, KENNETH L

Do not alter this document in any form.

10530 SW 12TH TERRACE

LICENSE NUMBER: PE40146
EXPIRATION DATE:  FEBRUARY 28, 2021

This is your license. It is unlawful for anyone other than the licensee to use this document.

MICANOPY             FL 32667

Always verify licenses online at MyFloridaLicense.com
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State of Florida
Department of State

I certify from the records of this office that COST MANAGEMENT INC. is a
corporation organized under the laws of the State of Florida, filed on March 30,
1995.

The document number of this corporation is P95000026535.

I further certify that said corporation has paid all fees due this office through
December 31, 2020, that its most recent annual report/uniform business report
was filed on January 31, 2020, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Thirty-first day of January,
2020

Tracking Number: 3564310890CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

Minority Business Certification

Cost Management Inc.

11/05/2019 11/05/2021

Cost Management Inc.


